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MASTER SUMMARY
Construction Document Estimate

For

Weathers Creek High School

Iredell-Statesville Schools
North Carolina

Architect:

ADAMS + ASSOCIATES ARCHITECTURE
126 N Main Street, Mooresville, NC 28115
Columbia, South Carolina 29250

Cost Estimator:

Aiken Cost Consultants

19 West Stone Avenue
Greenville, SC 29609

Building Sitework Total
Cost % Cost % Cost %
Weathers Creek High School 88,099,742 88,099,742 54%
73,629,543 73,629,543 46%
Total Probable Base Bid $88,099,742 54.5%| $73,629,543 45.5%| $161,729,286 100%
Site Cost per Adjusted Gross
106 ACRE 694,618 |ACRE
Building Cost per Adjusted Gross
252,813 SF 348 [SF 640|SF
Construction Phase Contingency 4,404,987 5.0% 3,681,477 5.0% 8,086,464 5%
Total Construction Cost (TCC) $92,504,730 $77,311,021 $169,815,750 105%
UNIT PRICE ITEMS
(5% Construction Phase Contingency Not Included)
Unit Price No 1: Removal and Replacement of Unsatisfactory Mass Soil w/ $121 CY
Satisfactory Mass Soil
Unit Price No 2: Removal and Replacement of Unsatisfactory Trench Soil w/ $124 CY
Satisfactory Soll
Unit Price No 3: Mass Rock Excavation & Replacement w/ Satisfatory Soil $131 CY
Unit Price No 4: Trench rock Excavation & Replacement w/ Satisfactory Soil $123 CY
Unit Price No 5: 4" 4500 psi Concrete Sidewalk $0.66 SF
Unit Price No 6: 4" 5000 psi Concrete Sidewalk $1.23 SF
ALTERNATE PRICE ITEMS
(5% Construction Phase Contingency Not Included)
ACC Progressive 10 2:28 PM
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Alternate No 1: Pedestrian Bridge

Alternate No 2: Guard Booth

Alternate No 3: Geofill Infill at Synthetic Fields

ALLOWANCES PRICE ITEMS

(5% Construction Phase Contingency Not Included)

Allowance No 1: Excavate and Haul
Away 2000 CY of unsatisfactory Mass

Allowance No 2: Excavate and Haul
Away 200 CY of unsatisfactory Trench
soil and replace w/ imported satisfatory
soil material

Allowance No 3: Excavate and Haul
Away 1000 CY of Mass Rock Removal
and replace w/ imported satisfatory soil
material

Away 10 CY of Trench Rock Removal

and replace w/ imported satisfatory soil
material

11/4/2022

ACC Progressive 10
Cost Management System

$413,561

$5,926

$784,190

$250,734

$25,652

$134,919

$1,268

2:28 PM
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Project Notes / General Comments

This estimate is based upon CD Documents dated 30 September 2022. Estimate assumes a project bid date of Feb
2023 and a midpoint of construction of Jun 2024.

This estimate utilizes RS Means 2022 construction cost data in addition to historical data and recent quotes. RS Means
has just released 2022 third quarter Location Factor updates which have been applied to this estimate.

This estimate has been prepared in accordance with generally accepted estimating practices and principles. Aiken Cost
Consultants' staff is available to discuss our methods, pricing, assumptions, or estimating philosophy with any interested
party. Please contact us by phone at (864) 232-9342, by fax at (864) 233-2573, or by e-mail at Brad@AikenCost.com.

Aiken Cost Consultants estimates are intended to be used as a professional opinion of the probable cost of construction,
based on our understanding of the design at the time the estimate was prepared. We have no control over General or
Subcontractor overhead and profit percentages, bidding climates, schedules, contractor's methods of determining
prices, continuing design modifications or addenda, etc., therefore, we cannot guarantee that proposals, bids, or actual
construction costs will be within a certain range of this, or subsequent, cost estimates.

When preparing each cost estimate submittal Aiken Cost Consultants reviews current market conditions. It is our opinion
that current construction market may be less than competitive at both the General Contractor and Sub Contractor levels.
One of several resources the Owner should consider when bidding a project is the “Effect of Competition on Prices”
chart developed by the U.S. Army Corp of Engineers. Additional project specific factors to consider (when applicable)
are; anticipated mid-point of construction, difficult conditions, phasing, Liquidated Damages, limited or set-aside
contracting requirements, etc. These multiple factors should also be considered whenever the project is delayed and/or
market conditions change significantly.

Figure F-3. Effect of Competition on Prices
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BUILDING SUMMARY

Construction Document Estimate

FOR

Weathers Creek High School

Iredell-Statesville Schools
North Carolina

Architect:

ADAMS + ASSOCIATES ARCHITECT
126 N Main Street, Mooresville, NC 2€
Columbia, South Carolina 29250

Cost Estimator:
Aiken Cost Consultants
19 West Stone Avenue

Greenville, SC 29609

Project Data

Area Calculation

Project Code: A+A7 Adjusted Gross
Type of Work: New Construction First Floor 136584 SF
Mid Point of Construction: Jun 2024 Second Floor 95160 SF
Est Const Duration:(Months) 30 Mech Mezzanine 21069 SF
Owners Budget: Unknown
ACC Last Estimate: $139,665,205 Total Bldg Area = 252813 SF
Project Weathers Creek High School | GFA --> 252,813 SF
LEVEL 2 GROUP ELEMENTS Element Cost per %
Level 3 Elements Quantity [ Unit | Rate($) | Cost unit GFA
A10 FOUNDATION SYSTEM $6,080,205 $24.05 6.9%
A1010 Standard Foundations 142793 SF 27.68 3,952,232 15.63
A1030 Slab On Grade 142793 SF 14.90 2,127,973 8.42
B10 SUPERSTRUCTURE $10,652,163 $42.13 12.1%
B1010 Floor Structure 82912 SF 64.04 5,309,280 21.00
B1020 Roof Construction 165800 SF 32.22 5,342,883 21.13
B20 EXTERIOR CLOSURE $7,836,803 $31.00 8.9%
B2010 Exterior Walls 94030 SF 59.97 5,638,993 22.30
B2020 Exterior Windows 11990 SF 151 1,808,710 7.15
B2030 Exterior Doors 52 LEF 7,483 389,100 1.54
B30 ROOFING $3,246,753 $12.84 3.7%
B3010 Roof Coverings 165835 SF 19.50 3,233,714 12.79
B3020 Roof Openings 4 EA 3,260 13,039 0.05
C10 INTERIOR CONSTRUCTION $6,747,202 $26.69 7.7%
C1010 Partitions 318905 SF 13.97 4,456,432 17.63
C1020 Interior Doors 335 Opng 3,559 1,192,296 4,72
C1030 Fittings (Specialties) 252813 SF 4.35 1,098,474 4.35
C20 STAIRCASES $1,092,277 $4.32 1.2%
C2010 Stair Construction 17 FLT 57,074 970,259 3.84
C2020 Collaborative/Monumental Stair 1 FLT 122,018 122,018 0.48
C30 INTERIOR FINISHES $3,940,914 $15.59 4.5%
C3010 Wall Finishes 500010 SF 1.90 952,262 3.77
C3020 Floor Finishes 214212 SF 6.13 1,313,148 5.19
C3030 Ceiling Finishes 238614 SF 7.02 1,675,503 6.63
D10 CONVEYING SYSTEMS $115,155 $0.46 0.1%
D1010 Elevators 2 STP 57,578 115,155 0.46
D20 PLUMBING $4,577,940 $18.11 5.2%
D2010 Plumbing Fixtures 252813 SF 3.73 941,822 3.73
D2020 Domestic Water Distribution 252813 SF 5.28 1,335,199 5.28
D2030 Sanitary Waste & Vent 252813 SF 5.97 1,509,973 5.97
D2040 Rain Water Drainage 252813 SF 1.81 458,818 1.81
D2050 Special Plumbing Systems 252813 SF 1.31 332,129 1.31
11/4/2022 ACC Progressive 10
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Project Weathers Creek High School GFA --> 252,813 SF
LEVEL 2 GROUP ELEMENTS Element Cost per %
Level 3 Elements Quantity [ Unit | Rate($) | Cost unit GFA
D30 HVAC $18,533,629 $73.31 21.0%
D3020 HVAC System 252813 SF 73.31 18,533,629 73.31
D40 FIRE PROTECTION $1,513,169 $5.99 1.7%
D4010 Fire Protection & Sprinkler Systems 252813 SF 5.99 1,513,169 5.99
D50 ELECTRICAL $17,383,452 $68.76 19.7%
D5010 Electrical Service & Distribution 252813 SF 20.02 5,062,066 20.02
D5020 Lighting & Branch Wiring 252813 SF 23.79 6,015,195 23.79
D5030 Communication & Branch Wiring 252813 SF 21.38 5,404,051 21.38
D5040 Special Electrical Systems 252813 SF 3.57 902,140 3.57
E10 EQUIPMENT $1,895,354 $7.50 2.2%
E1010 Gym Equipment 252813 SF 3.30 835,396 3.30
E1020 Institutional Equipment 252813 SF 0.43 109,746 0.43
E1030 Lab Equipment 252813 SF 0.04 9,212 0.04
E1090 Kitchen Equipment 252813 SF 3.72 941,000 3.72
E20 FURNISHINGS $1,497,992 $5.93 1.7%
E2010 Fixed Furnishings 252813 SF 5.93 1,497,992 5.93
Building Elemental Cost without GC Field Overhead $85,113,008 336.66 96.6%
Z20 GC FIELD OVERHEAD
GC Field Overhead for Building 252,813 SF 2,986,734 11.81 3.4%
Building Cost including GC Field Overhead 252,813 SF $88,099,742 | 348.48 100.0%

The above unit prices INCLUDE the following:

Fees & Permits
Bond
State Sales Tax

GC Home Office Expense
Escalation to Mid Point of Construction
Non-Competitive Market

GC Profit
Sub-Contractor OH&P

The following items are EXCLUDED from this estimate:

Design Fees
Inhouse Costs
Finance Costs

Auditorium Seating
Furniture or Furnishings (Except as Noted)

11/4/2022
2:28 PM
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SITE SUMMARY

(L e Construction Document Estimate
Consultants .~ FOR

Weathers Creek High School

Iredell-Statesville Schools
North Carolina

Architect: Cost Estimator:
ADAMS + ASSOCIATES ARCHITEC Aiken Cost Consultants
126 N Main Street, Mooresville, NC 2 19 West Stone Avenue
Columbia, South Carolina 29250 Greenville, SC 29609
Project Weathers Creek High School | NSA --> 106 ACRE
LEVEL 2 GROUP ELEMENTS Element Cost per %
Level 3 Elements Quantty | unit | Rate($) | Cost unit NSA
G10 SITE PREPARATION $6,495,301 $61,276 8.8%
G1010 Site Clearing 85 AC 15,851 1,347,323 $12,711
G1030 Site Earthwork 349997 CY 14.71 5,147,978 $48,566
G20 SITE IMPROVEMENTS $44,889,457 $423,485 61.0%
G2010 Roadways 1 LS 62,059 62,059 585
G2020 Asphalt Paving 109303 SY 65.67 7,178,173 67,719
G2030 Pedestrian Paving 197623 SF 10.57 2,088,765 19,705
G2040 Site Development 106 AC 35,570 3,770,382 35,570
G2041 Practice Fields 122620 SF 52 6,416,748 60,535
G2042 Tennis Court 6 EA 530,036 3,180,217 30,002
G2043 Baseball Field 1 EA 3,570,675 3,570,675 33,686
G2044 Softball Field 1 EA 2,498,282 2,498,282 23,569
G2045a Field House 9390 SF 396 3,722,940 35,122
G2045b Home Concessions 4374 SF 344 1,502,568 14,175
G2045c Visitor Concessions 3568 SF 392 1,397,833 13,187
G2045d Baseball/Softball Concessions 1360 SF 439 596,370 5,626
G2045f Football Stadium 1 EA 6,949,127 6,949,127 65,558
G2046b Maintenance Building 2734 SF 245 670,342 6,324
G2050 Landscaping 106 AC 12,122 1,284,975 12,122
G30 SITE MECHANICAL UTILITIES $11,893,562 112,203  16.2%
G3010 Water Supply 24484 LF 219.09 5,364,199 50,606
G3020 Sanitary Sewer 10825 LF 132.23 1,431,340 13,503
G3030 Storm Sewer 29687 LF 171.73 5,098,023 48,095
G40 SITE ELECTRICAL UTILITIES $7,855,054 $74,104 10.7%
G4010 Electrical Distribution 2100 LF 671.78 1,410,742 13,309
G4020 Site Lighting 106 ACRE 43,388 4,599,177 43,388
G4030 Site Communications & Security 3 EA 615,045 1,845,135 17,407
Sitework Elemental Cost without GC Field Overhead $71,133,374 671,070 96.6%

2760 GC FIELD OVERHEAD

GC Field Overhead for Site Work 106 ACRE 2,496,169 23,549 3.4%
Sitework Cost including GC Field Overhead I $73,629,543 I 694,618 100.0%
The above unit prices INCLUDE the following:

Fees & Permits GC Home Office Expense GC Profit

Bond Escalation to Mid Point of Construction Sub-Contractor OH&P

State Sales Tax Non-Competitive Market

The following items are EXCLUDED from this estimate:
Design Fees
Inhouse Costs
Finance Costs

11/4/2022 ACC Progressive 10
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Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School GC Field Overhead Net SF: 252,813
Construction Document Estimate QUOTE/ UNIT TOTAL
DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Z720/260 GC FIELD OVERHEAD $5,482,903
Field Personnel
Supervisor 30 MO 14544 14544 436,313
Asst. Supervisor 30 MO 11815 11815 354,444
Asst. Supervisor 30 MO 11815 11815 354,444
Asst. Supervisor 30 MO 11815 11815 354,444
Safety Supervisor 30 MO 11815 11815 354,444
Field Engineer 30 MO 8645 8645 259,350
Field Engineer 30 MO 8645 8645 259,350
Field Engineer 30 MO 8645 8645 259,350
Clerk 30 MO 2879 2879 86,372
Clerk 30 MO 2879 2879 86,372
Clerk 30 MO 2879 2879 86,372
Field Office Expense
Field Office Trailer (50'x10") 30 MO 554 554 16,607
Field Office Trailer (50'x10") 30 MO 554 554 16,607
Field Office Lights & HVAC 30 MO 1160 1160 34,788
Office Supplies and Office Equipment Rental 30 MO 725 725 21,743
Insurance LS 383850 383850 383,850
Scheduling - CPM LS 72475 72475 72,475
Utilities
Temporary Sanitary (Portable Toilets) 30 MO 3624 3624 108,713
Cell Phones 30 MO 580 580 17,394
Vehicles & Equipment
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Gas for equipment 30 MO 3624 3624 108,713
Misc. Equipment 30 MO 12795 12795 383,850
Storage / Tool Trailer 30 MO 4349 4349 130,455
Small Tools 1 LS 144950 144950 144,950
Clean up
Continuous Cleanup 900 DAY 81.72 413.85 495.57 446,012
Final Cleanup 252,813 SF 0.11 0.33 0.44 112,138
Debris Removal & Disposal 30 MO 2899 2899 86,970
Maintain Haul Routes 1 LS 3479 16554 20033 20,033
Miscellaneous Expenses
Mobilization & De-Mobilization 1 LS 835 3311 4146 4,146
Project Layout 1 LS 43485 43485 43,485
Project Sign 2 EA 1739 64 1803 3,606
Misc Expenses 1 LS 144950 144950 144,950
QC and Closeout
Inspections, Quality Control & Testing 1 LS 725 41385 42110 42,110
Contract Closeout EA 725 62078 62802 62,802
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Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION U/M MAT'L INSTALL TOTAL COST
A SUBSTRUCTURE
A10 FOUNDATION SYSTEM $6,080,205
A1010 Standard Foundations 142793 SF @ 27.68 = 3,952,232
A1011 Wall Foundations
Strip Footings & Thickened Slab, reinforced 2150 CY 394 154 548 1,177,323
A1012 Column Footings 333
Spread Footings (3000 PSI), incl reinforcing 380 CY 485 331 816 310,213
A1014 Foundation Walls
12" thick Reinforced Concrete Foundation Wall 356 SF 88.54 154 243 86,357
16" thick Reinforced Concrete Foundation Wall 563 SF 119 162 281 158,018
20" thick Reinforced Concrete Foundation Wall 7011 SF 147 169 317 2,220,320
A1030 Slab On Grade 142793 SF @ 14.90 = 2,127,973
4. Il_|ght Ind. SOG, Reinf, VB, Gravel Base, Form, 117564 SF 710 6.12 13.21 1,553,431
Finish
6_ I__|ght Ind. SOG, Reinf, VB, Gravel Base, Form, 25299 SF 944 6.15 1559 393,199
Finish
Termite Pretreatment, Slabs & Walls 142793 SF 0.97 0.30 1.27 181,343
B SHELL
B10 SUPERSTRUCTURE 10,652,163
B1010 Floor Structure 82912 SF @ 64.04 = 5,309,280
Concrete Construction
3-1/4" light weight concrete slab, wwf, 18 ga., 3 82912 SF 9.89 569 1558 1,291,949
Comp. Stl. Deck, galv
Conc Equipment Platform w/ waterproofing admixture 40000 SF 6.97 8.13 15.10 604,145
Steel Construction
WF & Tube Steel Beams & Columns (3-6 Stories) 378 TON 6,688 681 7,369 2,785,362
Miscellaneous Steel: Plates, Bolts, Conns, Angles, etc... 40 TON 9,525 3,965 13,489 539,571
Metal Sud Construction
Auditorium Stage Platform 1500 SF 38.50 20.33 58.84 88,253
B1020 Roof Construction 165800 SF @ 32.22 = 5,342,883
Steel Construction
WF & Tube Steel Beams & Columns (3-6 Stories) 461 TON 6,688 681 7,369 3,396,963
Miscellaneous Steel: Plates, Bolts, Conns, Angles, etc... 46 TON 9,525 3,965 13,489 620,506
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Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Metal Decking, open, galv, 1-1/2" deep, 20ga 32800 SF 4.50 0.85 5.35 175,573
Ventilated Nailbase Panels (SS roof decking) 133000 SF 6.42 1.88 8.30 1,103,616
B1023 Canopies
Canopies, wall hung, prefinsihed alum 600 SF 66.88 10.17 77.04 46,225
B20 EXTERIOR CLOSURE 7,836,803
B2010 Exterior Walls 94030 SF @ 59.97 = 5,638,993
B2011 Exterior Wall Construction
8" Metal Studs 11899 SF 2.71 2.48 5.19 61,755
8" Standard CMU Reinforced- Grouted 40478 SF 8.25 10.21 18.46 747,314
12" Standard CMU Reinforced- Grouted 41653 SF 9.77 15.54 2531 1,054,357
4" CMU 4058 SF 2.92 7.47 10.39 42,177
Brick Veneer 44306 SF 7.00 12.37 19.38 858,457
4" Ground Face CMU 28587 SF 5.48 8.10 13.58 388,120
8" Ground Face CMU 910 SF 8.03 9.41 17.44 15,869
2-1/2" Carrier Channels 35330 SF 0.61 0.66 1.27 44,984
Insulated Composite Metal Panel 17779 SF 55.85 55.85 993,033
Composite Metal Panel 9757 SF 26.34 11.07 37.41 364,999
Metal Soffit System 855 SF 4.43 3.14 7.57 6,473
Closed Cell Spray Foam Insulation, 2" thick 83020 SF 1.81 0.47 2.28 189,582
Field Applied Air Barrier 81818 SF 0.03 0.39 0.42 33,970
Precast Band 4886 LF 35.04 35.04 171,200
Precast Wall Cap 281 LF 9.96 14.81 24.77 6,961
Precast Sill 645 LF 8.03 15.85 23.87 15,398
Sighage
30" Letters 79 EA 540 62.28 602 47,561
16" Letters 9 EA 187 51.90 239 2,149
10" Letters 10 EA 87.19 34.60 122 1,218
Scaffolding
Erect and dismantle scaffolding 94030 SF 2.10 2.10 197,804
Rent Scaffolding, 8 months 94030 SF 4.21 4.21 395,613
B2020 Exterior Windows 11990 SF @ 151 = 1,808,710
B2022 Curtain Walls
Curtain Wall w/ Low-E insul. Glazed Panel 5525 SF 99.65 52.21 152 839,002
B2023 Storefronts
Storefront w/ Tempered Low-E insul. Glazed Panel 6465 SF 95.49 36.42 132 852,806
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Aiken Cost Consultants
Greenville, South Carolina

11/4/2022

2:28 PM

A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Horizontal Roller Shade 6465 SF 6.20 0.82 7.02 45,379
Alum Sun Shades 1035 SF 62.28 6.82 69.10 71,523
B2030 Exterior Doors 52 LEF @ 7,483 = 389,100
B2031 Glazed Doors & Entrances
3'x7" alum./ full glass door w/ alum. frame/panic hdw 6 EA 7,058 2,423 9,481 56,886
Pair 3'x7" alum./ full glass door w/ alum. frame/panic hdw 13 PR 8,581 3,412 11,993 155,909
B2032 Solid Exterior Doors
3'x7' HM door w/hm. frame, paint, & panic hdwr. 20 EA 3,391 539 3,930 78,598
Pair 3'x7' HM doors w/ frame/panic hdwr, paint 9 PR 6,643 928 7,571 68,141
B2034 Overhead Doors
Electric
Roll-up Overhead Steel Door 8' x 14' (coiling) EA 3,086 1,646 4,732 4,732
Roll-up Overhead Steel Door 14' x 14' (coiling) 3 EA 5,398 2,880 8,278 24,833
B30 ROOFING 3,246,753
B3010 Roof Coverings 165835 SF @ 19.50 = 3,233,714
B3011 Roof Finishes
Standing Seam , including fasteners & trim, 134360 SF 11.69 3.01 14.70 1,974,615
See B2010 for Insulated Nailable Roof Decking
High Temp roof Underlayment 134360 SF 0.61 0.17 0.78 104,735
B3012 Traffic Toppings & Paving Membranes
Reinforced PVC, 60 mils fully adhered 31475 SF 2.54 1.03 3.57 112,504
Walk Pads for b/u roofs, 3' x 3' x 3/4", asp impregnated 1520 SF 12.40 1.48 13.88 21,100
B3013 Roof Insulation & Fill
1/2" Gypsum cover board 31475 SF 1.40 0.46 1.87 58,712
Polyisocyanurate Rigid Insulation, tapered for drainage 19275 BF 1.32 0.32 1.65 31,712
Polyisocyanurate Rigid Insulation, 5" thick, straight 31475 SF 3.66 0.62 4.28 134,591
Ice & Water Shield 9800 SF 1.73 0.65 2.38 23,282
B3014 Flashings & Trim
Flashing, Aluminum, Mill Finish, .125" thick 3320 SF 3.11 4.10 7.21 23,945
Prefinished Aluminum Ridge Cap 1010 LF 8.03 3.96 11.99 12,113
Prefinished Aluminum Valley Section 680 LF 8.42 3.96 12.38 8,418
Pre-treated Wood Blocking 45 MBF 2,135 3,200 5,334 240,051
Rail Type Snow Guard 4850 LF 5.08 1.71 6.79 32,951
B3015 Roof Eaves & Soffits
Fascia, Aluminum ( NO furring included ) 4850 SF 15.25 5.57 20.81 100,948
Prefinished Metal Soffit 10984 SF 13.21 6.43 19.64 215,777
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Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
B3016 Gutters & Downspouts
Prefinished Aluminum Gutters, 10"x8" Box-type 1700 LF 20.33 9.25 29.58 50,289
Prefinished Aluminum Downspouts, 8" x 8" 1200 LF 18.30 7.71 26.01 31,208
Stainless Steel Downspout Boots, 8" x 8" 52 EA 864 8.10 872 45,349
Rail Type Snow Guard 1680 LF 5.08 1.71 6.79 11,414
B3020 Roof Openings 4 EA @ 3,260 = 13,039
B3022 Roof Hatches
Shipladder 40 LF 264 61.68 326 13,039
C INTERIORS
C10 INTERIOR CONSTRUCTION 6,747,202
C1010 Partitions 318905 SF @ 13.97 = 4,456,432
C1011 Fixed Partitions
4" CMU 6724 SF 3.12 6.30 9.42 63,370
4" CMU, filled 5016 SF 3.68 6.45 10.13 50,804
4" CMU, ground face 1881 SF 4.95 7.88 12.83 24,136
8" CMU 173066 SF 4.66 7.35 12.01 2,077,731
8" CMU, ground face 19316 SF 7.17 9.00 16.17 312,383
8" CMU, fire rated, 1hr 18274 SF 6.24 7.55 13.79 252,023
8" CMU, ground face, fire rated, 1hr 862 SF 8.76 9.20 17.96 15,480
8" CMU, fire rated, 2hr 22096 SF 6.59 7.61 14.21 313,905
8" CMU, ground face, fire rated, 2hr 1134 SF 9.11 9.27 18.37 20,835
12" CMU 30760 SF 7.95 9.53 17.49 537,893
12" CMU, ground face 3534 SF 8.41 12.05 20.46 72,291
12" CMU, fire rated, 1hr 1906 SF 6.19 9.80 15.99 30,477
12" CMU, ground face, fire rated, 1hr 322 SF 6.65 12.31 18.96 6,105
12" CMU, fire rated, 2hr 7842 SF 7.74 9.93 17.67 138,605
12" CMU, 3-5/8" MS, batt, 5/8" Gyp Bd 2130 SF 10.50 11.13 21.64 46,084
5/8" Gyp Brd-1 side on 3 5/8" metal studs,taped & fin 758 SF 2.48 3.11 5.59 4,236
5/8" Gyp Brd-1 side on 6" metal studs,taped & fin 188 SF 3.10 3.20 6.31 1,186
5/8" Gyp Brd-2 sides on 6" met studs w/ sound batt 15020 SF 4.62 4.85 9.47 142,213
5/8" Gyp Brd-2 sides on 6" met studs w/ batt, fire rated 480 SF 7.83 6.98 14.81 7,109
5/8" Gyp Brd-1 side on 8" met studs w/ batt, fire rated 1416 SF 5.88 4.25 10.13 14,343
5/8" Gyp Brd-2 sides on 8" met studs w/ batt, fire rated 1696 SF 6.56 5.48 12.04 20,422
Wire Mesh Partition 850 SF 8.75 1.47 10.22 8,683
C1017 Interior Windows & Storefronts
Interior Storefront 2956 SF 41.86 7.41 49.28 145,666
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Aiken Cost Consultants 11/4/2022
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Curtain Wall w/ Low-E insul. Glazed Panel 440 SF 99.65 52.21 152 66,816
Interior Storefront, folding panels 238 SF 337 14.76 351 83,637
C1020 Interior Doors 335 Opng @ 3,559 = 1,192,296
C1021 Interior Doors
3'x 7' SCW door w/ HM frame, paint, & hdwr 169 EA 1,625 481 2,107 356,008
3'x 7' SCW door, frame, paint, & panic hdwr 1 EA 2,760 601 3,361 3,361
Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr 13 PR 2,609 885 3,494 45,420
3'6"x 7' SCW door w/ HM frame, paint, & hdwr 2 EA 1,869 505 2,374 4,749
Pair 4'x 7' SCW door w/ HM frame, paint, & hdwr PR 3,391 974 4,365 8,730
3'x7' HM door w/ frame, paint & hardware 46 EA 2,095 459 2,553 117,448
3'x7' HM door w/ frame, paint & hardware, louvers 4 EA 2,233 459 2,692 10,766
Pair 3'x7' HM doors w/ frame, paint & hardware 21 PR 3,547 840 4,387 92,130
3'6"x7' HM door w/ frame, paint & hardware 3 EA 2,409 482 2,890 8,671
4'x7' HM door w/ frame, paint & hardware 1 EA 2,723 504 3,227 3,227
Pair 4'x7' HM doors w/ frame, paint & hardware 7 PR 4,611 924 5,535 38,747
Pair 4'x10' HM doors w/ frame, paint & hardware 1 PR 5,994 1,017 7,011 7,011
3'x7" alum./ full glass door w/ alum. frame 7 EA 4,092 1,172 5,265 36,854
Pair 3'x7" alum./ full glass door w/ alum. frame/panic hdw 11 PR 8,095 1,840 9,935 109,283
Lockable Mesh Dutch Door 3 EA 762 300 1,062 3,187
Sliding Wire Mesh Gate 1 EA 1,661 1,024 2,684 2,684
C1022 Fire Rated Doors
3'x 7' SCW door w/ HM frame, paint, & hdwr 18 EA 2,113 553 2,666 47,994
Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr PR 3,391 1,018 4,409 17,637
3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 2,906 546 3,452 20,714
3'x7' HM door w/hm frame, pnt, & panic hdwr, louvers 10 EA 3,114 546 3,660 36,599
Pair 3'x7' HM doors w/ frame/panic hdwr, paint 5 PR 4,844 717 5,561 27,803
3'6"x7' HM door w/ frame, paint & hardware 2 EA 3,342 573 3,916 7,831
4'x7' HM door w/ frame, paint & hardware 2 EA 3,778 601 4,379 8,758
Pair 4'x7' HM doors w/ frame, paint & hardware 4 PR 6,297 788 7,085 28,341
C1023 Side Lites & Transoms
Tempered Glass Narrow Lights in doors 188 EA 158 158 29,662
Fire Rated Glass Narrow Lights in doors 48 EA 490 490 23,517
C1024 Counter Doors
Counter Door, rolling, aluminum 288 SF 82.17 17.06 99.24 28,580
Counter Door, rolling, aluminum, rated 446 SF 115 18.77 134 59,680
C1025 Access Doors
2'x2' HM Access Door 3 EA 588 68.25 656 1,969
2'x2' HM Access Door, rated EA 754 68.25 823 4,935
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
C1030 Fittings (Specialties) 252813 SF @ 4.35 = 1,098,474
C1028 Toilet Accessories
Mop & Broom Holder 9 EA 126 29.13 155 1,392
Mirrors (Provided by Owner)
Soap Dispenser (Provided by Owner)
Stainless Steel Grab Bars, 18" 48 EA 19.01 24.16 43.18 2,072
Stainless Steel Grab Bars, 36" 48 EA 23.20 29.13 52.33 2,512
Stainless Steel Grab Bars, 42" 76 EA 72.39 29.13 102 7,715
Stainless Steel Grab Bars, L 8 EA 166 29.13 195 1,559
Robe or Coat Hook 131 EA 26.69 6.04 32.73 4,287
Shower Curtain Rod 36 EA 48.84 44.35 93.19 3,355
Shower Seat 12 EA 329 329 3,944
C1032 Toilet Partitions & Stalls
Toilet Partition, phenolic 82 EA 1,631 165 1,796 147,308
Urinal Partition, phenolic 22 EA 290 193 483 10,623
C1034 Misc. Specialties
Changing Station, Baby 12 EA 549 58.25 608 7,293
Signs, wall & door 200 SF 225 14.70 240 47,943
Tack Board, alum frame 3760 SF 18.95 3.13 22.07 82,994
Marker Boards, alum frame 12320 SF 24.75 254 27.28 336,110
Fire extinguisher w/ alum door & frame 67 EA 403 159 562 37,642
Locker Room Benches 124 LF 144 8.67 153 18,920
Lockers, single tier 185 EA 584 34.42 619 114,473
Lockers, double tier 45 EA 415 23.10 438 19,721
Curtain & Track, cubicle 22 LF 22.52 6.16 28.68 631
Scrim Curtain 1596 SF 18.77 7.38 26.14 41,726
Stage Curtain 5838 SF 16.42 2.77 19.19 112,016
Stage Curtain Track 278 LF 59.12 83.00 142 39,507
Cyclorama Screen 1260 SF 21.77 8.30 30.07 37,887
Aluminum Letters, 10" 22 EA 93.83 46.11 140 3,079
Aluminum Letters, 12" 10 EA 118 69.16 187 1,874
Aluminum Letters, 16" 20 EA 525 69.16 595 11,893
C20 STAIRCASES 1,092,277
C2010 Stair Construction 17 FLT @ 57,074 = 970,259
C2012 Prefabricated Metal Stair Assemblies
Metal Pan,Cement Filled Stair,Rail,Landings,24 1 FLT 40,599 5.679 46,278 46,278

Risers, 6' wide
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Lﬂiestéatrlsll'-’ellgz(jvei(;r;ent Filled Stair,Rail,Landings,24 4 FLT 81198 11,358 92,556 370,225
Epoxy Stair Treads w/ Contrasting nosing 1100 LFN 22.68 17.21 39.89 43,877
Platform Steps 4 Riser 993 88.04 1,081 4,325
C2013 Railings & Safety Nosing
Hand Rail, stainless 140 LF 219 24.69 243 34,075
Guardrail, stainless, 2 rail 98 LF 272 19.26 292 28,569
Guardrail, 3 rail 235 LF 107 19.26 126 29,565
Guardrail, stainless steel, perf mesh panels 210 LF 872 26.48 899 188,715
Guardrail, stainless steel, balusters 175 LF 672 17.95 690 120,665
Pair Guardrail Gates, balusters 12 EA 2,616 99.30 2,716 32,589
C2014 Ladders
Ladder, alternating tread 8 EA 7,377 583 7,959 63,675
Ladder, vertical 60 VLF 97.23 31.11 128 7,701
C2020 Collaborative/Monumental Stair 1 FLT @ 122,018 = 122,018
4" concrete slab, wwf,decking, galv 1140 SF 8.81 4.06 12.87 14,676
8" Metal Framing 3000 LF 4.19 2.78 6.97 20,900
Epoxy Stair Treads w/ Contracting nosing 530 LFN 22.68 17.21 39.89 21,141
Hand Rail, stainless 32 LF 219 24.69 243 7,789
Guardrail, stainless steel, perf mesh panels 64 LF 872 26.48 899 57,513
C30 INTERIOR FINISHES 3,940,914
C3010 Wall Finishes 500010 SF @ 1.90 = 952,262
C3011 Wall Finishes
Paint (low-VOC) drywall, primer & 2 coats- spray 40808 SF 0.24 0.30 0.54 22,196
Paint (low-VOC) masonry, primer & 2 coats- spray 415284 SF 0.44 0.60 1.04 430,027
Epoxy Coating (low-VOC) 40898 SF 0.66 2.85 3.52 143,820
Ceramic Tile Walls, thin set w/ low VOC adhesive 3020 SF 7.36 5.56 12.93 39,034
Prefinished Aluminum Column Wrap, 30" 36 VLF 133 43.00 176 6,321
Wood Wall Cap 48 LF 8.20 2.93 11.13 534
Acoustic Wall Treatments 1 AL 310,330 310,330 310,330
C3020 Floor Finishes 214212 SF @ 6.13 = 1,313,148
C3021 Coatings & Sealers
Seal Coat Concrete (low-VOC) 133450 SF 0.42 0.18 0.60 80,213
Pick Proof Caulking LF 0.42 0.18 0.60
Premium Seal Coat Concrete 5692 SF 1.05 0.07 1.11 6,328
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Epoxy Floor Coating, non slip (low-VOC) 21268 SF 9.45 6.39 15.84 336,872
C3022 Flooring
Gym Flooring, Wood Finished, Sleepers & Membrane 13440 SF 14.57 7.49 22.06 296,458
Athletic Flooring, rubber, poured 11778 SF 11.08 5.39 16.47 193,998
Rubber Tile 896 SF 5.04 1.71 6.75 6,046
Vinyl Sheet Flooring 9188 SF 8.10 3.50 11.60 106,592
LVT w/ low VOC adhesive 4106 SF 11.69 1.08 12.77 52,428
1/4" Masonite, double layer 1254 SF 3.27 3.91 7.18 9,004
C3023 Carpeting
Carpet Tile, cushion back w/ low VOC adhesive 12570 SF 7.17 0.75 7.92 99,514
C3024 Tile
Ceramic Tile Floors, 12"x12", low VOC adh 570 SF 11.25 3.35 14.60 8,322
C3025 Bases, Curbs, & Trim
Pick Proof Caulking 2450 LF 2.09 0.52 2.61 6,405
Rubber Base, Cove w/ low VOC adhesive 4618 LF 2.76 1.71 4.46 20,611
Ceramic Tile, Cove Base, low VOC adhesive 302 LF 7.40 7.10 14.50 4,378
Integral Base, resin 4516 LF 4.73 4.79 9.52 42,974
Integral Cove Base, sheet vinyl 1220 LF 16.66 3.08 19.73 24,075
Aluminum Base 1060 LF 12.65 5.21 17.86 18,930
C3030 Ceiling Finishes 238614 SF @ 7.02 = 1,675,503
C3031 Ceiling Finishes
Paint (low-VOC) Ceiling, 3 coats, Spray 69814 SF 0.35 0.72 1.07 74,391
Fire Resistant Coating 2540 SF 1.73 1.19 2.91 7,398
C3032 Suspended Ceilings
ACT & Grid 58114 SF 5.37 2.28 7.65 444,742
ACT & Grid, washable 4564 SF 4.08 2.28 6.36 29,043
ACT & Grid, NRC 64190 SF 7.83 2.28 10.11 649,117
Gyp Board Ceiling,taped,finish,paint,susp system 34366 SF 1.80 3.73 5.52 189,820
Rated Gyp Bd Ceiling,taped,finish,paint,susp system 1700 SF 2.69 4.47 7.17 12,184
Gyp Board Soffit, taped, finish 3326 SF 1.90 4.64 6.54 21,753
Acoustic Ceiling Treatments 1 AL 211,066 211,066 211,066
C3033 Ceiling Insulation
Batt Insulation 13308 SF 1.73 0.98 2.70 35,987
D SERVICES
D10 CONVEYING SYSTEMS 115,155
D1010 Elevators 2 STP @ 57,578 = 115,155
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION U/M MAT'L  INSTALL TOTAL COST
D1011 Passenger Elevators
Elevator (Traction)
gtig;i,ngs%81@:;1;?%:: Passenger Elev, 2 1 EA 115,155 115,155 115,155
D20 PLUMBING 4,577,940
D2010 Plumbing Fixtures 252813 SF @ 3.73 = 941,822
Plumbing Fixtures
Water Closet, Flush Valve, Floor Mtd (WC-1) 45 EA 1793 686 2480 111,584
Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 63 EA 1842 686 2528 159,271
Urinal, Wall Mtd. (UR-1 & UR-1(H)) 18 EA 2268 896 3165 56,964
Lavatory, Wall Hung (L-1 & L-1(H)) 34 EA 3063 968 4032 137,082
S/S Sink (L-3 & L-3(H)) 3 EA 2627 880 3507 10,522
Lavatory, Wall Hung (WF-3) 18 EA 9306 968 10275 184,949
Lavatory, Wall Hung (WF-4) 2 EA 9888 968 10857 21,713
S/S Sink (SK-1) 4 EA 2627 880 3507 14,029
SIS Sink (SK-1(H)) 2 EA 2773 906 3678 7,356
S/S Sink (SK-2) 1 EA 2773 906 3678 3,678
S/S Sink (SK-3(H)) 2 EA 2773 906 3678 7,356
S/S Sink (SK-5(H)) 2 EA 2773 906 3678 7,356
S/S Sink (SK-6) 2 EA 2036 841 2877 5,754
S/S Sink (SK-7) 1 EA 2627 880 3507 3,507
SIS Sink (SK-7(H)) 4 EA 2773 906 3678 14,713
S/S Sink (SK-8) 1 EA 2773 906 3678 3,678
Electric Water Cooler (EWC & EWC-1(H)) 9 EA 3044 690 3734 33,608
(Sshs\ll?v_elr)Head, Hand Held w/Shower Mixing Valve 12 EA 679 118 796 9.556
(Sshs\ll?v_elr(g)e)ad, Hand Held w/Shower Mixing Valve 4 EA 814 118 932 3728
(Sshs\ll?v_ezr(g)e)ad, Hand Held w/Shower Mixing Valve 8 EA 911 118 1029 8.232
Emergency Eye Wash (EW-1) EA 999 460 1459 8,752
Emergency Eye Wash (EW-2) EA 1338 460 1798 5,394
Emergency Eye Wash/Safety Shower (EWS-1) 9 EA 2402 609 3011 27,098
Tankless Water Heater (GWH-1 thru GWH-12) 12 EA 3160 702 3863 46,351
Ice Maker Connection w/Box & Valve (IMB-1) 4 EA 114 150 264 1,057
Washing Machine Box w/Hose Valves & Drain (WB-1) 4 EA 591 159 750 2,999
Janitor Sink (JR-1, JR-2, & JR-3) 7 EA 5235 1093 6328 44,294
Can Wash Hydrant, Freeze Proof (CWH-1) 1 EA 1047 194 1241 1,241
D2020 Domestic Water Distribution 252813 SF @ 5.28 = 1,335,199
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A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Domestic Water Piping
14" Copper Pipe w/Ftgs, Hgrs & Insul. 6586 LF 7.07 17.47 24.54 161,623
¥," Copper Pipe w/Ftgs, Hgrs & Insul. 3036 LF 8.65 18.49 27.13 82,371
1" Copper Pipe w/Ftgs, Hgrs & Insul. 4518 LF 10.94 20.52 31.46 142,154
1 ¥4" Copper Pipe w/Ftgs, Hgrs & Insul. 3335 LF 26.17 22.91 49.09 163,709
1 v." Copper Pipe w/Ftgs, Hars & Insul. 2552 LF 19.14 25.05 44.19 112,773
2" Copper Pipe w/Ftgs, Hgrs & Insul. 2208 LF 34.30 29.68 63.98 141,268
2 ¥5" Copper Pipe w/Ftgs, Hgrs & Insul. 917 LF 49.23 37.21 86.44 79,266
3" Copper Pipe w/Ftgs, Hgrs & Insul. 883 LF 113.99 41.64 155.63 137,417
4" Copper Pipe w/Ftgs, Hgrs & Insul. 632 LF 129.90 55.71 185.62 117,309
6" Copper Pipe w/Ftgs, Hgrs & Insul. 132 LF 461.02 83.07 544.09 71,819
Domestic Water Specialties
Hose Bibb 34 EA 86.28 30.10 116.38 3,957
Wall Hydrant, Non-freeze (NFWH) 12 EA 843.40 163.86 1007.26 12,087
Roof Hydrant, Non-freeze (NFRH) 2 EA 1651.90 163.86 1815.76 3,632
Mixing Valve (MV-3) EA 1095.45 122.39 1217.84 10,961
Mixing Valve (MV-4) EA 2423.56 168.54 2592.10 20,737
Water Hammer Arrester (WHA) 42 EA 101.79 90.29 192.08 8,067
6" Double Check Valve Backflow Preventer 1 EA 7975.73 675.50 8651.23 8,651
Pressure Reducing Valve (PRV-1 & PRV-2) 2 EA 6785.98 77.58 6863.56 13,727
Domestic Water Tie-Ins To Lab Sinks by Others 114 EA 62.04 321.03 383.07 43,670
D2030 Sanitary Waste & Vent 252813 SF @ 5.97 = 1,509,973
Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 295 LF 5.69 17.19 22.88 6,749
3" PVC, DWV w/Ftgs (Below Grade) 1389 LF 11.54 21.05 32.59 45,268
4" PVC, DWV w/Ftgs (Below Grade) 1978 LF 17.04 24.34 41.39 81,864
6" PVC, DWV w/Ftgs (Below Grade) 941 LF 50.86 32.97 83.83 78,883
Sanitary Waste & Vent Piping
1 %" CISP No Hub Pipe, Ftgs & Hgrs 714 LF 24.41 23.98 48.39 34,553
2" CISP No Hub Pipe, Ftgs & Hgrs 2969 LF 27.09 22.66 49.75 147,693
3" CISP No Hub Pipe, Ftgs & Hgrs 1838 LF 30.31 23.81 54.12 99,472
4" CISP No Hub Pipe, Ftgs & Hgrs 980 LF 40.48 26.42 66.90 65,563
6" CISP No Hub Pipe, Ftgs & Hgrs 45 LF 76.43 30.77 107.19 4,824
Grease Waste Piping Below Grade
3" C.l. Bell & Spigot Pipe & Ftgs 134 LF 41.57 25.62 67.18 9,003
4" C.I. Bell & Spigot Pipe & Ftgs 173 LF 55.59 28.10 83.69 14,478

Condensate Piping
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Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Condensate Pipe, Ftgs, Hgrs & Insulation 4543 LF 26.45 36.82 63.27 287,439
Hub Drain 103 EA 146.58 54.17 200.75 20,677
Clean Out (WCO) 114 EA 750.34 60.19 810.53 92,400
Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 11 EA 1384.34 215.36 1599.70 17,597
3" Floor Drain (FD-1, FD-2, &FD-4) 125 EA 719.80 201.31 921.11 115,139
4" Floor Drain (FD-3) 5 EA 1417.78 230.74 1648.53 8,243
Wall Clean Out (WCO) 28 EA 750.34 60.19 810.53 22,695
Floor Clean Out (FCO) 12 EA 803.56 90.29 893.85 10,726
Grade Clean Out (GCO) 4 EA 723.29 90.29 813.58 3,254
Solids Interceptor (S.1.) EA 1526.85 234.08 1760.93 1,761
Sanitary Piping for Lab Sinks by Others 57 EA 436.24 321.03 757.27 43,164
Acid Trap 57 EA 5070.10 167.20 5237.30 298,526
D2040 Rain Water Drainage 252813 SF @ 1.81 = 458,818
Roof Drainage System
3" Cl Roof Drain Assembly 5 EA 1894.79 977.89 2872.67 14,363
4" ClI Roof Drain Assembly 10 EA 2379.50 1064.02 3443.52 34,435
6" Cl Roof Drain Assembly 12 EA 3128.60 1165.36 4293.96 51,527
8" Cl Roof Drain Assembly 17 EA 4142.09 1241.36 5383.45 91,519
3" CISP No Hub Pipe, Ftgs, Hgrs & Insul 74 LF 34.48 30.34 64.82 4,797
4" CISP No Hub Pipe, Ftgs, Hgrs & Insul 232 LF 46.07 34.24 80.31 18,632
6" CISP No Hub Pipe, Ftgs, Hgrs & Insul 445 LF 83.03 40.53 123.56 54,982
8" CISP No Hub Pipe, Ftgs, Hgrs & Insul 552 LF 159.23 60.26 219.49 121,158
6" C.l. Bell & Spigot Pipe & Ftgs 120 LF 96.55 34.38 130.93 15,712
8" C.l. Bell & Spigot Pipe & Ftgs 140 LF 182.54 62.65 245.20 34,328
10" C.1. Bell & Spigot Pipe & Ftgs 20 LF 292.98 66.65 359.63 7,193
12" C.1. Bell & Spigot Pipe & Ftgs 20 LF 424.90 83.74 508.63 10,173
D2050 Special Plumbing Systems 252813 SF @ 1.31 = 332,129
Plumbing Specialties
Vibration Isolation & Seismic Restraint 252813 SF 0.15 38,817
Submittals and Close Out Documentation 252813 SF 0.08 0.08 20,290
Plumbing Shop Drawings 252813 SF 0.11 0.11 27,054
Plumbing "As Built" Drawings 252813 SF 0.08 0.08 20,290
Pressure Test Domestic / DWV Lines 252813 SF 0.04 0.04 10,145
Disinfect Domestic Water Lines 252813 SF 0.03 0.03 6,763
Pipe Labeling / Tagging 252813 SF 0.07 0.07 16,908
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Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Inspection & Limited Commissioning 257869 SF 0.32 0.32 82,784
One Year Contractor Service Warranty 252813 SF 0.05 0.05 13,527
Hot Water Circulating Pump, 2/5 HP (HWCP-1) 1 EA 3441 261 3702 3,702
Hot Water Circulating Pump, 1/12 HP (HWCP-2, -3) 2 EA 1318.42 216.70 1535.11 3,070
Water Pressure Booster Pump, 3 HP 1 EA 15462 1184 16646 16,646
Sump Pump, CI Body, w/ Oil Sensor & Panel 1 EA 3684 201 3884 3,884
Rough-in Kitchen Equipment 12 EA 768 635 1403 16,838
Natural Gas Piping
¥" CIS T&C Pipe w/Ftgs & Hgrs 353 LF 7.35 17.05 24.40 8,614
1" C/S T&C Pipe w/Ftgs & Hgrs 44 LF 8.99 19.19 28.18 1,240
1v4" C/S T&C Pipe w/Ftgs & Hgrs 210 LF 12.24 20.60 32.84 6,897
1 %" CIS T&C Pipe w/Ftgs & Hgrs 416 LF 14.76 22.81 37.57 15,629
4" C/S BW Pipe w/Ftgs & Hgrs 92 LF 53.12 61.53 114.66 10,548
Gas Pressure Regulator 6 EA 1357.20 56.18 1413.38 8,480
D30 HVAC 18,533,629
D3020 HVAC System 252813 SF @ 73.31 = 18,533,629
HVAC Systems
Variable Refrigerant Flow HVAC System 16 TN 7677 122,832
Hot Water Boilers
Gas Fired Hot Water Boiler Assy, 3808 MBH 3 EA 123117 44008 167125 501,375
Air Cooled Chillers
Air Cooled Screw Chiller, 350 Ton 2 EA 421700 23944 445644 891,287
Air Cooled Scroll Chiller, 130 Ton 1 EA 194855 19931 214785 214,785
Air Handling Units
ERV 5900 CFM, (ERV-A) 1 EA 92537 12749 105286 105,286
ERV 6600 CFM (ERV-C) 1 EA 132811 17005 149817 149,817
ERV 7000 CFM (ERV-D) 1 EA 139985 17373 157358 157,358
ERV 13000 CFM (ERV-B) 1 EA 196561 22405 218966 218,966
ERV 9400 CFM (ERV- E &G) 2 EA 132811 17005 149817 299,633
Blower Coil Units
Blower Coil Unit, 4 Pipe, CHW/HHW 135 EA 9694 682 10376 1,400,820
Air Package Units
Ductless Split Syst., % Ton 4 EA 3514 562 4076 16,304
Ductless Split Syst., 1 Ton 4 EA 3514 776 4290 17,160
Ductless Split Syst., 2 Ton 8 EA 5817 997 6813 54,505
Ductless Split Syst., 2.5 Ton 2 EA 9270 1104 10374 20,747
Ductless Split Syst., 3 Ton 6 EA 9270 1104 10374 62,242
Ductless Split Syst., 4 Ton 2 EA 12358 1104 13462 26,924
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DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Air Distribution
Ductwork
Galv. Rectangular & Round Duct (2000-5000#) 256777 LB 1.01 14.31 15.32 3,934,031
Double Wall Spiral Duct 1 LS 319875 319,875
Duct Insulation
Duct Insulation / Liner, 2" Thk, 1% Lb Density 180750 SF 2.50 9.76 12.27 2,217,042
Duct Silencers (Sound Traps) w/ grilles 30 EA 989 87 1076 32,273
Grilles, Registers & Diffusers
Ceiling Diffuser 1095 EA 217.15 63.54 280.69 307,354
Sidewall Grille 135 EA 310.22 73.57 383.79 51,811
Duct Mounted Girille 36 EA 523.49 80.26 603.75 21,735
Drum Louver 24 EA 552.57 193.96 746.53 17,917
Linear Slot Diffuser 36 LF 81.43 32.91 114.34 4,116
Cone Diffuser 29 EA 746.46 193.96 940.41 27,272
Louvers & Dampers
Louvers, Fixed Blade, Stormproof 846 SF 88.22 27.09 115.30 97,548
Kynar Finish / Color By Architect 846 SF 76.58 76.58 64,791
Dampers, Operating 430 SF 121.18 36.12 157.29 67,636
Motor for Damper 20 EA 1037.29 51.50 1088.78 21,776
Fire Damper 150 EA 124.09 76.24 200.33 30,050
Fire/Smoke Dampers 42 SF 872.48 56.18 928.66 39,004
Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 15 EA 549 83 632 9,474
Inline Fan, 120-150 CFM 3 EA 3151 555 3706 11,117
Inline Fan, 1100-1274 CFM 2 EA 3684 829 4513 9,026
Inline Fan, 1500CFM 1 EA 3393 829 4222 4,222
Inline Fan, 6000 CFM 2 EA 5817 2374 8191 16,382
Centrif. Exhaust Fan, 1100 CFM 6 EA 6301 403 6705 40,227
Centrif. Exhaust Fan, 400 CFM 3 EA 5332 323 5655 16,965
Axial Flow Fan, 12000 CFM, 5HP 1 EA 10034 1405 11438 11,438
Axial Flow Fan, 18000 CFM, 10 HP 1 EA 21133 2408 23541 23,541
Belt Drive Utility Fan, 850 CFM, % HP 2 EA 5962 480 6442 12,883
Gravity Intake / Exhaust Hood, 8x8 2 EA 485 387 871 1,743
Gravity Intake / Exhaust Hood, 10x10 1 EA 582 387 968 968
Gravity Intake / Exhaust Hood, 14x14 1 EA 966 387 1352 1,352
Gravity Intake / Exhaust Hood, 16 x 16 1 EA 1066 447 1514 1,514
Unit Heaters
Elect. Unit Heater, 2KW 2 EA 911 161 1072 2,144
Elect. Unit Heater, 3KW EA 911 161 1072 4,287
Elect. Unit Heater, 5KW EA 960 201 1160 10,443
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Radiant Ceiling Panel 66000 BTU 2 EA 1357 468 1825 3,651
Radiant Ceiling Panel 33000 BTU 1 EA 1066 468 1535 1,535
Hydronic Circulating Pumps
Circulating Pump, End Suction, 7 %2 HP 4 EA 40522 9497 50019 200,077
Circulating Pump, End Suction, 20 HP 2 EA 66890 15516 82407 164,814
Circulating Pump, Double Suction, 40 HP 2 EA 64758 24211 88969 177,937
Circulating Pump, Double Suction, 60 HP 2 EA 108576 32371 140946 281,892
HVAC Hydronic Distribution Piping
¥" CIS Sch 40 Pipe w/Ftgs, Hgrs & Insul 674 LF 19.33 23.37 42.70 28,779
1" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 1025 LF 21.83 25.94 47.77 48,962
1 v4" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 1040 LF 25.96 27.60 53.56 55,699
1 %" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 555 LF 29.18 29.94 59.12 32,809
2" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 3070 LF 32.67 35.25 67.92 208,502
2 %" CIS Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1736 LF 46.53 52.77 99.30 172,388
3" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1001 LF 54.19 58.32 112.51 112,624
4" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1100 LF 73.29 72.37 145.65 160,220
5" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1211 LF 87.93 85.81 173.74 210,394
6" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 120 LF 89.57 112.49 202.07 24,248
8" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 736 LF 256 143 399 293,556
10" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 207 LF 339 174 513 106,237
Controls System
DDC Controls Systems 252813 SF 10.24 2,587,794
HVAC Specialties
Vibration Isolation & Seismic Restraint 252813 SF 0.56 0.56 142,031
HVAC Shop Drawings 252813 SF 0.30 0.30 76,088
HVAC "As Built" Drawings 252813 SF 0.22 0.22 55,798
Submittals and Close Out Documentation 252813 SF 0.20 0.20 50,725
Operation & Maintenance Manuals (O & M's) 252813 SF 0.08 0.08 20,290
Inspection & Limited Commisioning 252813 SF 0.32 0.32 81,161
Owner Training For Operating Personnel 252813 SF 0.08 0.08 20,290
One Year Contractor Service Warranty 252813 SF 0.10 0.10 25,363
Piping / Equipment Labeling & Tagging 252813 SF 0.05 0.05 13,527
Pressure Test Ductwork 252813 SF 0.30 0.30 76,088
Hydrostaticly Test HVAC Piping 252813 SF 0.20 0.20 50,725
HVAC Technician for 2 weeks 2 EA 3199 6,398
Controls Technician for 2 weeks 2 EA 3199 6,398
Allowance Commercial Stainless Steel Kitchen Hood 1 EA 37808 4347 42155 42,155
Allowance Commercial Kitchen MUA & Exhaust 1 EA 87248 8695 95943 95,943
Dust Collector, associated duct, hoods & Air Cleaner 1 EA 193885 66881 260766 260,766
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Variable Frequency Drive, 5 hp (RAF-A1) 1 EA 3829 849 4679 4,679
Variable Frequency Drive, 10 hp (RAF-B1) 1 EA 5089 950 6039 6,039
Piping Heat Trace for Freeze Protection 500 LF 19 1 21 10,385
lon Generators 169 EA 824 334 1158 195,773
Chemical Shot Feeder System, 12 Gal. 1 EA 911 1572 2483 2,483
Expansion Tank, Steel, 211 gal. 1 EA 7998 365 8363 8,363
Expansion Tank, Steel, 528 gal. 1 EA 14444 468 14913 14,913
Air Separator, 8" dia. 1 EA 17547 682 18229 18,229
Air Separator, 8" dia. 1 EA 26349 1605 27954 27,954
2" Red. Press. Backflow Preventer 1 EA 3005 259 3264 3,264
Dehumidifier 4 EA 4944 397 5341 21,365
Chain Fall Hoist - Steel Beam by Others 7 EA 6398 44,783
Air Side Testing & Balancing
Start-Up, Test & Balance ERVs 6 EA 847.72 5,086
Start-Up, Test & Balance Ceiling Cabinet Fans 15 EA 35.83 537
Start-Up, Test & Balance Roof Exhaust Fans 9 EA 132.89 1,196
Start-Up, Test & Balance Inline Fans 8 EA 806.09 6,449
Start-Up, Test & Balance Centrif. & Utility Fans 4 EA 537.39 2,150
Test & Balance Grilles & Diffusers 1319 EA 73.24 96,602
Test & Balance Linear Diffusers 9 EA 228.24 2,054
Test & Balance Lab Fume Hood 4 EA 391.26 1,565
Enhanced Commissioning 252,813 SF 1.79 452,864
WaterSide Testing & Balancing
Start-Up, Test & Balance Chiller 3 EA 551.59 1,655
Start-Up, Test & Balance Boiler 3 EA 537.39 1,612
Start-Up, Test & Balance Blower Coil Unit 135 EA 116.81 15,769
D40 FIRE PROTECTION 1,513,169
D4010 Fire Protection & Sprinkler Systems 252813 SF @ 5.99 = 1,513,169
Wet Pipe System
Wet Pipe Sprinkler System, Lt. Haz. (1st Flr) 120221 Sk 3.19 3.07 6.26 752,890
Wet Pipe Sprinkler System, Lt. Haz. (Above 1st FIr) 121625 SF 2.03 2.54 4.57 555,770
Wet Pipe Sprinkler System, Ord. Haz. (1st FIr) 13357 SF 3.58 3.27 6.84 91,423
Dry Pipe System
Dry Pipe Sprinkler System, Lt. Haz. (1st FIr) 2666 SF 3.61 3.67 7.29 19,424
Fire Protection Specialties
4" Wet Standpipe Riser, 2 Floors 1 EA 7087 3751 10837 10,837
Fire & Booster Pumps
Electric Fire Pump, 139 HP, 1500 GPM, 100 PSI 1 EA 68248 4280 72528 72,528
1 EA 9694 602 10296 10,296

Jockey Pump & related Accessories
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D50 ELECTRICAL 17,383,452
D5010 Electrical Service & Distribution 252813 SF @ 20.02 = 5,062,066
High School Building Switchboard - Normal Power
SWBD main breaker, 480 volt, 4000 amp 1 EA 76,671 2,832 79,502 79,502
SWBD_Dist. Section, to 480 volt, 4000 amp 2 EA 15,363 3,387 18,751 37,501
Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938
Switchboard instruments, metering, V/A/WH 1 EA 22,996 1,181 24,178 24,178
House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621
Circuit breaker, LA frame, 125-400 amp 14 EA 8,213 386 8,599 120,381
Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60. 1 EA 1,044 174 1,217 1,217
Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396
Shelter Switchboard - Emergency Power
SWBD_MCB, to 480 volt, 2000 amp 1 EA 32,852 2,302 35,154 35,154
SWBD_Dist. Section, to 480 volt, 2000 amp 2 EA 11,257 2,953 14,210 28,420
Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938
Switchboard instruments, metering, V/A/WH 1 EA 22,996 1,181 24,178 24,178
House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621
Circuit breaker, MA frame, 700-800 amp 2 EA 11,450 704 12,153 24,307
Circuit breaker, LA frame, 125-400 amp 6 EA 8,213 386 8,599 51,592
Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60. 1 EA 1,044 174 1,217 1,217
Circuit breaker, FA frame, 480 volt, 2 pole, 15A to 60. 2 EA 734 131 865 1,731
Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396
High School Building Switchboard - Emergency Power
SWBD_MCB, to 480 volt, 800 amp 1 EA 14,638 1,781 16,419 16,419
SWBD_Dist. Section, to 480 volt, 4000 amp 2 EA 15,363 3,387 18,751 37,501
House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621
Circuit breaker, MA frame, 450-600 amp 1 EA 11,305 573 11,878 11,878
Circuit breaker, LA frame, 125-400 amp 2 EA 8,213 386 8,599 17,197
Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60. 1 EA 1,044 174 1,217 1,217
Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396
Switchboard Breakers
Circuit breaker, FA frame, 480 volt, 3 pole, 15to 60 a 2 EA 1,044 174 1,217 2,434
Circuit breaker, FA frame, 480 volt, 3 pole, 70 to 100 EA 2,367 229 2,597 2,597
Circuit breaker, KA frame, 70-225 amp 8 EA 2,705 288 2,994 23,951
Circuit breaker, LA frame, 125-400 amp 15 EA 8,310 400 8,709 130,638
Circuit breaker, MA frame, 450-600 amp EA 11,305 573 11,878 23,756
Circuit breaker, MA frame, 700-800 amp 2 EA 11,450 704 12,153 24,307
Circuit breaker, 3 pole, 2000 amp 1 EA 50,389 3,214 53,603 53,603
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D5013 Panels
High School Building Panels - Normal Power
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 13 EA 12,175 3,865 16,040 208,516
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 5 EA 22,996 3,301 26,297 131,485
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs EA 15,122 2,432 17,554 122,875
Panelboard TVSS 14 EA 1,403 350 1,753 24,535
Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs EA 9,711 3,691 13,402 80,413
Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs EA 9,711 3,691 13,402 120,619
Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 8 EA 8,648 3,301 11,948 95,587
Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs EA 6,860 2,302 9,162 18,324
Panelboard TVSS 14 EA 1,403 350 1,753 24,535
Shelter Panels - Emergency Power
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 12,175 3,865 16,040 16,040
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107
Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 3 EA 9,711 3,691 13,402 40,206
Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804
Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 8,648 3,301 11,948 23,897
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
High School Building Panels - Emergency Power
Panelboard, 600A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 33,432 4,821 38,252 38,252
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 5 EA 22,996 3,301 26,297 131,485
Panelboard, 200, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard, 150, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard, 125A, 480 volt, MCB, 30 ckt., w/1P brkrs 1 EA 15,122 2,432 17,554 17,554
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 10 EA 15,122 2,432 17,554 175,536
Panelboard TVSS 16 EA 1,403 350 1,753 28,040
Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804
Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 8,648 3,301 11,948 23,897
Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 3 EA 8,648 3,301 11,948 35,845
Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 3 EA 6,860 2,302 9,162 27,486
Panelboard TVSS 4 EA 1,403 350 1,753 7,010
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 51 EA 123 115 237 12,106
Circuit breaker, 10KAIC, 3 pole, 15-60 amp, 208 volt 44 EA 373 149 521 22,946
Circuit breaker, 10KAIC, 3 pole, 70 amp, 208 volt 2 EA 475 184 660 1,319
Circuit breaker, 10KAIC, 3 pole, 80-100 amp, 208 volt 1 EA 555 255 810 810
Circuit breaker, 22KAIC, 3 pole, 70-225 amp, 208 volt 10 EA 744 400 1,144 11,435

Page # 25




Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Circuit breaker, 15-60 amp, 3 pole, 480V 171 EA 744 122 866 148,166
Circuit breaker, 70-100 amp, 3 pole, 480V 19 EA 899 254 1,152 21,892
Circuit breaker, KA frame, 70-225 amp 31 EA 2,705 288 2,994 92,809
Circuit breaker, LA frame, 125-400 amp 5 EA 8,310 400 8,709 43,546
Circuit breaker, MA frame, 450-600 amp EA 11,305 573 11,878 11,878
D5014 Interior Distribution Transformers
High School Building Transformers - Normal Power

Transformer, 75 KVA, 3 phase, 480/120/208 12 EA 8,938 2,519 11,457 137,478
Transformer, 150 KVA, 3 phase, 480/120/208 3 EA 13,865 2,894 16,759 50,277
House keeping pad, 4'x4'x6" 15 EA 162 150 312 4,680
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 380 LF 6.86 9.81 16.68 6,337
1 1/2" EMT elbow 48 EA 10.63 36.48 47.11 2,261
1 1/2" EMT connector 24 EA 4.95 14.77 19.71 473
1 1/2" EMT coupling 96 EA 17.59 23.28 40.86 3,923
1 1/2" RGS coupling 12 EA 7.19 11.47 18.65 224
1 1/2" Flex 36 LF 4.44 17.72 22.16 798
1 1/2" Flex connector 12 EA 14.11 22.15 36.26 435
1 1/2" 90D Flex connector 12 EA 72.47 38.22 111 1,328
1 1/2" ground bushing 12 EA 34.49 57.33 91.82 1,102
#6 THHN wire, copper 540 LF 0.81 1.36 2.18 1,175
#1/0 THHN wire, copper 1620 LF 3.73 2.78 6.51 10,545
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 30 LF 9.31 11.47 20.78 623
2" EMT elbow 12 EA 16.04 46.03 62.07 745
2" EMT connector 6 EA 6.76 18.41 25.18 151
2" EMT coupling 24 EA 23.77 29.70 53.47 1,283
2" RGS coupling 3 EA 9.02 13.72 22.75 68.24
2" Flex 9 LF 5.57 23.02 28.58 257
2" Flex connector 3 EA 20.97 32.83 53.80 161
2" 90D Flex connector 3 EA 103 51.25 155 464
2" ground bushing 3 EA 44.45 70.35 115 344
#4 THHN wire, copper 50 LF 1.73 1.74 3.47 173
250 kemil THHN wire, copper 150 LF 8.41 4.60 13.01 1,951
Exothermic weld 15 EA 18.17 127 145 2,175
#2 THHN wire, copper 300 LF 1.92 1.96 3.89 1,166
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 12 EA 5.37 35.61 40.98 492
#1/0 THHN wire, copper 60 LF 3.73 2.78 6.51 391
#1/0 THHN wire termination - Crimp 1-hole lug, CU/AL 3 EA 11.69 48.64 60.33 181

Shelter Transformers - Emergency Power
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Transformer, 75 KVA, 3 phase, 480/120/208 3 EA 8,938 2,519 11,457 34,370
Transformer, 225 KVA, 3 phase, 480/120/208 1 EA 19,904 3,859 23,764 23,764
House keeping pad, 4'x4'x6" 3 EA 162 150 312 936
House keeping pad, 5'x5'x8" 1 EA 348 257 605 605
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 140 LF 6.86 9.81 16.68 2,335
1 1/2" EMT elbow 12 EA 10.63 36.48 47.11 565
1 1/2" EMT connector 6 EA 4.95 14.77 19.71 118
1 1/2" EMT coupling 24 EA 17.59 23.28 40.86 981
1 1/2" RGS coupling 3 EA 7.19 11.47 18.65 55.96
1 1/2" Flex 9 LF 4.44 17.72 22.16 199
1 1/2" Flex connector 3 EA 14.11 22.15 36.26 109
1 1/2" 90D Flex connector 3 EA 72.47 38.22 111 332
1 1/2" ground bushing 3 EA 34.49 57.33 91.82 275
#6 THHN wire, copper 200 LF 0.81 1.36 2.18 435
#1/0 THHN wire, copper 600 LF 3.73 2.78 6.51 3,905
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 460 LF 16.62 18.41 35.03 16,115
3" EMT elbow 8 EA 55.08 102 158 1,261
3" EMT connector 4 EA 27.92 34.05 61.97 248
3" EMT coupling 16 EA 168 43.43 212 3,385
3" RGS coupling 2 EA 29.37 17.37 46.74 93.49
3" Flex 6 LF 11.50 35.61 47.11 283
3" Flex connector 2 EA 53.14 44.30 97.44 195
3" 90D Flex connector 2 EA 300 63.41 363 726
3" ground bushing 2 EA 73.43 83.38 157 314
#1 THHN wire, copper 500 LF 3.09 2.29 5.38 2,692
350 kcmil THHN wire, copper 1500 LF 11.69 5.11 16.80 25,198
Exothermic weld 4 EA 18.17 127 145 580
#2 THHN wire, copper 60 LF 1.92 1.96 3.89 233
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 3 EA 5.37 35.61 40.98 123
#1/0 THHN wire, copper 20 LF 3.73 2.78 6.51 130
#1/0 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 11.69 48.64 60.33 60.33
High School Building Transformers - Emergency Power
Transformer, 75 KVA, 3 phase, 480/120/208 7 EA 8,938 2,519 11,457 80,196
House keeping pad, 4'x4'x6" 7 EA 162 150 312 2,184
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100 160 LF 6.86 9.81 16.68 2,668
1 1/2" EMT elbow 28 EA 10.63 36.48 47.11 1,319
1 1/2" EMT connector 14 EA 4.95 14.77 19.71 276
1 1/2" EMT coupling 56 EA 17.59 23.28 40.86 2,288
1 1/2" RGS coupling 7 EA 7.19 11.47 18.65 131
1 1/2" Flex 21 LF 4.44 17.72 22.16 465
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1 1/2" Flex connector 7 EA 14.11 22.15 36.26 254

1 1/2" 90D Flex connector EA 72.47 38.22 111 775

1 1/2" ground bushing 7 EA 34.49 57.33 91.82 643

#6 THHN wire, copper 300 LF 0.81 1.36 2.18 653

#1/0 THHN wire, copper 900 LF 3.73 2.78 6.51 5,858

Exothermic weld 4 EA 18.17 127 145 580

#2 THHN wire, copper 140 LF 1.92 1.96 3.89 544

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 7 EA 5.37 35.61 40.98 287

D5015 Enclosed Switches and Circuit Breakers

100 amp enclosed circuit brkr, 3p, NEMA 1 6 EA 1,420 370 1,790 10,742

125 amp enclosed circuit brkr, 3p, NEMA 1 7 EA 3,623 565 4,188 29,316

250 amp enclosed circuit brkr, 3p, NEMA 1 3 EA 5,411 1,042 6,453 19,360

240 volt, 600 amp, Gen Duty, FDS, 3p, nema 1, w/fuses 6 EA 3,768 1,477 5,245 31,469

Manual Motor Starter - 120V 1-pole, NEMA 1 124 EA 232 144 376 46,634

240 volt, 60 amp , 2p, NEMA 1, NFSS 5 EA 139 400 539 2,693

240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses 4 EA 156 262 418 1,671

240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses 26 EA 156 262 418 10,865

240 volt, 30 amp FDS, 2p, NEMA 3R, w/fuses 26 EA 261 297 558 14,506

240 volt, 30 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 356 297 653 1,305

240 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 2,464 1,147 3,610 3,610

600 volt, 30 amp FDS, 3p, NEMA 1, w/fuses 43 EA 338 288 627 26,942

600 volt, 30 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 580 297 877 1,754

600 volt, 60 amp FDS, 3p, NEMA 3R, w/fuses 4 EA 734 419 1,153 4,612

600 volt, 100 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 1,034 511 1,545 1,545

600 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 3,334 1,147 4,480 4,480

600 volt, 600 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 5,627 1,595 7,222 7,222

600 volt, 800 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 10,592 3,474 14,066 28,132

D5019 Panel Feeders
High School Building Panel Feeders - Normal Power

100A

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" Flex 6 LF 4.44 18.41 22.86 137

1 1/2" Flex connector 2 EA 14.30 23.02 37.32 74.63

1 1/2" 90D Flex connector 2 EA 56.04 39.95 96.00 192
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1 1/2" ground bushing 2 EA 34.49 57.33 91.82 184

#8 THHN wire, copper 180 LF 0.67 1.15 1.81 326

#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939
150A

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 430 LF 6.86 9.81 16.68 7,170

1 1/2" EMT elbow 28 EA 10.63 36.48 47.11 1,319

1 1/2" EMT connector 14 EA 4.95 14.77 19.71 276

1 1/2" EMT coupling 56 EA 17.59 23.28 40.86 2,288

#6 THHN wire, copper 500 LF 1.06 1.42 2.48 1,239

#1/0 THHN wire, copper 2000 LF 3.73 2.78 6.51 13,018
225A

2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 1040 LF 13.14 15.37 28.51 29,655

2 1/2" EMT elbow 24 EA 34.88 76.43 111 2,672

2 1/2" EMT connector 12 EA 18.74 25.54 44.28 531

2 1/2" EMT coupling 48 EA 135 38.22 173 8,328

2 1/2" RGS coupling 1 EA 23.48 16.16 39.63 39.63

2 1/2" Flex 3 LF 6.76 30.66 37.42 112

2 1/2" Flex connector 1 EA 36.81 36.48 73.29 73.29

2 1/2" 90D Flex connector 1 EA 187 57.33 245 245

2 1/2" ground bushing 1 EA 74.40 76.43 151 151

#4 THHN wire, copper 1100 LF 1.73 1.74 3.47 3,813

#4/0 THHN wire, copper 4400 LF 7.25 4.19 11.43 50,306
300A

3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 90 LF 16.62 18.41 35.03 3,153

3" EMT elbow 36 EA 55.08 102 158 5,672

3" EMT connector 18 EA 27.92 34.05 61.97 1,115

3" EMT coupling 72 EA 168 43.43 212 15,232

3" RGS coupling 9 EA 29.37 17.37 46.74 421

3" Flex 27 LF 11.50 35.61 47.11 1,272

3" Flex connector 9 EA 53.14 44.30 97.44 877

3" 90D Flex connector EA 300 63.41 363 3,266

3" ground bushing 9 EA 73.43 83.38 157 1,411

#1 THHN wire, copper 180 LF 3.09 2.29 5.38 969

350 kcmil THHN wire, copper 720 LF 11.69 5.11 16.80 12,095
400A

3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 5300 LF 21.45 20.41 41.86 221,867

3 1/2" EMT elbow 76 EA 69.57 131 201 15,255

3 1/2" EMT connector 38 EA 39.62 43.43 83.04 3,156

3 1/2" EMT coupling 152 EA 274 48.64 323 49,104

3 1/2" RGS coupling 3 EA 40.58 19.54 60.12 180
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3 1/2" Flex 9 LF 13.04 44.30 57.34 516

3 1/2" Flex connector 3 EA 186 55.59 241 723

3 1/2" 90D Flex connector 3 EA 870 80.78 950 2,851

3 1/2" ground bushing 3 EA 117 102 219 658

#1/0 THHN wire, copper 5490 LF 3.73 2.78 6.51 35,735

600 kcmil THHN wire, copper 21960 LF 16.33 7.04 23.36 513,091

Shelter Panel Feeders - Emergency Power

100A

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

#8 THHN wire, copper 40 LF 0.67 1.15 1.81 72.53

#1 THHN wire, copper 160 LF 3.09 2.29 5.38 862
150A

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

#6 THHN wire, copper 40 LF 1.06 1.42 2.48 99.14

#1/0 THHN wire, copper 160 LF 3.73 2.78 6.51 1,041
225A

2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 13.14 15.37 28.51 285

2 1/2" EMT elbow 4 EA 34.88 76.43 111 445

2 1/2" EMT connector 2 EA 18.74 25.54 44.28 88.56

2 1/2" EMT coupling 8 EA 135 38.22 173 1,388

#4 THHN wire, copper 20 LF 1.73 1.74 3.47 69.33

#4/0 THHN wire, copper 80 LF 7.25 4.19 11.43 915
300A

3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 300 LF 16.62 18.41 35.03 10,510

3" EMT elbow 8 EA 55.08 102 158 1,261

3" EMT connector 4 EA 27.92 34.05 61.97 248

3" EMT coupling 16 EA 168 43.43 212 3,385

3" RGS coupling 3 EA 29.37 17.37 46.74 140

3" Flex 9 LF 11.50 35.61 47.11 424

3" Flex connector 3 EA 53.14 44.30 97.44 292

3" 90D Flex connector 3 EA 300 63.41 363 1,089

3" ground bushing 3 EA 73.43 83.38 157 470

#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939

350 kcmil THHN wire, copper 1440 LF 11.69 5.11 16.80 24,190
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400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 570 LF 21.45 20.41 41.86 23,861
3 1/2" EMT elbow 8 EA 69.57 131 201 1,606
3 1/2" EMT connector 4 EA 39.62 43.43 83.04 332
3 1/2" EMT coupling 16 EA 274 48.64 323 5,169
3 1/2" RGS coupling 1 EA 40.58 19.54 60.12 60.12
3 1/2" Flex 3 LF 13.04 44.30 57.34 172
3 1/2" Flex connector 1 EA 186 55.59 241 241
3 1/2" 90D Flex connector 1 EA 870 80.78 950 950
3 1/2" ground bushing 1 EA 117 102 219 219
#1/0 THHN wire, copper 600 LF 3.73 2.78 6.51 3,905
600 kcmil THHN wire, copper 2400 LF 16.33 7.04 23.36 56,075
2000A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 50 LF 21.45 20.41 41.86 2,093
3 1/2" EMT elbow 20 EA 69.57 131 201 4,014
3 1/2" EMT connector 10 EA 39.62 43.43 83.04 830
3 1/2" EMT coupling 40 EA 274 48.64 323 12,922
250 kcmil THHN wire, copper 100 LF 8.41 4.60 13.01 1,301
600 kcmil THHN wire, copper 400 LF 16.33 7.04 23.36 9,346

High School Building Panel Feeders - Emergency Power

100A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 3690 LF 6.86 9.81 16.68 61,531
1 1/2" EMT elbow 44 EA 10.63 36.48 47.11 2,073
1 1/2" EMT connector 22 EA 4.95 14.77 19.71 434
1 1/2" EMT coupling 88 EA 17.59 23.28 40.86 3,596
1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65
1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57
1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32
1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#8 THHN wire, copper 3810 LF 0.67 1.15 1.81 6,908
#1 THHN wire, copper 15240 LF 3.09 2.29 5.38 82,067
125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 260 LF 6.86 9.81 16.68 4,336
1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188
1 1/2" EMT connector EA 4.95 14.77 19.71 39.43
1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327
#6 THHN wire, copper 270 LF 1.06 1.42 2.48 669
#1/0 THHN wire, copper 1080 LF 3.73 2.78 6.51 7,030

Page # 31




Aiken Cost Consultants 11/4/2022

Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
150A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 140 LF 6.86 9.81 16.68 2,335
1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754
1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158
1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308
#6 THHN wire, copper 180 LF 1.06 1.42 2.48 446
#1/0 THHN wire, copper 720 LF 3.73 2.78 6.51 4,687
200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 220 LF 9.31 11.47 20.78 4,572
2" EMT elbow 24 EA 16.04 46.03 62.07 1,490
2" EMT connector 12 EA 6.76 18.41 25.18 302
2" EMT coupling 48 EA 23.77 29.70 53.47 2,567
2 1/2" RGS coupling 2 EA 23.48 16.16 39.63 79.27
2 1/2" Flex 6 LF 6.76 30.66 37.42 225
2 1/2" Flex connector 2 EA 36.81 36.48 73.29 147
2 1/2" 90D Flex connector 2 EA 187 57.33 245 490
2 1/2" ground bushing 2 EA 74.40 76.43 151 302
#4 THHN wire, copper 320 LF 1.73 1.74 3.47 1,109
#3/0 THHN wire, copper 1280 LF 5.80 3.68 9.48 12,135
225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 1140 LF 13.14 15.37 28.51 32,506
2 1/2" EMT elbow 20 EA 34.88 76.43 111 2,226
2 1/2" EMT connector 10 EA 18.74 25.54 44.28 443
2 1/2" EMT coupling 40 EA 135 38.22 173 6,940
2 1/2" RGS coupling 1 EA 23.48 16.16 39.63 39.63
2 1/2" Flex 3 LF 6.76 30.66 37.42 112
2 1/2" Flex connector 1 EA 36.81 36.48 73.29 73.29
2 1/2" 90D Flex connector 1 EA 187 57.33 245 245
2 1/2" ground bushing 1 EA 74.40 76.43 151 151
#4 THHN wire, copper 1200 LF 1.73 1.74 3.47 4,160
#4/0 THHN wire, copper 4800 LF 7.25 4.19 11.43 54,880
300A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 290 LF 16.62 18.41 35.03 10,160
3" EMT elbow 16 EA 55.08 102 158 2,521
3" EMT connector 8 EA 27.92 34.05 61.97 496
3" EMT coupling 32 EA 168 43.43 212 6,770
3" RGS coupling 3 EA 29.37 17.37 46.74 140
3" Flex 9 LF 11.50 35.61 47.11 424
3" Flex connector 3 EA 53.14 44.30 97.44 292
3" 90D Flex connector 3 EA 300 63.41 363 1,089
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3" ground bushing 3 EA 73.43 83.38 157 470
#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939
350 kemil THHN wire, copper 1440 LF 11.69 511 16.80 24,190
600A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 260 LF 16.62 18.41 35.03 9,109
3" EMT elbow 24 EA 55.08 102 158 3,782
3" EMT connector 12 EA 27.92 34.05 61.97 744
3" EMT coupling 48 EA 168 43.43 212 10,155
#1 THHN wire, copper 320 LF 3.09 2.29 5.38 1,723
350 kcmil THHN wire, copper 1280 LF 11.69 5.11 16.80 21,502
800A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 60 LF 16.62 18.41 35.03 2,102
3" EMT elbow 12 EA 55.08 102 158 1,891
3" EMT connector 6 EA 27.92 34.05 61.97 372
3" EMT coupling 24 EA 168 43.43 212 5,077
#1/0 THHN wire, copper 90 LF 3.73 2.78 6.51 586
300 kemil THHN wire, copper 360 LF 9.86 4.85 14.70 5,293
D5020 Lighting & Branch Wiring 252813 SF @ 23.79 = 6,015,195
D5021 Light Fixtures
Type Al Light 1240 EA 384 96 480 595,041
Type A2 Light 55 EA 384 96 480 26,393
Type A3 Light 336 EA 384 96 480 161,237
Type A4 Light 517 EA 384 96 480 248,094
Type B1 Light 15 EA 384 96 480 7,198
Type C1 Light 14 EA 661 102 762 10,674
Type C2 Light 11 EA 661 102 762 8,386
Type C4 Light 20 EA 661 102 762 15,248
Type C6 Light 8 EA 661 102 762 6,099
Type D1 Light 15 EA 566 174 740 11,103
Type D2 Light 57 EA 216 138 354 20,174
Type E1 Light 191 EA 333 116 449 85,818
Type E2 Light 68 EA 333 116 449 30,553
Type E3 Light 18 EA 333 116 449 8,088
Type E4 Light 4 EA 227 116 343 1,371
Type E5 Light 70 EA 583 154 737 51,577
Type EW1 Light 3 EA 383 203 586 1,759
Type G1 Light 49 EA 817 392 1209 59,240
Type G2 Light 56 EA 472 296 769 43,049
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Type G5 Light 56 EA 472 296 769 43,049
Type H1 Light 36 EA 539 166 706 25,400
Type M1 Light 71 EA 1919 102 2021 143,516
Type M2 Light 36 EA 1919 102 2021 72,769
Type P1 Light 114 EA 1699 128 1827 208,266
Type P2 Light 6 EA 937 139 1075 6,451
Type P3 Light 38 EA 1103 203 1306 49,644
Type P4 Light 5 EA 1699 128 1827 9,134
Type Q1 Light 94 EA 458 354 812 76,345
Type Q2 Light 26 EA 458 354 812 21,117
Type R1 Light, labor only - FBO 4 EA 166 166 665
Type W3 Light 15 EA 429 135 564 8,453
Type W4 Light 44 EA 833 203 1036 45,578
Type X1 Light 76 EA 271 185 455 34,612
Type X2 Light 68 EA 271 185 455 30,968
Type X3 Light 3 EA 793 211 1004 3,011
Bodine GTD ballast 390 EA 249 102 352 137,231
D5022 Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 79660 LF 2.32 6.27 8.59 684,385
3/4" EMT connector 6373 EA 0.93 7.41 8.33 53,112
3/4" EMT field bend 22305 EA 10.17 10.17 226,760
4" Square box w/cover (ring), support 3983 EA 3.89 40.82 44.71 178,074
#12 THHN wire, copper 318640 LF 0.66 0.74 1.40 446,133
Fixture whip, (3) #16 THHN 3829 EA 17.93 25.49 43.43 166,284
D5023 Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 53 EA 48.18 99.71 148 7,838
2G Switch, 20 amp 1 pole, w/box, ring, cover 86 EA 61.45 99.71 161 13,860
Switch, 20 amp, 3 way, w/box, ring, cover 54 EA 63.33 104 168 9,048
Switch, 20 amp, 4 way, w/box, ring, cover 4 EA 80.78 113 194 775
Dimmer Switch, LED, w/box, ring, cover 10 EA 291 117 408 4,083
Key Switch, 20 amp 1 pole, w/box, ring, cover 7 EA 85.53 102 188 1,313
Key Switch, 20 amp, 3 way, w/box, ring, cover 16 EA 104 113 217 3,468
Occupancy Sensor, 1-pole, wall 118 EA 145 36.48 181 21,407
Occ Sensor, ceiling, dual technology 196 EA 245 136 382 74,831
Remote power pack 196 EA 71.50 88.59 160 31,379
Photo cell 7 EA 44.45 115 159 1,114
12-zone Lighting Controll Panel 1 EA 850 114 964 964
Momentary Contactor Relay 12 EA 213 149 361 4,333
Light Control Panel - 4 Relay 12 EA 2,367 368 2,736 32,827
Control station, H-O-A 12 EA 686 149 835 10,015
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D5025 Receptacles
EPO Switch, 20 amp 1 pole, NEMA 1 17 EA 328 148 475 8,078
Power j-box, 20 amp, w/box, ring, cover 30 EA 29.18 101 130 3,895
Simplex Receptacle, 20 amp, w/box, ring, cover 5 EA 42.82 103 146 732
Duplex Receptacle, 20 amp, w/box, ring, cover 1685 EA 42.44 105 148 248,770
Quad Receptacle, 20 amp, w/box, ring, cover 99 EA 61.01 122 183 18,078
GFI Receptacle, 20 amp, w/ cover 491 EA 81.40 41.85 123 60,512
GFI Quad Receptacle, 20 amp, w/box, ring, cover 16 EA 123 122 244 3,909
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 70 EA 88.28 115 203 14,243
Receptacle/TV outlet, 20 amp, w/box, ring, cover 18 EA 110 101 211 3,796
Receptacle - NEMA 6-20R, w/box, ring, cover EA 72.72 134 206 825
Receptacle - NEMA 6-30R, w/box, ring, cover EA 157 173 331 1,653
Cord Reel, 20 amp, w/4-NEMA 5-20 outlets 24 EA 423 202 625 15,007
Door Bell, tube type, 3 tube system 1 EA 456 73.83 530 530
Floor box, flush mount duplex 79 EA 199 27.79 227 17,920
Floor box, castiron, 1 gang 19 EA 238 157 395 7,503
Floor box, cast iron, 2 gang 30 EA 350 208 558 16,747
Floor box, carpet flange 49 EA 100 15.72 116 5,694
Receptacle - NEMA 6-50R, w/box, ring, cover 5 EA 210 205 416 2,079
D5026 Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 39385 LF 2.32 6.27 8.59 338,369
3/4" EMT connector 4350 EA 0.93 7.41 8.33 36,256
3/4" EMT field bend 14626 EA 10.17 10.17 148,697
4" Square box w/cover (ring), support 2569 EA 3.89 40.82 44.71 114,856
#12 THHN wire, copper 156010 LF 0.66 0.74 1.40 218,432
#10 THHN wire, copper 1530 LF 0.59 0.82 1.40 2,144
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 250 LF 3.91 7.10 11.01 2,752
1" EMT connector 5 EA 1.79 9.09 10.88 54.41
1" EMT field bend 25 EA 11.17 11.17 279
4 11/16" x 2 1/8"D Square box w/cover (ring), support 5 EA 9.91 40.82 50.73 254
#10 THHN wire, copper 300 LF 0.59 0.82 1.40 420
#6 THHN wire, copper 600 LF 1.04 1.26 2.29 1,376
12-3 SO cable 60 LF 1.72 1.09 2.81 169
1/2" SO cable connector 20 EA 28.02 13.12 41.14 823
D5027 Equipment Connections
< 1HP, 120V, flexible motor connection 126 EA 9.82 101.66 111.48 14,047
3 HP, 120V, flexible motor connection 25 EA 18.22 148.65 166.86 4,172
3 HP, 208V, 1ph, flexible motor connection 26 EA 10.95 101.66 112.61 2,928
3 HP, 480V, 3ph, flexible motor connection 43 EA 10.95 101.66 112.61 4,842
3 HP, 250V, 3ph, flexible motor connection 1 EA 12.27 120.15 132.42 132
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60 HP, 480V, 3ph, flexible motor connection 1 EA 42.48 214.11 256.59 257
5 HP, 208V, 1ph, sealtite motor connection 26 EA 19.16 101.66 120.83 3,141
5 HP, 208V, 3ph, sealtite motor connection EA 19.16 101.66 120.83 242
10 HP, 480V, 3ph, sealtite motor connection 4 EA 19.16 101.66 120.83 483
D5028 Equipment Conduit & Wire
3/4" PVC Sch. 40 conduit 880 LF 2.34 5.62 7.96 7,008
3/4" PVC Sch. 40 elbow 8 EA 1.15 19.41 20.56 164
3/4" PVC Sch. 40 adapter 8 EA 0.59 19.41 19.99 160
3/4" PVC Sch. 40 coupling 16 EA 0.43 19.41 19.84 317
#10 XHHW wire, copper 920 LF 0.50 0.82 1.32 1,211
#6 XHHW wire, copper 2760 LF 1.32 1.26 2.58 7,112
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 23870 LF 2.32 6.27 8.59 205,075
3/4" EMT connector 530 EA 0.93 7.41 8.33 4,417
3/4" EMT field bend 1590 EA 10.17 10.17 16,165
#12 THHN wire, copper 51200 LF 0.66 0.74 1.40 71,686
#10 THHN wire, copper 20560 LF 0.59 0.82 1.40 28,817
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 80 LF 3.91 7.10 11.01 881
1" EMT connector 6 EA 1.79 9.09 10.88 65.29
1" EMT field bend 18 EA 11.17 11.17 201
#10 THHN wire, copper 190 LF 0.59 0.82 1.40 266
#8 THHN wire, copper 120 LF 0.65 1.02 1.67 200
#4 THHN wire, copper 740 LF 1.69 1.54 3.23 2,390
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 400 LF 6.86 9.81 16.68 6,670
1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754
1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158
1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308
#6 THHN wire, copper 430 LF 1.06 1.42 2.48 1,066
#1/0 THHN wire, copper 1290 LF 3.73 2.78 6.51 8,397
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 420 LF 6.86 9.81 16.68 7,004
1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754
1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158
1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308
#1/0 THHN wire, copper 500 LF 3.73 2.78 6.51 3,255
500 kcmil THHN wire, copper 1500 LF 16.81 5.73 22.55 33,818
D5030 Communication & Branch Wiring 252813 SF @ 21.38 = 5,404,051
Fire Alarm System
F/A - M/N Control Panel 1 EA 16,975 1,494 18,469 18,469
Remote Annunciator 1 EA 937 704 1,641 1,641
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Battery & rack 1 EA 947 229 1,176 1,176
Charger 1 EA 1,073 115 1,187 1,187
120V Type-1 'Surge Protection Device 1 EA 292 127 419 419
Duct Detector, addressable 24 EA 367 288 656 15,733
AHU shut down relay 24 EA 184 123 307 7,368
Remote Test Switch 24 EA 228 171 399 9,569
Smoke Detector, addressable 113 EA 414 156 570 64,398
Heat Detector, addressable 27 EA 425 127 552 14,903
Pull Station, addressable 60 EA 157 148 304 18,251
Polycarbonate cover for Pull Station 2 EA 170 75.57 245 490
Audio/visual 322 EA 300 167 466 150,148
Audio/visual w/ wire guard 7 EA 410 222 632 4,424
Visual only (strobe) 51 EA 199 132 331 16,884
Visual only (strobe) w/ wire guard 3 EA 388 189 578 1,733
Speaker 61 EA 303 167 470 28,680
Door Holder, combination holder & closer 24 EA 303 276 580 13,910
10" Bell 1 EA 325 115 439 439
Addressable Output Module 2 EA 193 122 316 631
Tamper/Flow / Pressure Switch 2 EA 986 113 1,098 2,197
Carbon Monoxide Detector, addressable 3 EA 889 38.22 927 2,781
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 15100 LF 1.95 6.81 8.76 132,297
3/4" EMT connector 1208 EA 0.95 8.04 8.99 10,860
3/4" EMT field bend 4228 EA 11.03 11.03 46,638
4" Square box w/cover (ring), support 755 EA 20.70 58.11 78.80 59,497
18/2 fire alarm cable 30200 LF 1.22 1.10 2.32 70,080
#14 THHN wire, copper 60400 LF 0.14 0.68 0.82 49,265
Telecom System
4'x8' plywood Telephone back board 29 EA 131 154 284 8,242
84"x19" 4-post equipment rack 16 EA 1,874 382 2,257 36,107
2-post rack ground kit 16 EA 187 32.83 220 3,525
6" Vertical Data rack/wire management 24 EA 527 316 843 20,225
Horizontal Data rack/wire management, 2 RU 40 EA 90.44 18.07 109 4,354
CAT 6 48 Port Patch Panel 40 EA 574 443 1,017 40,804
Rack-mount PDU, 1 RU, APC - AP9560 EA 723 118 841 6,727
Rack housing, 2 RU EA 541 302 843 3,373
Fiber optic patch panel, 12 ports 12 EA 580 139 719 8,625
Floor box, flush mount telephone 24 EA 227 29.76 257 6,165
Biscuit box 183 EA 8.70 12.33 21.03 3,848
1 port wall phone plate, stainless steel 12 EA 15.85 11.55 27.40 329
2 port data plate, stainless steel 692 EA 16.23 12.33 28.57 19,768
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CAT 6 Jack ( label, test) 1605 EA 7.34 13.64 20.98 33,673
Patch panel, punch down termination per port 1605 EA 8.27 8.27 13,271
CAT 6 cable, plenum 240750 LF 0.23 1.27 1.50 361,358
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 9350 LF 3.25 7.70 10.94 102,308
1" EMT connector 1683 EA 1.84 9.81 11.65 19,608
1" EMT field bend 5423 EA 12.16 12.16 65,943
4 11/16" x 2 1/8"D Square box w/cover (ring), support 935 EA 17.41 60.97 78.38 73,290
18" Cable Tray 2470 LF 34.40 19.63 54.03 133,448
18" Elbow fitting 16 EA 178 285 463 7,403
18" Tee fitting 7 EA 321 443 764 5,346
Cable Tray Support 309 EA 61.84 126 188 57,977
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 652 LF 21.45 20.41 41.86 27,294
3 1/2" EMT connector 652 EA 39.62 43.43 83.04 54,145
3 1/2" bushing 652 EA 3.58 83.38 86.96 56,696
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 150 LF 16.62 18.41 35.03 5,255
3" EMT elbow 4 EA 55.08 102 158 630
3" EMT connector 2 EA 27.92 34.05 61.97 124
3" EMT coupling 8 EA 168 43.43 212 1,692
12 strand OM3 armored multimode FOC 4500 LF 4.37 1.38 5.75 25,868
Fiber optic connector 144 EA 54.11 38.22 92.33 13,295
PA System
Intercom Outlets 3 EA 247 110 358 1,073
Volume control EA 110 104 214 429
XLR 3-pin Microphone Jack/Connector 2 EA 7.15 31.27 38.42 76.84
12" Domestic single face wall clock 56 EA 276 115 391 21,896
Speaker 331 EA 267 110 377 124,783
Sound System, wire guard for speaker 25 EA 142 60.80 202 5,059
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 7880 LF 2.28 6.43 8.71 68,617
3/4" EMT connector 630 EA 6.20 7.59 13.79 8,696
3/4" EMT field bend 2206 EA 10.42 10.42 22,997
4" Square box w/cover (ring), support 394 EA 10.05 41.69 51.74 20,386
Speaker cable 8274 LF 0.15 1.04 1.20 9,903
Security System

Card Reader, Flush type, standard 18 EA 1,314 328 1,642 29,563
Request -to-Exit switch 1 EA 264 175 439 439
Duress switch 68 EA 245 175 421 28,619
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 3480 LF 2.28 6.43 8.71 30,303
3/4" EMT connector 104 EA 6.20 7.59 13.79 1,440
3/4" EMT field bend 452 EA 10.42 10.42 4,715
4" Square box w/cover (ring), support 87 EA 10.05 41.69 51.74 4,501
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18/4pr shielded security system cable 3654 LF 4.27 1.81 6.08 22,207
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 500 LF 2.28 6.43 8.71 5,138
3/4" EMT connector 106 EA 6.20 7.59 13.79 1,465
3/4" EMT field bend 342 EA 10.42 10.42 3,567
4" Square box w/cover (ring), support 59 EA 10.05 41.69 51.74 3,053
CCTV System
Surveillance, one station (camera & monitor) 1 EA 1,643 625 2,268 2,268
For additional camera stations, add 165 EA 715 299 1,014 167,277
for weatherproof camera station, add 28 EA 928 704 1,631 45,672
for wire guard, add 5 EA 207 148 354 1,772
Monitor 2 EA 1,991 315 2,306 4,613
Biscuit box 193 EA 8.70 12.33 21.03 4,059
CAT 6 Jack ( label, test) 193 EA 7.34 13.64 20.98 4,049
Patch panel, punch down termination per port 193 EA 8.27 8.27 1,596
CAT 6 cable, plenum 28950 LF 0.23 1.27 1.50 43,453
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 340 LF 3.25 7.70 10.94 3,720
1" EMT connector 61 EA 1.84 9.81 11.65 713
1" EMT field bend 197 EA 12.16 12.16 2,398
411/16" x 2 1/8"D Square box w/cover (ring), support 34 EA 17.41 60.97 78.38 2,665
Audio Visual System
2 port data plate, stainless steel 88 EA 16.23 12.33 28.57 2,514
CAT 6 Jack ( label, test) 88 EA 7.34 13.64 20.98 1,846
Patch panel, punch down termination per port 88 EA 8.27 8.27 728
CAT 6 cable, plenum 13200 LF 0.23 1.27 1.50 19,813
HDMI Keystone 88 EA 30.13 39.09 69.21 6,091
25' HDMI Cable 88 EA 137 28.89 166 14,621
F connector 176 EA 3.38 29.86 33.24 5,851
RG 6 cable, plenum 13200 LF 1.82 1.04 2.86 37,736
1" EMT conduit 880 LF 3.25 7.70 10.94 9,629
1" EMT connector 158 EA 1.84 9.81 11.65 1,845
1" EMT field bend 510 EA 12.16 12.16 6,206
4 11/16" x 2 1/8"D Square box w/cover (ring), support 88 EA 17.41 60.97 78.38 6,898
3/4" EMT conduit 1570 LF 1.95 6.81 8.76 13,755
3/4" EMT connector 64 EA 0.95 8.04 8.99 575
3/4" EMT field bend 256 EA 11.03 11.03 2,824
4 11/16" x 2 1/8"D Square box w/cover (ring), support 32 EA 17.41 60.97 78.38 2,508
1/2" EMT conduit 1350 LF 1.39 5.21 6.60 8,914
1/2" EMT connector 106 EA 0.79 7.38 8.18 867
1/2" EMT field bend 212 EA 9.99 9.99 2,118
4 11/16" x 2 1/8"D Square box w/cover (ring), support 53 EA 17.41 60.97 78.38 4,154
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1" EMT conduit 1820 LF 3.25 7.70 10.94 19,915
1" EMT connector 36 EA 1.84 9.81 11.65 419
1" EMT field bend 72 EA 12.16 12.16 871
4 11/16" x 2 1/8"D Square box w/cover (ring), support 18 EA 17.41 60.97 78.38 1,411
1 1/4" EMT conduit 1450 LF 5.20 8.86 14.06 20,384
1 1/4" EMT connector 28 EA 3.00 12.68 15.68 439
1 1/4" EMT coupling 112 EA 11.88 18.85 30.73 3,442
1 1/4" EMT elbow 56 EA 9.26 27.71 36.96 2,070
4 11/16" x 2 1/8"D Square box w/cover (ring), support 14 EA 17.41 60.97 78.38 1,097
1 1/2" EMT conduit 360 LF 6.86 9.81 16.68 6,003
1 1/2" EMT connector 18 EA 4.95 14.77 19.71 355
1 1/2" EMT coupling 72 EA 17.59 23.28 40.86 2,942
1 1/2" EMT elbow 36 EA 10.63 36.48 47.11 1,696
4 11/16" x 2 1/8"D Square box w/cover (ring), support 9 EA 17.41 60.97 78.38 705
2" EMT conduit 550 LF 7.38 11.03 18.41 10,127
2" EMT connector 8 EA 6.90 17.72 24.62 197
2" EMT coupling 32 EA 23.38 28.58 51.96 1,663
2" EMT elbow 16 EA 15.27 44.30 59.56 953
4"x4"x4" pull box, Steel, NEMA 1 4 EA 36.60 110 147 588
Auditorium AVL - Audio 1 LS 532,709 86,857 619,566 619,566
Auditorium AVL - Video 1 LS 194,861 40,142 235,003 235,003
Auditorium AVL - Lighting 1 LS 563,822 15,634 579,456 579,456
Auditorium AVL - Motorized Batten Hoist 1 LS 234,747 49,943 284,690 284,690
Auditorium AVL - Aisle Lighting 1 LS 86,826 5,211 92,037 92,037
AVL - Environmental Video 1 LS 226,169 3,474 229,643 229,643
Gymnasium AVL - Audio 1 LS 194,702 41,517 236,220 236,220
Aux Gymnasium AVL - Audio 1 LS 107,571 24,320 131,891 131,891
Choir & Band AVL 1 LS 77,813 20,846 98,659 98,659
Work Room C-207 - Lighting for Video 1 LS 3,548 603 4,151 4,151
D5040 Special Electrical Systems 252813 SF @ 3.57 = 902,140

Grounding & Lightning Protection Systems

Ground rod, 3/4x10' EA 117 208 325 976
Pipe grounding clamp, 2 1/2" to 3" EA 125 154 278 1,114
Exothermic weld EA 4.64 131 136 815
2" x 1/4" copper bar 36 LF 97.20 20.85 118 4,250
Ground bar insulator 18 EA 50.24 31.27 81.51 1,467
Ground bar insulator bracket 18 EA 27.05 20.85 47.90 862
#3/0 Bare CU wire 180 LF 5.16 2.78 7.94 1,429
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Chain Trenching, 6"x24", backfill 60 LF 1.34 1.34 80.46
Lightning Protection 168375 SF 1.22 1.22 204,664
Emergency Generator - High School Building
Generator, 500 KW, diesel, w/ encl, btry chrg, & day tank 1 EA 166,193 13,959 180,152 180,152
Circuit breaker, LA frame, 125-400 amp 1 EA 8,213 386 8,599 8,599
Generator pad 1 EA 1,608 1,292 2,900 2,900
Generator controls 1 EA 2,010 1,626 3,636 3,636
Generator remote annunciator panel 1 EA 1,648 515 2,163 2,163
Generator Start-up & Test 1 EA 4,258 4,258 4,258
800A 480V N3R Generator Tap Box, Wall Mount 1 EA 18,416 3,456 21,872 21,872
Circuit breaker, MA frame, 700-800 amp 1 EA 11,450 704 12,153 12,153
ATS, 480V, 3P, 150 amp 1 EA 3,478 764 4,243 4,243
ATS, 480V, 3P, 200 amp 1 EA 4,010 921 4,931 4,931
ATS, 480V, 3P, 600 amp 1 EA 9,372 1,824 11,196 11,196
3/4" PVC Sch. 40 conduit 300 LF 1.84 6.10 7.93 2,380
3/4" RGS elbow 2 EA 9.06 31.62 40.68 81.36
3/4" PVC Sch. 40 adapter 4 EA 0.68 21.11 21.78 87.13
3/4" sealtite 3 LF 3.30 8.86 12.16 36.49
3/4" sealtite connector 2 EA 8.14 17.72 25.85 51.71
#10 XHHW wire, copper 1920 LF 0.51 0.92 1.43 2,751
1" PVC Sch. 40 conduit 300 LF 2.65 7.09 9.73 2,920
1" RGS elbow 2 EA 12.17 36.48 48.65 97.31
1" PVC Sch. 40 adapter 4 EA 0.73 23.28 24.01 96.05
1" sealtite 3 LF 5.93 12.68 18.61 55.84
1" sealtite connector 2 EA 13.72 22.15 35.87 71.74
#14 XHHW wire, copper 3720 LF 0.25 0.70 0.95 3,537
Chain Trenching, 8"x48", backfill 100 LF 2.06 2.06 206
3" PVC Sch. 40 conduit 270 LF 11.50 16.76 28.26 7,631
3" RGS elbow 6 EA 80.20 154 234 1,404
3" PVC Sch. 40 adapter 9 EA 4.17 51.25 55.42 499
3" sealtite LF 15.85 36.48 52.33 471
3" sealtite connector 6 EA 278 76.43 355 2,128
#1/0 XHHW wire, copper 33 LF 4.46 2.78 7.24 239
300 kcmil XHHW wire, copper 1320 LF 11.40 4.85 16.25 21,448
Chain Trenching, 8"x48", backfill 90 LF 2.06 2.06 186
Emergency Generator - Shelter
2000A Generator docking station 1 EA 31,654 4,979 36,633 36,633
ATS, 480V, 3P, 2000 amp 1 EA 54,496 3,691 58,187 58,187
2000A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 650 LF 21.45 20.41 41.86 27,210
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3 1/2" EMT elbow 40 EA 69.57 131 201 8,029
3 1/2" EMT connector 20 EA 39.62 43.43 83.04 1,661
3 1/2" EMT coupling 80 EA 274 48.64 323 25,844
250 kemil THHN wire, AL 750 LF 1.65 3.18 4.83 3,623
600 kcmil THHN wire, copper 3000 LF 16.33 7.04 23.36 70,094
Emergency Generator Conduit & Wire- Site Buildings
Circuit breaker, LA frame, 125-400 amp 2 EA 8,213 386 8,599 17,197
Generator pad 1 EA 1,608 1,292 2,900 2,900
Generator controls 1 EA 2,010 1,626 3,636 3,636
Generator remote annunciator panel 1 EA 1,648 515 2,163 2,163
Generator Start-up & Test 1 EA 4,258 4,258 4,258
ATS, 480V, 3P, 400 amp 2 EA 5,411 1,147 6,557 13,115
3/4" PVC Sch. 40 conduit 300 LF 1.84 6.10 7.93 2,380
3/4 " RGS elbow 2 EA 9.06 31.62 40.68 81.36
3/4" PVC Sch. 40 adapter 4 EA 0.68 21.11 21.78 87.13
3/4" sealtite 3 LF 3.30 8.86 12.16 36.49
3/4" sealtite connector 2 EA 8.14 17.72 25.85 51.71
#10 XHHW wire, copper 1920 LF 0.51 0.92 1.43 2,751
1" PVC Sch. 40 conduit 300 LF 2.65 7.09 9.73 2,920
1" RGS elbow 2 EA 12.17 36.48 48.65 97.31
1" PVC Sch. 40 adapter 4 EA 0.73 23.28 24.01 96.05
1" sealtite 3 LF 5.93 12.68 18.61 55.84
1" sealtite connector 2 EA 13.72 22.15 35.87 71.74
#14 XHHW wire, copper 3720 LF 0.25 0.70 0.95 3,537
Chain Trenching, 8"x48", backfill 100 LF 2.06 2.06 206
3 1/2" PVC Sch. 40 conduit 410 LF 15.75 18.41 34.16 14,007
3 1/2" RGS elbow 4 EA 130 219 349 1,397
3 1/2" PVC Sch. 40 adapter 12 EA 5.53 70.35 75.88 911
3 1/2" sealtite 6 LF 18.07 61.67 79.74 478
3 1/2" sealtite connector 4 EA 392 115 507 2,028
#2 XHHW wire, copper 440 LF 2.88 2.05 4.93 2,169
600 kcmil XHHW wire, copper 1760 LF 25.12 7.04 32.16 56,597
Chain Trenching, 8"x48", backfill 410 LF 2.06 2.06 846
Category 4 Seismic Bracing
Category 4 Bracing 72864 SF 0.26 0.26 18,646
E EQUIPMENT & FURNISHINGS
E10 EQUIPMENT 1,895,354
E1010 Gym Equipment 252813 SF @ 3.30 = 835,396
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Built-in Electrically Operated Bleachers (2070 seats) 1 LS 569,378 569,378 569,378
Basketball Backstop (electrically operated) 8 EA 15,990 3,055 19,045 152,359
Perimeter Wall Padding 3235 SF 16.89 5.53 22.42 72,538
Volley Ball System (incl. Sleeves and Caps) 6 EA 6,561 6,561 39,364
Gym Floor Striping 3150 LF 0.34 0.22 0.56 1,756
E1020 Institutional Equipment 252813 SF @ 0.43 = 109,746
Kiln 2 EA 3,050 286 3,335 6,671
Welding Station 5 EA 2,559 2,559 12,795
Loading Dock Bumpers 6 EA 150 138 288 1,731
Belco #40 Washer 1 EA 22,750 867 23,616 23,616
Belco #50 Dryer 1 EA 10,806 867 11,673 11,673
Hoist Crane, 2000 Ib 7 EA 3,807 3,807 26,646
Motorized Theatrical Lighting Hoists 3 EA 7,507 1,365 8,871 26,614
E1030 Lab Equipment 252813 SF @ 0.04 = 9,212
Lab Drying Rack 48 EA 192 192 9,212
Fume Hoods ( See Dust Collector, associated duct,
hoods & Air Cleaner in Section D3020 HVAC)
E1040 Auditorium Seating @ =
None In This Contract
Auditorium Seating (FF&E, Not in Contract)
E1090 Kitchen Equipment 252813 SF @ 3.72 = 941,000
Commercial Kitchen Equipment
Food Service Equipment incl. installation & frieght 1 LS 941,000 941,000
E20 FURNISHINGS 1,497,992
E2010 Fixed Furnishings 252813 SF @ 5.93 = 1,497,992
Casework
Reception Desk 44 LF 611 78.98 689 30,338
Shelving 32 LF 26.78 9.20 35.98 1,151
Base Cabinets, wood 348 LF 785 46.34 831 289,288
Wall Cabinets, wood 184 LF 352 38.40 391 71,898
Counter Tops, solid surface 429 LF 195 60.90 256 109,939
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Counter Tops, stainless steel 136 LF 663 48.33 711 96,719
Display Cases 126 LF 1,919 52.96 1,972 248,437
Laboratory Base Cabinets, Wood 500 LF 872 62.23 934 467,196
Laboratory Wall Cabinets, Wood 62 LF 698 56.93 755 46,789
Epoxy Lab Counter Top 500 LF 87.22 15.89 103 51,552
Band Instrument Storage 176 LF 349 47.00 396 69,673
Art Storage 20 LF 698 52.96 751 15,014
G BUILDING SITEWORK
G10 SITE PREPARATION 6,495,301
G1010 Site Clearing 85 AC @ 15,851 = 1,347,323
Cut & Chip medium, trees to 12", grub stumps/remove 44 AC 4,673 5,935 10,607 466,721
Strip & Stockpile Topsoil 44610 CY 11.20 5.32 16.52 736,799
Demo Existing Structure 1 EA 5,687 3,852 9,540 9,540
Erosion Control
Geotextile Fabric, Jute Mesh 4' Wide 20000 SY 2.12 0.81 2.93 58,665
Silt Fence, Polypropylene, 3' High 8000 LF 1.42 2.89 4.31 34,489
Rock Weirs 40 EA 300 12,000
Rip-Rap, Machine-Placed for Slope Protection 120 LCY 89.85 25.12 115 13,797
Temporary Fencing
6' Chain Link, rented up to 1 yr 1500 LF 6.07 4.14 10.21 15,312
G1030 Site Earthwork 349997 CY @ 14.71 = 5,147,978
Excavation & Rough Grading
ﬁ:&land Fill W/ Scrapers, Loaders, Backhoes, 1500 349997 BCY 6.07 289 8.96 3.134.507
Mobilization & Demob. of Excavation Equipment 1 EA 33,683 37,783 71,466 71,466
Compaction, Riding Vibrating Roller, 6" lifts, 3-passes 349997 ECY 0.49 0.51 1.00 350,372
Hauling Spoil, 12 cy dump truck, on site 18500 LCY 18.96 4.39 23.35 431,969
Finish Grading
Redistribute stockpiled topsoil 44610 CY 3.43 5.99 9.42 420,251
Fine Grading, Multiple Passes 131266 SY 1.54 4.09 5.63 739,413
G20 SITE IMPROVEMENTS 44,889,457
G2010 Roadways 1 LS @ 62,059 = 62,059
Jack and Bore (Overcash Rd) 70 LF 569 318 887 62,059
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G2020 Asphalt Paving 109303 SY @ 65.67 = 7,178,173
;I'eenrqnogz/cgle)\ry Gravel Entrance - 8"gravel (includes 3810 SY 13.88 6.49 20.37 77.604
Light Duty Paving
Compacted Subgrade 56367 SY 2.46 0.83 3.29 185,605
8" Stone, Compacted 56367 SY 24.55 1.44 26.00 1,465,274
Asphalt Paving, 2" 56367 SY 16.70 1.48 18.19 1,025,043
Medium Duty Paving
Compacted Subgrade 19511 SY 2.46 0.83 3.29 64,246
10" Stone, Compacted 19511 SY 31.28 1.44 32.73 638,504
Binder Course, 2" 19511 SY 14.94 1.29 16.23 316,653
Asphalt Paving, 1 1/2" 19511 SY 13.34 1.25 14.60 284,816
Heavy Duty Parking
Compacted Subgrade 29615 SY 2.46 0.83 3.29 97,516
10" Stone, Compacted 29615 SY 31.28 1.71 33.00 977,147
Binder Course, 2" 29615 SY 14.94 1.29 16.23 480,635
Asphalt Paving, 3" 29615 SY 25.78 1.64 27.42 812,047
Asphalt Roadways
Concrete Pavement, 7" Thk 2697 SY 59.78 3.01 62.80 169,359
Paving Assemblies
Concrete Curb & Gutter, 6"x18", Machine Formed 39229 LF 10.94 2.23 13.17 516,768
Precast Concrete Wheelstop, 6"x 10"x 6'-0" 61 EA 107 26.58 134 8,156
Marking & Sighage
Traffic Control Signs 18"x24" 25 EA 120 43.34 164 4,095
Painted Directional Arrows (11 sf each) 45 EA 9.48 19.26 28.74 1,293
Stop Bar, Painted, 24" Wide 320 LF 1.90 1.35 3.24 1,038
Pavement Markings, 4" Wide incl. Layout 34212 LF 0.32 0.21 0.53 18,275
Handicap Symbols 61 EA 63.51 35.83 99.34 6,059
Handicap Sign 61 EA 283 176 460 28,040
G2030 Pedestrian Paving 197623 SF @ 10.57 = 2,088,765
Concrete Sidewalk 4", cast on ground 197623 SF 4.21 3.64 7.85 1,551,169
Concrete Ramp, ADA, w/ 6" curb, railing, 5' wide 360 LF 737 478 1,214 437,190
Concrete Step, Cast on Ground 410 LFN 10.45 37.17 47.62 19,525
1 %" Pipe Handrail, Painted, 2 rails 260 LF 282 28.99 311 80,882
G2040 Site Development 106 AC @ 35,570 = 3,770,382

Fencing
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4' H Chain Link Fence, 9 ga. Galv.steel 4200 LF 17.88 5.66 23.54 98,849
6' H Chain Link Fence, 9 ga. Galv.steel 11245 LF 20.87 11.31 32.19 361,967
8' H Chain Link Fence, 9 ga. Galv.steel 12487 LF 74.73 12.55 87.28 1,089,876
4' Wide x 4' Ht Gate, Galv.steel 11 EA 379 270 649 7,137
12' Wide x 3'-6" Ht Gate, Galv.steel 2 EA 645 385 1,030 2,060
4' Wide x '6' Ht Gate, Galv.steel 3 EA 398 250 649 1,946
5'Wide x '6' Ht Gate, Galv.steel 2 EA 510 308 818 1,636
8' Wide x '6' Ht Gate, Galv.steel, dbl. 1 EA 806 424 1,229 1,229
10" Wide x '6' Ht Gate, Galv.steel, dbl. 5 EA 1,052 578 1,630 8,150
12" Wide x '6' Ht Gate, Galv.steel, dbl. 1 EA 1,179 578 1,757 1,757
20' Wide x '6' Ht Gate, Galv.steel, dbl. 7 EA 2,758 578 3,336 23,354
3' Wide x 7' Ht Gate, Galv.steel, sngl 16 EA 455 308 763 12,211
12' Wide x '7' Ht Gate, Galv.steel, dbl. 2 EA 1,431 641 2,073 4,145
4' Wide x 8' Ht Gate, Galv.steel, sngl 16 EA 607 320 926 14,822
5' Wide x 8' Ht Gate, Galv.steel, sngl 3 EA 739 366 1,105 3,316
6' Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 1,175 578 1,753 3,506
8' Wide x 8' Ht Gate, Galv.steel, dbl 3 EA 1,634 770 2,405 7,214
10" Wide x 8' Ht Gate, Galv.steel, dbl 4 EA 2,085 1,059 3,145 12,579
12' Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 2,844 1,059 3,903 7,806
20" Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 4,740 2,311 7,051 14,102
24" Wide x 6' Ht Cantilever Rolling Gate 1 EA 5,308 3,852 9,161 9,161
30" Wide x 6' Ht Cantilever Rolling Gate 3 EA 8,531 5,297 13,828 41,484
30" Wide x 8' Ht Cantilever Rolling Gate 1 EA 12,891 6,742 19,633 19,633
24" Wide x 3'-6" Ht Swing Barrier Gate, Dbl. 2 EA 2,085 1,079 3,164 6,328
30" Wide x 3'-6" Ht Swing Barrier Gate, Dbl. 5 EA 3,583 1,541 5,124 25,620
12' Wide x 6' Ht Ornamental Gate, Dbl. 1 EA 56,874 9,631 66,505 66,505
Other Site Improvements
Flagpole, aluminum tapered, 30" incl base and found 3 EA 3,045 1,029 4,074 12,221
Segmental Retaining Wall, 12" Thck 47560 SF 15.64 5.57 21.21 1,008,604
48" Wide x 12" Deep - Strip Footing 4912 LF 60.41 51.48 112 549,622
Seat Wall 60 LF 378 116 493 29,586
Brick Screen Wall 3200 SF 20.89 31.44 52.33 167,446
Boulder Placement for Outdoor Classroom 1 LS 4,740 4,045 8,784 8,784
Synthetic Turf 3020 SF 12.32 3.47 15.79 47,685
Synthetic Turf Base, 6" Stone 3020 SF 3.62 0.69 4.31 13,029
Monument Sign 1 EA 46,000 46,000
Reinforced Concrete Cantilever, including backfill 4' High 134 LF 133 173 306 41,012
G2041 Practice Fields 122620 SF @ 52.33 = 6,416,748
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Practice Fields
Synthetic Turf 175500 SF 12.32 3.47 15.79 2,771,111
Synthetic Turf Base, 6" Stone 175500 SF 3.62 0.69 4.31 757,177
tlggdeirngield Drainage incl. excav.,backfill, and 8500 LF 20.00 170,000
Football Goal, Single Post 2 PR 6,279 1,325 7,604 15,209
Sports Netting 1 LS
6' H Chain Link Fence, 9 ga. Galv.steel 1850 LF 20.87 11.31 32.19 59,550
Practice Fields Electrical
Practice Field 1 Audio 1 AL 28,345.75 7,702 36,048 36,048
Practice Field 2 Audio 1 AL 28,345.75 7,702 36,048 36,048
Practice Fields Lighting 6 AL 319,875 319,875 1,919,250
2 1/2" PVC Sch. 40 conduit 6420 LF 12.42 15.70 28.12 180,503
2 1/2" PVC elbow 114 EA 8.00 68.38 76.38 8,707
2 1/2" PVC Sch. 40 coupling 228 EA 4.68 68.38 73.06 16,658
2 1/2" PVC Sch. 40 bell end 114 EA 10.33 73.19 83.53 9,522
Chain Trenching, 12"x36", backfill 6420 LF 1.92 1.92 12,308
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 6 EA 93.54 125 219 1,313
Receptacle steel support 6 EA 43.60 116 159 955
3/4" PVC Sch. 40 conduit 2530 LF 2.35 7.03 9.38 23,735
3/4" PVC Sch. 40 adapter 12 EA 0.59 24.27 24.86 298
3/4" IMC conduit 60 LF 5.42 11.36 16.79 1,007
3/4 " IMC field bend 24 EA 25.52 25.52 613
#10 XHHW wire, copper 7950 LF 0.50 1.02 1.52 12,110
600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 6 EA 404 443 847 5,081
Steel support, Disconnect Switches 6 EA 92.14 108 201 1,203
1" PVC Sch. 40 conduit 100 LF 3.43 8.17 11.60 1,160
1" PVC elbow 2 EA 1.76 29.18 30.94 61.89
1" PVC Sch. 40 adapter EA 0.76 26.87 27.63 55.26
1" PVC Sch. 40 coupling 4 EA 0.68 29.18 29.86 119
#8 XHHW wire, copper 110 LF 0.84 1.27 2.11 233
#6 XHHW wire, copper 440 LF 1.33 1.57 2.90 1,275
1 1/4" PVC Sch. 40 conduit 3030 LF 4.61 9.26 13.87 42,031
1 1/4" PVC elbow 10 EA 2.56 36.40 38.96 390
1 1/4" PVC Sch. 40 adapter 10 EA 0.97 29.18 30.15 301
1 1/4" PVC Sch. 40 coupling 20 EA 0.91 36.40 37.31 746
#4 XHHW wire, copper 15400 LF 1.80 1.93 3.73 57,399
Chain Trenching, 8"x36", backfill 3130 LF 1.74 1.74 5,439
Hand hole, 3'x3'x2' deep 8 EA 1,100 1,487 2,586 20,690
Hand hole, 3'x2'x2" deep 8 EA 3,175 2,011 5,187 41,492
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24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465
Relay 6 EA 186 187 373 2,236
Control station, H-O-A 2 EA 673 165 838 1,675
15/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654
3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420
3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Practice Field AVL - Audio 1 LS 8,116 3,474 11,591 11,591
Distribution Panels
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 26,861 3,995 30,857 30,857
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 9,711 3,691 13,402 13,402
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
Transformer, NEMA 3R Kit 1 EA 358 229 587 587
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
11/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Ground rod, 3/4x10’ 1 EA 117 208 325 325
Distribution Panel Feeders
225A - PVC
2 1/2" PVC Sch. 40 conduit 230 LF 12.66 14.16 26.82 6,168
2 1/2" PVC elbow 2 EA 8.16 61.67 69.82 140
2 1/2" PVC Sch. 40 adapter 2 EA 2.88 39.95 42.83 85.67
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2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266
#4 XHHW wire, copper 240 LF 1.84 1.74 3.57 858
#4/0 XHHW wire, copper 960 LF 8.60 4.19 12.79 12,275
Chain Trenching, 8"x48", backfill 230 LF 1.75 1.75 403
400A - PVC
3 1/2" PVC Sch. 40 conduit 440 LF 15.75 18.41 34.16 15,032
3 1/2" PVC elbow EA 20.00 74.70 94.70 189
3 1/2" PVC Sch. 40 adapter EA 5.53 70.35 75.88 152
3 1/2" PVC Sch. 40 coupling 4 EA 5.33 74.70 80.03 320
#1/0 XHHW wire, copper 450 LF 4.46 2.78 7.24 3,260
600 kcmil XHHW wire, copper 1800 LF 25.12 7.04 32.16 57,884
Chain Trenching, 8"x48", backfill 440 LF 1.75 1.75 770
400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 10 LF 21.45 20.41 41.86 419
3 1/2" EMT elbow 4 EA 69.57 131 201 803
3 1/2" EMT connector 2 EA 39.62 43.43 83.04 166
3 1/2" EMT coupling 8 EA 274 48.64 323 2,584
3 1/2" RGS coupling 1 EA 40.58 19.54 60.12 60.12
3 1/2" Flex 3 LF 13.04 44.30 57.34 172
3 1/2" Flex connector 1 EA 186 55.59 241 241
3 1/2" 90D Flex connector 1 EA 870 80.78 950 950
3 1/2" ground bushing 1 EA 117 102 219 219
#1/0 THHN wire, copper 30 LF 3.73 2.78 6.51 195
600 kcmil THHN wire, copper 120 LF 16.33 7.04 23.36 2,804
G2042 Tennis Court 6 EA @ 530,036 = 3,180,217
Tennis Court (Includes Fencing) 6 EA 76,000 456,000
Concrete Apron, cast on ground 13500 SF 4.21 3.64 7.85 105,963
Tennis Courts Site Electrical
Tennis Courts Audio 6 AL 25,183.64 7,702 32,885 197,313
Tennis Courts Lighting 6 AL 351,863 351,863 2,111,175
1 1/2" PVC Sch. 40 conduit 1010 LF 5.21 10.21 15.42 15,576
1 1/2" PVC elbow 44 EA 3.34 51.04 54.38 2,393
1 1/2" PVC Sch. 40 adapter 88 EA 1.19 31.88 33.07 2,910
1 1/2" PVC Sch. 40 coupling 44 EA 1.40 51.04 52.45 2,308
Chain Trenching, 12"x36", backfill 1010 LF 1.92 1.92 1,936
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 14 EA 93.54 125 219 3,064
Receptacle steel support 14 EA 43.60 116 159 2,228
3/4" PVC Sch. 40 conduit 3070 LF 2.35 7.03 9.38 28,801
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3/4" PVC Sch. 40 adapter 28 EA 0.59 24.27 24.86 696
3/4" IMC conduit 140 LF 5.42 11.36 16.79 2,350
3/4 " IMC field bend 56 EA 25.52 25.52 1,429
#10 XHHW wire, copper 9510 LF 0.50 1.02 1.52 14,486
600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 6 EA 404 443 847 5,081
Steel support, Disconnect Switches 6 EA 92.14 108 201 1,203
1" PVC Sch. 40 conduit 640 LF 3.43 8.17 11.60 7,423
1" PVC elbow 6 EA 1.76 29.18 30.94 186
1" PVC Sch. 40 adapter 6 EA 0.76 26.87 27.63 166
1" PVC Sch. 40 coupling 12 EA 0.68 29.18 29.86 358
#8 XHHW wire, copper 670 LF 0.84 1.27 2.11 1,417
#6 XHHW wire, copper 2680 LF 1.33 1.57 2.90 7,764
1 1/4" PVC Sch. 40 conduit 1360 LF 4.61 9.26 13.87 18,865
1 1/4" PVC elbow 6 EA 2.56 36.40 38.96 234
1 1/4" PVC Sch. 40 adapter 6 EA 0.97 29.18 30.15 181
1 1/4" PVC Sch. 40 coupling 12 EA 0.91 36.40 37.31 448
#4 XHHW wire, copper 1390 LF 1.80 1.93 3.73 5,181
Chain Trenching, 8"x36", backfill 5560 LF 1.74 1.74 9,661
Hand hole, 3'x2'x2" deep 16 EA 3,175 2,011 5,187 82,984
24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465
Relay 6 EA 186 187 373 2,236
Control station, H-O-A 2 EA 673 165 838 1,675
15/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654
3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420
3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 1 EA 15,122 2,432 17,554 17,554
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
Transformer, NEMA 3R Kit 1 EA 358 229 587 587
House keeping pad, 4'x4'x6" EA 162 150 312 312
11/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
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1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Ground rod, 3/4x10' 1 EA 117 208 325 325
Multi-pole Breakers
Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994
Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 400 LF 5.31 9.21 14.52 5,808
1 1/2" PVC elbow 2 EA 3.40 46.03 49.44 98.87
1 1/2" PVC Sch. 40 adapter EA 1.22 28.75 29.97 59.93
1 1/2" PVC Sch. 40 coupling 4 EA 1.43 46.03 47.46 190
#8 XHHW wire, copper 410 LF 0.86 1.15 2.01 823
#1 XHHW wire, copper 1640 LF 3.52 2.29 5.81 9,529
Chain Trenching, 8"x48", backfill 400 LF 1.75 1.75 700
100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
G2043 Baseball Field 1 EA @ 3,570,675 = 3,570,675
Strip Footings, 24"x12" (3000 PSI), incl reinforcing 11 CY 411 194 605 6,653
8" Standard CMU Reinforced- Grouted 480 SF 6.92 8.30 15.22 7,307
10"x5" Cast Stone Cap 147 LF 48.44 13.84 62.28 9,155
Backstop Wall Padding 360 SF 20.76 1.38 22.14 7,972
Chain Link Top Rail Padding 932 LF 30.45 1.38 31.83 29,667
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Chain Link Post Padding 187 EA 83.04 5.54 88.57 16,563
Backstop, net 1 EA 63,975 63,975 63,975
Batting Cages w/pads 2 EA 66,353 9,631 75,984 151,968
Batting Cage Pads (only) 2 EA 18,958 5,778 24,737 49,473
Dugouts 2 EA 37,916 9,631 47,547 95,094
Bullpens 2 EA 1,896 482 2,377 4,755
Scoreboard 1 EA 26,541 15,409 41,951 41,951
Concrete Sidewalk 4", cast on ground 4720 SF 4.21 3.64 7.85 37,048
Outdoor Portable Aluminum Bleachers 300 ST 133 23.11 156 46,746
Prefabricated Press Box 1 EA 34,124 5,008 39,132 39,132
6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 1070 LF 19.55 10.59 30.14 32,249
Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309
Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354
Sodding 91 MSF 660 266 926 84,277
Infield Skin Mix 39000 SF 152 1.54 3.06 119,245
Warning Track Mix 19000 SF 1.42 1.54 2.96 56,293
Site Irrigation, PVC w/Pop Up Spray, 10' Radius 91000 SF 0.60 1.54 2.15 195,335
Baseball Site Electrical
Baseball Field Audio 1 AL 28,993.27 4,621 33,614 33,614
Baseball Field Lighting 6 AL 351,863 351,863 2,111,175
1 1/2" PVC Sch. 40 conduit 650 LF 5.19 8.16 13.36 8,681.06
1 1/2" PVC elbow 16 EA 3.32 40.82 44.14 706.28
1 1/2" PVC Sch. 40 adapter 32 EA 1.19 25.49 26.68 853.84
1 1/2" PVC Sch. 40 coupling 16 EA 1.40 40.82 42.22 675.47
Chain Trenching, 12"x36", backfill 650 LF 1.67 1.67 1,088.20
Type D3 Light 4 EA 566.14 174.06 740.20 2,960.81
Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 83.56 90.47 174.02 348.04
Device cover, weatherproof, in-use, 1 gang 2 EA 19.73 12.79 32,51 65.03
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 12 EA 93.15 100.22 193.36 2,320.34
Receptacle steel support 2 EA 43.42 92.42 135.84 271.68
3/4" PVC Sch. 40 conduit 5540 LF 2.34 5.62 7.96 44,116.37
3/4" PVC Sch. 40 adapter 52 EA 0.59 19.41 19.99 1,039.68
3/4" IMC conduit 280 LF 5.40 9.09 14.49 4,056.46
3/4 " IMC field bend 132 EA 20.41 20.41 2,694.10
#10 XHHW wire, copper 20520 LF 0.50 0.82 1.32 27,018.04
Chain Trenching, 12"x36", backfill 5540 LF 1.67 1.67 9,274.82
600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 10 EA 402.11 354.28 756.39 7,563.92
Steel support, Disconnect Switches 10 EA 91.75 86.68 178.42 1,784.25
1" PVC Sch. 40 conduit 990 LF 3.42 6.53 9.95 9,848.64
1" PVC elbow 8 EA 1.76 29.18 30.94 248
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1" PVC Sch. 40 adapter 8 EA 0.76 26.87 27.63 221
1" PVC Sch. 40 coupling 16 EA 0.68 29.18 29.86 478
#8 XHHW wire, copper 1030 LF 0.84 1.27 2.11 2,178
#6 XHHW wire, copper 4120 LF 1.33 1.57 2.90 11,935
1 1/4" PVC Sch. 40 conduit 1250 LF 4.61 9.26 13.87 17,340
1 1/4" PVC elbow 6 EA 2.56 36.40 38.96 234
1 1/4" PVC Sch. 40 adapter 6 EA 0.97 29.18 30.15 181
1 1/4" PVC Sch. 40 coupling 12 EA 0.91 36.40 37.31 448
#4 XHHW wire, copper 2240 LF 1.80 1.93 3.73 8,349
Chain Trenching, 8"x36", backfill 2240 LF 1.74 1.74 3,892
Hand hole, 3'x2'x2" deep 6 EA 3,175 2,011 5,187 31,119
24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465
Relay 6 EA 186 187 373 2,236
Control station, H-O-A 2 EA 673 165 838 1,675
1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654
3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420
3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Baseball Field AVL - Audio 1 LS 17,160 5,906 23,067 23,067
Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107
NEMA 3R Panelboard encl, add 2 EA 2,976 747 3,723 7,446
Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712
Circuit breaker, KA frame, 70-225 amp EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
Transformer, NEMA 3R Kit 1 EA 358 229 587 587
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
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#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Ground rod, 3/4x10' 1 EA 117 208 325 325
Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 160 LF 5.31 9.21 14.52 2,323
1 1/2" PVC elbow EA 3.40 46.03 49.44 198
1 1/2" PVC Sch. 40 adapter EA 1.22 28.75 29.97 120
1 1/2" PVC Sch. 40 coupling EA 1.43 46.03 47.46 380
#8 XHHW wire, copper 180 LF 0.86 1.15 2.01 361
#1 XHHW wire, copper 720 LF 3.52 2.29 5.81 4,183
Chain Trenching, 8"x48", backfill 160 LF 1.75 1.75 280
100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
G2044 Softball Field 1 EA @ 2,498,282 = 2,498,282
Strip Footings, 24"x12" (3000 PSI), incl reinforcing 10 CY 411 194 605 6,048
8" Standard CMU Reinforced- Grouted 450 SF 6.92 8.30 15.22 6,851
10"x5" Cast Stone Cap 131 LF 48.44 13.84 62.28 8,159
Backstop Wall Padding 330 SF 20.76 1.38 22.14 7,307
Chain Link Top Rail Padding 558 LF 30.45 1.38 31.83 17,762
Chain Link Post Padding 112 EA 83.04 5.54 88.57 9,920
Backstop, net 1 EA 63,975 63,975 63,975
Dugouts 2 EA 37,916 9,631 47,547 95,094
Bullpens 2 EA 1,896 482 2,377 4,755
Scoreboard 1 EA 26,541 15,409 41,951 41,951

Page # 54




Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
Concrete Sidewalk 4", cast on ground 3565 SF 4.21 3.64 7.85 27,982
Outdoor Portable Aluminum Bleachers 100 ST 133 23.11 156 15,582
Prefabricated Press Box 1 EA 34,124 5,008 39,132 39,132
6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 825 LF 19.55 10.59 30.14 24,865
Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309
Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354
Sodding 53 MSF 660 266 926 49,084
Infield Skin Mix 55000 SF 1.52 1.54 3.06 168,167
Warning Track Mix 6000 SF 1.42 1.54 2.96 17,777
Site Irrigation, PVC w/Pop Up Spray, 10' Radius 53000 SF 0.60 1.54 2.15 113,767
Softball Site Electrical
Softball Field Audio 1 AL 28,993.27 4,621 33,614 33,614
Softball Field Lighting 4 AL 351,863 351,863 1,407,450
1 1/2" PVC Sch. 40 conduit 450 LF 5.21 10.21 15.42 6,940
1 1/2" PVC elbow 16 EA 3.34 51.04 54.38 870
1 1/2" PVC Sch. 40 adapter 32 EA 1.19 31.88 33.07 1,058
1 1/2" PVC Sch. 40 coupling 16 EA 1.40 51.04 52.45 839
Chain Trenching, 12"x36", backfill 450 LF 1.92 1.92 863
Type D3 Light EA 566.14 174.06 740.20 2,960.81
Key Switch, 20 amp 1 pole, w/box, ring, cover EA 83.56 90.47 174.02 348.04
Device cover, weatherproof, in-use, 1 gang 2 EA 19.73 12.79 32.51 65.03
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 16 EA 93.54 125 219 3,502
Receptacle steel support 16 EA 43.60 116 159 2,547
3/4" PVC Sch. 40 conduit 1700 LF 2.35 7.03 9.38 15,948
3/4" PVC Sch. 40 adapter 40 EA 0.59 24.27 24.86 994
3/4" IMC conduit 200 LF 5.42 11.36 16.79 3,357
3/4 " IMC field bend 100 EA 25.52 25.52 2,552
#10 XHHW wire, copper 5880 LF 0.50 1.02 1.52 8,957
600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 4 EA 404 443 847 3,387
Steel support, Disconnect Switches 4 EA 92.14 108 201 802
1 1/4" PVC Sch. 40 conduit 3440 LF 4.61 9.26 13.87 47,718
1 1/4" PVC elbow 8 EA 2.56 36.40 38.96 312
1 1/4" PVC Sch. 40 adapter 8 EA 0.97 29.18 30.15 241
1 1/4" PVC Sch. 40 coupling 16 EA 0.91 36.40 37.31 597
#4 XHHW wire, copper 17400 LF 1.80 1.93 3.73 64,853
Chain Trenching, 8"x36", backfill 3440 LF 1.74 1.74 5,978
Hand hole, 3'x2'x2' deep 4 EA 3,175 2,011 5,187 20,746
24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465
Relay 4 EA 186 187 373 1,491
Control station, H-O-A 2 EA 673 165 838 1,675
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15/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654
3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420
3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Softball Field AVL - Audio 1 LS 17,160 5,906 23,067 23,067
Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107
NEMA 3R Panelboard encl, add 2 EA 2,976 747 3,723 7,446
Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162
NEMA 3R Panelboard encl, add 1 EA 2,976 747 3,723 3,723
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949
Circuit breaker, 15-60 amp, 3 pole, 480V EA 744 122 866 3,466
Circuit breaker, KA frame, 70-225 amp EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
Transformer, NEMA 3R Kit 1 EA 358 229 587 587
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Ground rod, 3/4x10' 1 EA 117 208 325 325
Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 430 LF 5.31 9.21 14.52 6,244
1 1/2" PVC elbow EA 3.40 46.03 49.44 98.87
1 1/2" PVC Sch. 40 adapter EA 1.22 28.75 29.97 59.93
1 1/2" PVC Sch. 40 coupling 4 EA 1.43 46.03 47.46 190
#8 XHHW wire, copper 440 LF 0.86 1.15 2.01 883
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#1 XHHW wire, copper 1760 LF 3.52 2.29 5.81 10,226
Chain Trenching, 8"x48", backfill 430 LF 1.75 1.75 753
100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327
1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" locknut 8 EA 2.69 2.69 21.49
1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12
1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24
1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00
1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
G2045a Field House 9390 SF @ 396 = 3,722,940
Architectural
Strip Footings & Thickened Slab, incl reinforcing 154 CY 394 154 548 84,329
i‘i'nli_éghht Ind. SOG, Reinf, VB, Gravel Base, Form, 9390 SE 7 48 6.34 13.82 129,765
Termite Pretreatment, Slabs & Walls 9390 SF 0.97 0.30 1.27 11,925
WF & Tube Steel Beams & Columns (simple connections 2 TON 7,095 1,230 8,325 16,650
Miscellaneous Steel: Plates, Bolts, Conns, Angles, etc... 27 TON 12,058 6,404 18,462 498,478
Metal Decking, open, galv, 1-1/2" deep, 20ga 10680 SF 5.80 1.05 6.84 73,094
Face Brick Veneer, 8" CMU 6490 SF 14.21 21.77 35.98 233,532
4" Ground Face CMU Veneer, 8" CMU 1855 SF 11.15 17.13 28.29 52,475
Precast Band 340 LF 35.04 35.04 11,913
Erect and dismantle scaffolding 8345 SF 2.16 2.16 18,029
Rent Scaffolding, 3 months 8345 SF 1.62 1.62 13,522
Storefront w/ Tempered Low-E insul. Glazed Panel 610 SF 95.49 36.42 132 80,466
Pair 3'x7' alum./ full glass door w/ alum. frame/panic hdw 1 PR 9,245 1,611 10,856 10,856
3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 3,391 539 3,930 23,579
Pair 3'x7' HM doors w/ frame/panic hdwr, paint 1 PR 6,643 928 7,571 7,571
1/2" Gypsum cover board 8525 SF 1.44 0.48 1.92 16,380
Polyisocyanurate Rigid Insulation, 6" thick, straight 8525 SF 4.59 0.62 5.21 44,426
Standing Seam , including fasteners & trim, galvalum 8525 SF 11.69 3.01 14.70 125,287
High Temp roof Underlayment 8525 SF 0.61 0.17 0.78 6,645
Reinforced PVC, 60 mils fully adhered 2065 SF 2.57 1.08 3.65 7,535
1/2" Gypsum cover board 2065 SF 1.44 0.48 1.92 3,968
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Polyisocyanurate Rigid Insulation, 3" thick, straight 2065 SF 2.30 0.48 2.78 5,731
Rail Type Snow Guard 161 LF 5.08 1.71 6.79 1,094
Ice & Water Shield 600 SF 1.73 0.65 2.38 1,425
Prefinished Aluminum Gutters, 5" Box-type 150 LF 6.00 6.46 12.46 1,869
Prefinished Aluminum Downspouts, 3" x 4" 92 LF 4.68 5.77 10.44 961
Stainless Steel Downspout Boots, 3" x 4" 6 EA 677 8.10 685 4,110
Fascia, Aluminum ( NO furring included ) 480 SF 15.25 5.57 20.81 9,991
Prefinished Metal Soffit 1300 SF 13.21 6.43 19.64 25,538
8' H Chain Link Fence, 6 ga. Galv.steel 30 LF 77.08 12.13 89.22 2,677
4" CMU 1078 SF 3.12 6.30 9.42 10,160
4" CMU, ground face 24 SF 4.95 7.88 12.83 308
8" CMU 7318 SF 4.66 7.35 12.01 87,856
8" CMU, ground face 218 SF 7.17 9.00 16.17 3,526
8" CMU, fire rated, 1hr 490 SF 6.24 7.55 13.79 6,758
8" CMU, fire rated, 2hr 1444 SF 6.59 7.61 14.21 20,514
3'x 7' SCW door w/ HM frame, paint, & hdwr 9 EA 1,625 481 2,107 18,959
Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr 1 PR 2,609 885 3,494 3,494
3'x7' HM door w/ frame, paint & hardware 3 EA 2,095 459 2,553 7,660
Pair 3'x7' HM doors w/ frame, paint & hardware 1 PR 3,547 840 4,387 4,387
3'x7' HM door w/hm. frame, paint, & panic, rated 2 EA 2,906 546 3,452 6,905
Tempered Glass Narrow Lights in doors 3 EA 158 158 473
Mop & Broom Holder 1 EA 126 29.13 155 155
Stainless Steel Grab Bars, 18" 5 EA 19.01 24.16 43.18 216
Stainless Steel Grab Bars, 36" 7 EA 23.20 29.13 52.33 366
Stainless Steel Grab Bars, 42" 11 EA 72.39 29.13 102 1,117
Stainless Steel Grab Bars, L 2 EA 166 29.13 195 390
Robe or Coat Hook 20 EA 26.69 6.04 32.73 655
Shower Curtain Rod 12 EA 48.84 44.35 93.19 1,118
Shower Seat 4 EA 329 329 1,315
Toilet Partition, phenolic EA 1,631 165 1,796 16,168
Urinal Partition, phenolic EA 290 193 483 966
Signs, wall & door 8 SF 225 14.70 240 1,918
Marker Boards, alum frame 64 SF 24.75 2.54 27.28 1,746
Fire extinguisher w/ alum door & frame 7 EA 403 159 562 3,933
Locker Room Benches 19 LF 144 8.67 153 2,899
Lockers, single tier 6 EA 584 34.42 619 3,713
Lockers, athletic 131 EA 907 95.33 1,002 131,311
Perimeter Wall Padding 780 SF 16.89 5.53 22.42 17,490
Paint (low-VOC) masonry, primer & 2 coats- spray 13260 SF 0.44 0.60 1.04 13,731
Epoxy Coating (low-VOC) 7462 SF 0.66 2.85 3.52 26,241
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Seal Coat Concrete (low-VOC) 2876 SF 0.42 0.18 0.60 1,729
Epoxy Floor Coating, non slip (low-VOC) 3572 SF 9.45 6.39 15.84 56,578
Vinyl Sheet Flooring 2100 SF 8.10 3.50 11.60 24,362
Integral Base, resin 574 LF 473 4.79 9.52 5,462
Integral Cove Base, sheet vinyl 252 LF 16.66 3.08 19.73 4,973
Paint (low-VOC) Ceiling, 3 coats, Spray 5892 SF 0.35 0.72 1.07 6,278
ACT & Grid 2202 SF 5.37 2.28 7.65 16,852
ACT & Grid, washable 164 SF 4.08 2.28 6.36 1,044
Belco #60 Washer 1 EA 30,333 867 31,200 31,200
Belco #75 Dryer 1 EA 13,271 867 14,137 14,137
Base Cabinets, wood 21 LF 785 46.34 831 17,457
Wall Cabinets, wood 11 LF 352 38.40 391 4,298
Counter Tops, solid surface 11 LF 195 60.90 256 2,819
Counter Tops, stainless steel 20 LF 663 48.33 711 14,223
Plumbing
Plumbing Fixtures
Water Closet, Flush Valve, Floor Mtd (WC-1) 5 EA 1793.44 686.20 2479.64 12,398
Water Closet, Flush Valve, FIr Mtd, Hdcp'd (WC-1 (H)) 7 EA 1841.91 686.20 2528.11 17,697
Urinal, Wall Mtd. (UR-1 & UR-1(H)) 3 EA 2268.46 896.21 3164.67 9,494
Lavatory, Wall Hung (WF-3) 2 EA 9306.49 968.44  10274.93 20,550
Lavatory, Wall Hung (L-1(H)) 3 EA  3063.38 968.44  4031.83 12,095
S/S Sink (SK-3) 1 EA 2772.56 905.57 3678.13 3,678
S/S Sink (L-3(H)) 1 EA 2627.14 880.16 3507.30 3,507
S/S Sink (SK-7) 1 EA 2627.14 880.16 3507.30 3,507
Electric Water Cooler (EWC-1(H)) 2 EA 3044 690 3734 7,468
Shower Head, Hand Held w/Shower Mixing Valve (SHR-: 4 EA 679 118 796 3,185
Shower Head, Hand Held w/Shower Mixing Valve (SHR-: 2 EA 814 118 932 1,864
Shower Head, Hand Held w/Shower Mixing Valve (SHR-: 2 EA 911 118 1029 2,058
Tankless Water Heater (GWH-17, -18, -19) 3 EA 3160.33 702.25 3862.58 11,588
Janitor Sink (JR-2) 1 EA 5234.90 1092.84 6327.74 6,328
Domestic Water Piping
14" Copper Pipe w/Ftgs, Hgrs & Insul. 620 LF 7.07 17.47 24.54 15,215
¥4" Copper Pipe w/Ftgs, Hgrs & Insul. 155 LF 8.65 18.49 27.13 4,205
1" Copper Pipe w/Ftgs, Hgrs & Insul. 175 LF 10.94 20.52 31.46 5,506
1 1" Copper Pipe w/Ftgs, Hars & Insul. 182 LF 19.14 25.05 44.19 8,043
2" Copper Pipe w/Ftgs, Hgrs & Insul. 62 LF 34.30 29.68 63.98 3,967
2 ¥5" Copper Pipe w/Ftgs, Hgrs & Insul. 173 LF 49.23 37.21 86.44 14,954
Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466
Mixing Valve (MV-5) EA 1095.45 122.39 1217.84 1,218
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Water Hammer Arrester (WHA) 6 EA 101.79 90.29 192.08 1,152
2 %" Red. Press. Backflow Preventer 1 EA 9209.54 391.26 9600.80 9,601
Pressure Reducing Valve (PRV) 1 EA 6785.98 77.58 6863.56 6,864
Sanitary Waste Piping Below Grade
PVC, DWV w/Ftgs (Below Grade) 1 LS 11640.86 16628.04 28268.90 28,269
Sanitary Waste & Vent Piping
CISP No Hub Pipe, Ftgs & Hgrs 1 LS 3092.47 2429.13 5521.60 5,522
Sanitary DWV Specialties
3" Floor Drain (FD-1, FD-2) 9 EA 719.80 201.31 921.11 8,290
Grade Clean Out (GCO) 1 EA 723.29 90.29 813.58 814
Plumbing Specialties
Vibration Isolation & Seismic Restraint 9390 SF 0.15 1,442
Submittals and Close Out Documentation 9390 SF 0.08 0.08 754
Plumbing Shop Drawings 9390 SF 0.11 0.11 1,005
Plumbing "As Built" Drawings 9390 SF 0.08 0.08 754
Pressure Test Domestic / DWV Lines 9390 SF 0.04 0.04 377
Disinfect Domestic Water Lines 9390 SF 0.03 0.03 251
Pipe Labeling / Tagging 9390 SF 0.07 0.07 628
One Year Contractor Service Warranty 9390 SF 0.05 0.05 502
Hot Water Circulating Pump, 1/12 HP (HWCP-3) 1 EA 1318.42 216.70 1535.11 1,535
Natural Gas Piping
C/S T&C Pipe w/Ftgs & Hgrs 1 LS 2586.43  3991.48 6577.91 6,578
Gas Pressure Regulator 1 EA 1357.20 56.18 1413.38 1,413
HVAC
Dedicated Outdoor Air Units
100% Outside Air Unit 2800 CFM (TAG: PKG-H) 1 EA 30052 4280 34333 34,333
Air Package Units
Roof Top DX A/C w/Gas Heat, 4 Ton (TAG-PKG-1) 1 EA 16480 9664 26145 26,145
Roof Top DX A/C w/Gas Heat, 7% Ton (TAG-PKG-2) 1 EA 21327 10066 31393 31,393
Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 2 EA 4223 966 5189 10,377
Ductwork
Galv. Rectangular & Round Duct 9541 LB 1.09 14.31 15.40 146,916
18" @ Spiral Duct w/Ftgs 70 LF 102.66 116.37 219.04 15,332
Flex Duct, 10" 200 LF 10.47 9.03 19.50 3,900
Duct Insulation
Duct Insulation / Liner, 2" Thk, 1% Lb Density 6680 SF 3.08 9.76 12.85 85,821
Grilles, Registers & Diffusers
Ceiling Diffuser 20 EA 217.15 63.54 280.69 5,614
Sidewall Grille 16 EA 164.80 56.18 220.98 3,536
Spiral Duct Grille 13 EA 552.57 193.96 746.53 9,705
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Louvers & Dampers
Louvers, Fixed Blade, Stormproof SF 90.16 29.69 119.85 479
Kynar Finish / Color By Architect SF 76.58 76.58 306
Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 3 EA 548.69 82.93 631.63 1,895
Unit Heaters
Elect. Ceiling Heater, 3KW 1 EA 911 161 1072 1,072
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321
Elect. Ceiling Heater, 2KW 2 EA 911 161 1072 2,144
Elect. Unit Heater, 3.7KW 2 EA 1299 241 1540 3,080
Controls System
DDC Controls System (Sole Supplier) 9,390 SF 7.68 72,087
HVAC Specialties
Vibration Isolation & Seismic Restraint 9,390 SF 0.56 0.56 5,275
HVAC Shop Drawings 9,390 SF 0.30 0.30 2,826
HVAC "As Built" Drawings 9,390 SF 0.22 0.22 2,072
Submittals and Close Out Documentation 9,390 SF 0.20 0.20 1,884
Operation & Maintenance Manuals (O & M's) 9,390 SF 0.08 0.08 754
Inspection & Limited Commissioning 9,390 SF 0.32 0.32 3,014
Owner Training For Operating Personnel 9,390 SF 0.08 0.08 754
One Year Contractor Service Warranty 9,390 SF 0.10 0.10 942
Piping / Equipment Labeling & Tagging 9,390 SF 0.05 0.05 502
Air Side Testing & Balancing
Start-Up, Test & Balance DX Unit 3 EA 562.98 1,689
Start-Up, Test & Balance DFS Units EA 447.83 896
Start-Up, Test & Balance Ceiling Cabinet Fans 3 EA 44.78 134
Test & Balance Grilles & Diffusers 49 EA 107.48 5,266
Fire Protection
Wet Pipe Sprinkler System 8190 SF 3.49 3.36 6.85 56,080
Wet Pipe Sprinkler System, Ord. Haz. 1200 SF 4.46 3.68 8.14 9,765
Field House Electrical - Area H
Distribution Switchboard
SWBD_Pressure switch, GF, 277/480 volt, 1600 amp 1 EA 53,530 2,953 56,483 56,483
SWBD_Dist. Section, to 480 volt, 1600 amp 2 EA 8,889 2,779 11,669 23,338
Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938
Switchboard instruments, metering, V/A/WH 1 EA 22,996 1,181 24,178 24,178
House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621
Circuit breaker, LA frame, 125-400 amp 5 EA 8,213 386 8,599 42,993
Circuit breaker, FA frame, 480 volt, 3 pole, 70A to 10 4 EA 2,367 229 2,597 10,386
Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60. 1 EA 1,044 174 1,217 1,217
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Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396
Switchboard Breakers
Circuit breaker, FA frame, 480 volt, 3 pole, 15to 60 a 4 EA 1,044 174 1,217 4,869
Circuit breaker, FA frame, 480 volt, 3 pole, 70 to 100 4 EA 2,367 229 2,597 10,386
Circuit breaker, KA frame, 70-225 amp 2 EA 2,705 288 2,994 5,988
Circuit breaker, LA frame, 125-400 amp 3 EA 8,310 400 8,709 26,128
Distribution Panels
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 2 EA 12,175 3,865 16,040 32,079
Panelboard TVSS 2 EA 1,403 350 1,753 3,505
Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804
Panelboard TVSS 2 EA 1,403 350 1,753 3,505
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712
Circuit breaker, 15-60 amp, 3 pole, 480V EA 744 122 866 3,466
Circuit breaker, KA frame, 70-225 amp EA 2,705 288 2,994 5,988
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 2 EA 8,938 2,519 11,457 22,913
House keeping pad, 4'x4'x6" 2 EA 162 150 312 624
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334
1 1/2" EMT elbow EA 10.63 36.48 47.11 377
1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85
1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654
1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31
1 1/2" Flex 6 LF 4.44 17.72 22.16 133
1 1/2" Flex connector 2 EA 14.11 22.15 36.26 72.51
1 1/2" 90D Flex connector 2 EA 72.47 38.22 111 221
1 1/2" ground bushing 2 EA 34.49 57.33 91.82 184
#6 THHN wire, copper 40 LF 0.81 1.36 2.18 87.01
#1/0 THHN wire, copper 120 LF 3.73 2.78 6.51 781
Exothermic weld 2 EA 18.17 127 145 290
#2 THHN wire, copper 60 LF 1.92 1.96 3.89 233
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 2 EA 5.37 35.61 40.98 81.97
Distribution Panel Feeders
400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100’ 140 LF 21.45 20.41 41.86 5,861
3 1/2" EMT elbow 32 EA 69.57 131 201 6,423
3 1/2" EMT connector 16 EA 39.62 43.43 83.04 1,329
3 1/2" EMT coupling 64 EA 274 48.64 323 20,675
3 1/2" RGS coupling 2 EA 40.58 19.54 60.12 120
3 1/2" Flex LF 13.04 44.30 57.34 344
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3 1/2" Flex connector EA 186 55.59 241 482
3 1/2" 90D Flex connector EA 870 80.78 950 1,901
3 1/2" ground bushing 2 EA 117 102 219 439
#1/0 THHN wire, copper 220 LF 3.73 2.78 6.51 1,432
600 kcmil THHN wire, copper 880 LF 16.33 7.04 23.36 20,561
Safety Switches
400 amp enclosed circuit brkr, 3p, NEMA 1 EA 8542.43 1016.64 9559.07 19,118
240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses EA 151.97 232.60 384.57 769
240 volt, 30 amp FDS, 2p, NEMA 3R, w/fuses 2 EA 254.86 263.40 518.26 1,037
600 volt, 60 amp , 2p, NEMA 1, NFSS 10 EA 307.72 354.28 662.00 6,620
600 volt, 60 amp FDS, 3p, NEMA 3R, w/fuses 3 EA 717.37 371.23 1088.60 3,266
Light Fixtures
Type Al Light 23 EA 384 96 480 11,037
Type A4 Light 20 EA 384 96 480 9,597
Type B Light 2 EA 384 96 480 960
Type C1 Light 2 EA 661 102 762 1,525
Type D2 Light 4 EA 216 138 354 1,416
Type E1 Light 4 EA 333 116 449 1,797
Type E2 Light 2 EA 333 116 449 899
Type EW1 Light 1 EA 383 203 586 586
Type Q1 Light 75 EA 458 354 812 60,913
Type Q2 Light 8 EA 458 354 812 6,497
Type W6 Light 14 EA 833 203 1036 14,502
Type X1 Light 12 EA 271 185 455 5,465
Type X2 Light 3 EA 271 185 455 1,366
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 4220 LF 2.32 6.27 8.59 36,255
3/4" EMT connector 338 EA 0.93 7.41 8.33 2,814
3/4" EMT field bend 1182 EA 10.17 10.17 12,013
4" Square box w/cover (ring), support 211 EA 3.89 40.82 44.71 9,434
#12 THHN wire, copper 16880 LF 0.66 0.74 1.40 23,634
Fixture whip, (3) #16 THHN 138 EA 17.93 25.49 43.43 5,993
Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 6 EA 48.18 99.71 148 887
Switch, 20 amp, 3 way, w/box, ring, cover 2 EA 63.33 104 168 335
Switch, 20 amp, 4 way, w/box, ring, cover 3 EA 80.78 113 194 581
Key Switch, 20 amp 1 pole, w/box, ring, cover 4 EA 85.53 102 188 750
Occupancy Sensor, 1-pole, wall 6 EA 145 36.48 181 1,088
Occ Sensor, High bay, w/box, ring, cover 23 EA 386 156 543 12,485
Remote power pack 18 EA 72.47 142 214 3,853
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Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 35 EA 44.56 113 158 5,515
Quad Receptacle, 20 amp, w/box, ring, cover 4 EA 64.06 124 188 754
GFI Receptacle, 20 amp, w/ cover 38 EA 81.40 41.85 123 4,683
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 11 EA 88.28 115 203 2,238
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 700 LF 2.38 7.07 9.45 6,613
3/4" EMT connector 56 EA 0.95 8.36 9.30 521
3/4" EMT field bend 196 EA 11.47 11.47 2,247
4" Square box w/cover (ring), support 35 EA 3.98 46.03 50.01 1,751
#12 THHN wire, copper 2800 LF 0.68 0.83 151 4,229
Equipment Connections
<1 HP, 120V, flexible motor connection 2 EA 9.82 101.66 111.48 223
10 HP, 277V, flexible motor connection 10 EA 10.95 101.66 112.61 1,126
40 HP, 480V, 3ph, sealtite motor connection 2 EA 52.86 163.28 216.14 432
Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 1410 LF 2.32 6.27 8.59 12,114
3/4" EMT connector 30 EA 0.93 7.41 8.33 250
3/4" EMT field bend 90 EA 10.17 10.17 915
#12 THHN wire, copper 810 LF 0.66 0.74 1.40 1,134
#10 THHN wire, copper 1290 LF 0.59 0.82 1.40 1,808
#8 THHN wire, copper 780 LF 0.65 1.02 1.67 1,301
#6 THHN wire, copper 3090 LF 1.04 1.26 2.29 7,088
Fire Alarm System
Duct Detector, addressable 1 EA 367 288 656 656
AHU shut down relay 1 EA 184 123 307 307
Remote Test Switch 1 EA 228 171 399 399
Smoke Detector, addressable 3 EA 437 154 590 1,771
Heat Detector, addressable 2 EA 425 127 552 1,104
Pull Station, addressable 6 EA 157 148 304 1,825
Audio/visual 12 EA 300 167 466 5,596
Visual only (strobe) 5 EA 211 137 348 1,739
Heat Detector, addressable 2 EA 197 148 345 690
Visual only (strobe) 5 EA 199 132 331 1,655
10" Bell 1 EA 325 115 439 439
Speaker 1 EA 274 115 389 389
Tamper/Flow / Pressure Switch 2 EA 986 113 1,098 2,197
Outdoor PIV 1 EA 2,755 278 3,033 3,033
Carbon Monoxide Detector, addressable 4 EA 889 38.22 927 3,709
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 940 LF 1.95 6.81 8.76 8,236
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3/4" EMT connector 75 EA 0.95 8.04 8.99 676
3/4" EMT field bend 263 EA 11.03 11.03 2,903
4" Square box w/cover (ring), support 47 EA 20.70 58.11 78.80 3,704
18/2 fire alarm cable 1880 LF 1.22 1.10 2.32 4,363
#14 THHN wire, copper 3760 LF 0.14 0.68 0.82 3,067
Telecom System
Biscuit box 11 EA 8.70 12.33 21.03 231
1 port wall phone plate, stainless steel 1 EA 15.85 11.55 27.40 27.40
2 port data plate, stainless steel 12 EA 16.23 12.33 28.57 343
CAT 6 Jack ( label, test) 36 EA 7.34 13.64 20.98 755
Patch panel, punch down termination per port 36 EA 8.27 8.27 298
CAT 6 cable, plenum 5400 LF 0.23 1.27 1.50 8,105
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 240 LF 3.25 7.70 10.94 2,626
1" EMT connector 43 EA 1.84 9.81 11.65 503
1" EMT field bend 139 EA 12.16 12.16 1,693
4 11/16" x 2 1/8"D Square box w/cover (ring), support 24 EA 17.41 60.97 78.38 1,881
PA System
Speaker 18 EA 267 110 377 6,786
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 360 LF 2.28 6.43 8.71 3,135
3/4" EMT connector 29 EA 6.20 7.59 13.79 397
3/4" EMT field bend 101 EA 10.42 10.42 1,051
4" Square box w/cover (ring), support 18 EA 10.05 41.69 51.74 931
Speaker cable 378 LF 0.15 1.04 1.20 452
Security System
Card Reader, Flush type, standard 7 EA 1,314 328 1,642 11,497
Motion detector 10 EA 373 386 759 7,586
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 340 LF 2.28 6.43 8.71 2,961
3/4" EMT connector 27 EA 6.20 7.59 13.79 375
3/4" EMT field bend 95 EA 10.42 10.42 992
4" Square box w/cover (ring), support 17 EA 10.05 41.69 51.74 880
18/4pr shielded security system cable 357 LF 4.27 1.81 6.08 2,170
G2045b Home Concessions 4374 SF @ 344 = 1,502,568
Architectural
Strip Footings & Thickened Slab, incl reinforcing 65 CY 394 154 548 35,593
iilnli_;?]ht Ind. SOG, Reinf, VB, Gravel Base, Form, 4374 SF 748 6.34 13.82 60,446
Termite Pretreatment, Slabs & Walls 4374 SF 0.97 0.30 1.27 5,555
WF & Tube Steel Beams & Columns (simple connections 1 TON 7,095 1,230 8,325 8,325
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Miscellaneous Steel: Plates, Bolts, Conns, Angles, etc... 8 TON 12,058 6,404 18,462 147,697
Metal Decking, open, galv, 1-1/2" deep, 20ga 4300 SF 5.80 1.05 6.84 29,429
Face Brick Veneer, 8" CMU 4620 SF 13.20 20.34 33.55 154,979
4" Ground Face CMU Veneer, 8" CMU 840 SF 11.15 17.13 28.29 23,762
Precast Band 260 LF 35.04 35.04 9,110
Erect and dismantle scaffolding 5460 SF 2.16 2.16 11,796
Rent Scaffolding, 3 months 5460 SF 1.62 1.62 8,847
3'x7' HM door w/hm. frame, paint, & panic hdwr. 4 EA 3,391 539 3,930 15,720
Pair 3'x7' HM doors w/ frame/panic hdwr, paint 1 PR 6,643 928 7,571 7,571
Roll-up Counter Door 8' x 5' (coiling) 6 EA 2,353 1,672 4,025 24,149
Roll-up Overhead Steel Door 12' x 10' (coiling) 1 EA 1,592 1,740 3,332 3,332
1/2" Gypsum cover board 5230 SF 1.44 0.48 1.92 10,049
Polyisocyanurate Rigid Insulation, 6" thick, straight 5230 SF 4.59 0.62 5.21 27,255
Standing Seam , including fasteners & trim, galvalum 5230 SF 11.69 3.01 14.70 76,862
High Temp roof Underlayment 5230 SF 0.61 0.17 0.78 4,077
Reinforced PVC, 60 mils fully adhered 195 SF 2.57 1.08 3.65 712
1/2" Gypsum cover board 195 SF 1.44 0.48 1.92 375
Polyisocyanurate Rigid Insulation, 3" thick, straight 195 SF 2.30 0.48 2.78 541
Rail Type Snow Guard 71 SF 5.08 1.71 6.79 482
Ice & Water Shield 600 SF 1.73 0.65 2.38 1,425
Prefinished Aluminum Gutters, 5" Box-type 71 LF 6.00 6.46 12.46 885
Prefinished Aluminum Downspouts, 3" x 4" 36 LF 4.68 5.77 10.44 376
Stainless Steel Downspout Boots, 3" x 4" 3 EA 677 8.10 685 2,055
Fascia, Aluminum ( NO furring included ) 416 SF 15.25 5.57 20.81 8,659
Prefinished Metal Soffit 600 SF 13.21 6.43 19.64 11,787
Ships Ladder 10 RI 486 103 588 5,884
8' H Chain Link Fence, 6 ga. Galv.steel 27 LF 77.08 12.13 89.22 2,409
8" CMU 3848 SF 4.66 7.35 12.01 46,197
8" CMU, ground face 282 SF 7.17 9.00 16.17 4,561
3'x7' HM door w/ frame, paint & hardware 1 EA 2,095 459 2,553 2,553
Mop & Broom Holder 1 EA 126 29.13 155 155
Stainless Steel Grab Bars, 18" 2 EA 19.01 24.16 43.18 86.35
Stainless Steel Grab Bars, 36" 2 EA 23.20 29.13 52.33 105
Stainless Steel Grab Bars, 42" 6 EA 72.39 29.13 102 609
Robe or Coat Hook 17 EA 26.69 6.04 32.73 556
Toilet Partition, phenolic 17 EA 1,631 165 1,796 30,540
Urinal Partition, phenolic 5 EA 290 193 483 2,414
Changing Station, Baby 2 EA 549 58.25 608 1,215
Signs, wall & door 2 SF 225 14.70 240 479
Fire extinguisher w/ alum door & frame EA 403 159 562 1,685
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Paint (low-VOC) masonry, primer & 2 coats- spray 5500 SF 0.44 0.60 1.04 5,695
Epoxy Coating (low-VOC) 3234 SF 0.66 2.85 3.52 11,373
Seal Coat Concrete (low-VOC) 1118 SF 0.42 0.18 0.60 672
Epoxy Floor Coating, non slip (low-VOC) 1630 SF 9.45 6.39 15.84 25,818
Vinyl Sheet Flooring 692 SF 8.10 3.50 11.60 8,028
Integral Base, resin 356 LF 473 4.79 9.52 3,388
Integral Cove Base, sheet vinyl 122 LF 16.66 3.08 19.73 2,408
Gyp Board Ceiling,taped,finish,paint,susp system 2306 SF 1.80 3.73 5.52 12,737
Paint (low-VOC) Ceiling, 3 coats, Spray 500 SF 0.35 0.72 1.07 533
Counter Tops, stainless steel 55 LF 663 48.33 711 39,114
Plumbing
Plumbing Fixtures
Water Closet, Flush Valve, Floor Mtd (WC-1) 13 EA 1793 686 2480 32,235
Water Closet, Flush Valve, FIr Mtd, Hdcp'd (WC-1 (H)) 4 EA 1842 686 2528 10,112
Urinal, Wall Mtd. (UR-1 & UR-1(H)) 5 EA 2268 896 3165 15,823
Lavatory, Wall Hung (WF-3) 4 EA 9306 968 10275 41,100
SIS Sink (L-3(H)) 1 EA 2627 880 3507 3,507
Electric Water Cooler (EWC-1(H)) 1 EA 3044 690 3734 3,734
Tankless Water Heater (GWH-13 & GWH-14) 2 EA 3160 702 3863 7,725
Janitor Sink (JR-2) 1 EA 5235 1093 6328 6,328
Domestic Water Piping
14" Copper Pipe w/Ftgs, Hgrs & Insul. 398 LF 7.07 17.47 24.54 9,767
¥4" Copper Pipe w/Ftgs, Hgrs & Insul. 136 LF 8.65 18.49 27.13 3,690
1" Copper Pipe w/Ftgs, Hgrs & Insul. 459 LF 10.94 20.52 31.46 14,442
1 %" Copper Pipe w/Ftgs, Hgrs & Insul. 12 LF 26.17 2291 49.09 589
1 14" Copper Pipe w/Ftgs, Hgrs & Insul. 19 LF 19.14 25.05 44.19 840
2" Copper Pipe w/Ftgs, Hgrs & Insul. 63 LF 34.30 29.68 63.98 4,031
2 ¥5" Copper Pipe w/Ftgs, Hgrs & Insul. 61 LF 49.23 37.21 86.44 5,273
Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466
Mixing Valve (MV-5) 1 EA 1095 122.39 1218 1,218
Water Hammer Arrester (WHA) 6 EA 102 90.29 192 1,152
2 2" Red. Press. Backflow Preventer 1 EA 9210 391.26 9601 9,601
Pressure Reducing Valve (PRV) 1 EA 6786 77.58 6864 6,864
Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 69 LF 5.69 17.19 22.88 1,579
3" PVC, DWV w/Ftgs (Below Grade) 230 LF 11.54 21.05 32.59 7,496
4" PVC, DWV w/Ftgs (Below Grade) 254 LF 17.04 24.34 41.39 10,512
Sanitary Waste & Vent Piping
2" CISP No Hub Pipe, Ftgs & Hgrs 60 LF 27.09 22.66 49.75 2,985
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3" CISP No Hub Pipe, Ftgs & Hgrs 40 LF 30.31 23.81 54.12 2,165
Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 1 EA 1384.34 215.36 1599.70 1,600
3" Floor Drain (FD-1, FD-2) 10 EA 719.80 201.31 921.11 9,211
Grade Clean Out (GCO) 1 EA 723.29 90.29 813.58 814
Plumbing Specialties
Vibration Isolation & Seismic Restraint 3634 SF 0.15 558
Submittals and Close Out Documentation 3634 SF 0.08 0.08 292
Plumbing Shop Drawings 3634 SF 0.11 0.11 389
Plumbing "As Built" Drawings 3634 SF 0.08 0.08 292
Pressure Test Domestic / DWV Lines 3634 SF 0.04 0.04 146
Disinfect Domestic Water Lines 3634 SF 0.03 0.03 97.22
Pipe Labeling / Tagging 3634 SF 0.07 0.07 243
One Year Contractor Service Warranty 3634 SF 0.05 0.05 194
Hot Water Circulating Pump, 1/12 HP (HWCP-3) 1 EA 1318 217 1535 1,535
Natural Gas Piping
¥" CIS T&C Pipe w/Ftgs & Hgrs 75 LF 7.35 17.05 24.40 1,830
Gas Pressure Regulator 1 EA 1357 56 1413 1,413
HVAC
Air Package Units
Ductless Split Syst., Cooling Only , 3 Ton 1 EA 9270 1104 10374 10,374
Ductless Split Syst., Cooling Only, 2.5 Ton 1 EA 5945 944 6889 6,889
Air Distribution
Ductwork
Galv. Rectangular & Round Duct (2000-5000#) 3450 LB 1.09 14.31 15.40 53,124
Duct Insulation
Duct Insulation / Liner, 2" Thk, 1% Lb Density 2415 SF 3.08 9.76 12.85 31,027
Grilles, Registers & Diffusers
Ceiling Diffuser 17 EA 217 64 281 4,772
Duct Mounted Grilles 2 EA 553 194 747 1,493
Louvers & Dampers
Louvers, Fixed Blade, Stormproof 10 SF 90.16 29.69 119.85 1,198
Kynar Finish / Color By Architect 10 SF 76.58 76.58 766
Supply & Exhaust Fans & Vents
Inline Fan, 1200 CFM 1 EA 3684 829 4513 4,513
Unit Heaters
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321
Controls System
DDC Controls System (Sole Supplier) 3,634 SF 7.68 27,898

HVAC Specialties
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Vibration Isolation & Seismic Restraint 3634 SF 0.56 0.56 2,042
HVAC Shop Drawings 3634 SF 0.30 0.30 1,094
HVAC "As Built" Drawings 3634 SF 0.22 0.22 802
Submittals and Close Out Documentation 3634 SF 0.20 0.20 729
Operation & Maintenance Manuals (O & M's) 3634 SF 0.08 0.08 292
Inspection & Limited Commissioning 3634 SF 0.32 0.32 1,167
Owner Training For Operating Personnel 3634 SF 0.08 0.08 292
One Year Contractor Service Warranty 3634 SF 0.10 0.10 365
Piping / Equipment Labeling & Tagging 3634 SF 0.05 0.05 194
Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units 2 EA 448 896
Start-Up, Test & Balance Inline Fans 1 EA 806 806
Test & Balance Grilles & Diffusers 19 EA 107 2,042
Fire Protection
Wet Pipe Sprinkler System 840 SF 3.20 3.08 6.28 5,272
Home Consessions Electrical - Area J
Distribution Panels
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 8,648 3,301 11,948 11,948
Panelboard, 100A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949
Circuit breaker, 70-100 amp, 2 pole, 480V EA 754 177 931 931
Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 10 LF 4.00 8.01 12.01 120
1" EMT connector 2 EA 1.84 10.25 12.08 24.17
1" EMT field bend 6 EA 12.59 12.59 75.57
1" RGS coupling 1 EA 3.75 6.91 10.66 10.66
1" Flex 3 LF 2.13 9.21 11.33 34.00
1" Flex connector 1 EA 7.90 18.41 26.32 26.32
1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55
1" ground bushing 1 EA 23.48 46.03 69.51 69.51
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312
Exothermic weld 1 EA 18.17 127 145 145
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
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#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76
Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 230 LF 4.70 8.36 13.05 3,002
1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88
1 1/4" PVC Sch. 40 adapter EA 0.99 26.32 27.30 54.61
1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135
#10 XHHW wire, copper 240 LF 0.51 0.92 1.43 344
#4 XHHW wire, copper 960 LF 1.84 1.74 3.57 3,430
Chain Trenching, 8"x48", backfill 240 LF 1.75 1.75 420
225A - PVC
2 1/2" PVC Sch. 40 conduit 230 LF 12.66 14.16 26.82 6,168
2 1/2" PVC elbow EA 8.16 61.67 69.82 140
2 1/2" PVC Sch. 40 adapter EA 2.88 39.95 42.83 85.67
2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266
#4 XHHW wire, copper 240 LF 1.84 1.74 3.57 858
#4/0 XHHW wire, copper 960 LF 8.60 4.19 12.79 12,275
Chain Trenching, 8"x48", backfill 230 LF 1.75 1.75 403
200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 9.31 11.47 20.78 208
2" EMT elbow 4 EA 16.04 46.03 62.07 248
2" EMT connector 2 EA 6.76 18.41 25.18 50.35
2" EMT coupling 8 EA 23.77 29.70 53.47 428
2" RGS coupling 1 EA 9.02 13.72 22.75 22.75
2" Flex 3 LF 5.57 23.02 28.58 85.75
2" Flex connector 1 EA 20.97 32.83 53.80 53.80
2" 90D Flex connector 1 EA 103 51.25 155 155
2" ground bushing 1 EA 44.45 70.35 115 115
#4 THHN wire, copper 30 LF 1.73 1.74 3.47 104
#3/0 THHN wire, copper 120 LF 5.80 3.68 9.48 1,138
Safety Switches
240 volt, 60 amp FDS, 2p, NEMA 3R, w/fuses EA 556.91 371.23 928.14 1,856
600 volt, 60 amp , 2p, NEMA 1, NFSS 2 EA 307.72 354.28 662.00 1,324
Light Fixtures
Type Al Light 16 EA 383.60 96.27 479.87 7,678
Type A3 Light 18 EA 383.60 96.27 479.87 8,638
Type C1 Light 4 EA 660.74 101.66 762.40 3,050
Type D2 Light 10 EA 216.06 137.86 353.92 3,539
Type E1 Light EA 333.01 116.30 449.31 899
Type E2 Light 4 EA 333.01 116.30 44931 1,797
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Type W6 Light 11 EA 832.53 203.33 1035.86 11,394
Type X2 Light 1 EA 270.57 184.84 455.42 455
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 1600 LF 2.32 6.27 8.59 13,746
3/4" EMT connector 128 EA 0.93 7.41 8.33 1,067
3/4" EMT field bend 448 EA 10.17 10.17 4,555
4" Square box w/cover (ring), support 80 EA 3.89 40.82 44.71 3,577
#12 THHN wire, copper 6400 LF 0.66 0.74 1.40 8,961
Fixture whip, (3) #16 THHN 34 EA 17.93 25.49 43.43 1,477
Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 1 EA 48.18 99.71 148 148
Switch, 20 amp, 3 way, w/box, ring, cover 2 EA 66.50 109 175 350
Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 85.53 102 188 375
Occupancy Sensor, 1-pole, wall 3 EA 145 36.48 181 544
Occ Sensor, High bay, w/box, ring, cover 3 EA 386 156 543 1,629
Remote power pack 3 EA 72.47 142 214 642
Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 10 EA 44.56 113 158 1,576
GFI Receptacle, 20 amp, w/ cover 41 EA 81.40 41.85 123 5,053
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 200 LF 2.38 7.07 9.45 1,889
3/4" EMT connector 16 EA 0.95 8.36 9.30 149
3/4" EMT field bend 56 EA 11.47 11.47 642
4" Square box w/cover (ring), support 10 EA 3.98 46.03 50.01 500
#12 THHN wire, copper 800 LF 0.68 0.83 1.51 1,208
Equipment Connections
< 1HP, 120V, flexible motor connection 2 EA 9.82 101.66 111.48 223
3 HP, 250V, 1ph, flexible motor connection 4 EA 12.27 120.15 132.42 530
5 HP, 250V, 1ph, flexible motor connection 2 EA 10.29 149.42 159.70 319
5 HP, 250V, 1ph, sealtite motor connection 2 EA 19.16 101.66 120.83 242
10 HP, 277V, flexible motor connection 2 EA 10.95 101.66 112.61 225
Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 860 LF 2.32 6.27 8.59 7,389
3/4" EMT connector 24 EA 0.93 7.41 8.33 200
3/4" EMT field bend 72 EA 10.17 10.17 732
#12 THHN wire, copper 810 LF 0.66 0.74 1.40 1,134
#10 THHN wire, copper 1790 LF 0.59 0.82 1.40 2,509
#6 THHN wire, copper 340 LF 1.04 1.26 2.29 780

Fire Alarm System
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Audio/visual 5 EA 300 167 466 2,331
Smoke Detector, addressable 4 EA 414 156 570 2,280
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 180 LF 1.95 6.81 8.76 1,577
3/4" EMT connector 14 EA 0.95 8.04 8.99 129
3/4" EMT field bend 50 EA 11.03 11.03 556
4" Square box w/cover (ring), support 9 EA 20.70 58.11 78.80 709
18/2 fire alarm cable 360 LF 1.22 1.10 2.32 835
#14 THHN wire, copper 720 LF 0.14 0.68 0.82 587
Telecom System
Biscuit box 1 EA 8.70 12.33 21.03 21.03
2 port data plate, stainless steel 3 EA 16.23 12.33 28.57 85.70
CAT 6 Jack ( label, test) 7 EA 7.34 13.64 20.98 147
Patch panel, punch down termination per port 7 EA 8.27 8.27 57.88
CAT 6 cable, plenum 1050 LF 0.23 1.27 1.50 1,576
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 40 LF 3.25 7.70 10.94 438
1" EMT connector 7 EA 1.84 9.81 11.65 83.88
1" EMT field bend 23 EA 12.16 12.16 282
4 11/16" x 2 1/8"D Square box w/cover (ring), support 4 EA 17.41 60.97 78.38 314
PA System
Speaker 3 EA 267 110 377 1,131
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 60 LF 2.28 6.43 8.71 522
3/4" EMT connector 5 EA 6.20 7.59 13.79 66.21
3/4" EMT field bend 17 EA 10.42 10.42 175
4" Square box w/cover (ring), support 3 EA 10.05 41.69 51.74 155
Speaker cable 63 LF 0.15 1.04 1.20 75.40
Security System
Card Reader, Flush type, standard 2 EA 1,314 328 1,642 3,285
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 40 LF 2.28 6.43 8.71 348
3/4" EMT connector 3 EA 6.20 7.59 13.79 44.14
3/4" EMT field bend 11 EA 10.42 10.42 117
4" Square box w/cover (ring), support 2 EA 10.05 41.69 51.74 103
18/4pr shielded security system cable 42 LF 4.27 1.81 6.08 255
G2045c Visitor Concessions 3568 SF @ 392 = 1,397,833
Architectural
Strip Footings & Thickened Slab, incl reinforcing 52 CY 394 154 548 28,475
BLDG SLAB - 4" Light Ind. SOG, Reinf, VB, Gravel 3568 SF 7 48 6.34 13.82 49308

Base, Form, Finish
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ESSZ,CEO%’AE";S‘; Light Ind. SOG, Reinf, VB, Gravel 1439 SF 7.48 6.34 13.82 19,886
iilnli_;?]ht Ind. SOG, Reinf, VB, Gravel Base, Form, 4705 SF 748 6.34 13.82 65,020
Termite Pretreatment, Slabs & Walls 4705 SF 0.97 0.30 1.27 5,975
Cold Formed Mtl Roof Trusses 5412 SF 6.59 7.12 13.70 74,156
Metal Decking, open, galv, 1-1/2" deep, 20ga 5600 SF 5.80 1.05 6.84 38,326
Face Brick Veneer, 8" CMU 3725 SF 13.20 20.34 33.55 124,956
4" Ground Face CMU Veneer, 8" CMU 790 SF 11.15 17.13 28.29 22,348
Precast Band 245 LF 35.04 35.04 8,585
Erect and dismantle scaffolding 4515 SF 2.16 2.16 9,754
Rent Scaffolding, 3 months 4515 SF 1.62 1.62 7,316
3'x7' HM door w/hm. frame, paint, & panic hdwr. 8 EA 3,391 539 3,930 31,439
Roll-up Overhead Steel Door 12' x 12' (sectional) 2 EA 2,249 1,187 3,436 6,873
Roll-up Counter Door 8' x 5' (coiling) 3 EA 2,353 1,672 4,025 12,074
1/2" Gypsum cover board 5560 SF 1.44 0.48 1.92 10,683
Polyisocyanurate Rigid Insulation, 6" thick, straight 5560 SF 4.59 0.62 5.21 28,975
Standing Seam , including fasteners & trim, galvalum 5560 SF 11.69 3.01 14.70 81,712
High Temp roof Underlayment 5560 SF 0.61 0.17 0.78 4,334
Rail Type Snow Guard 200 SF 5.08 1.71 6.79 1,359
Ice & Water Shield 800 SF 1.73 0.65 2.38 1,901
Prefinished Aluminum Gutters, 5" Box-type 200 LF 6.00 6.46 12.46 2,492
Prefinished Aluminum Downspouts, 3" x 4" 62 LF 4.68 5.77 10.44 647
Stainless Steel Downspout Boots, 3" x 4" 4 EA 677 8.10 685 2,740
Fascia, Aluminum ( NO furring included ) 395 SF 15.25 5.57 20.81 8,222
Prefinished Metal Soffit 1555 SF 13.21 6.43 19.64 30,547
4" CMU 60 SF 3.12 6.30 9.42 565
8" CMU 3388 SF 4.66 7.35 12.01 40,674
8" CMU, ground face 248 SF 7.17 9.00 16.17 4,011
3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106
Mop & Broom Holder 1 EA 126 29.13 155 155
Stainless Steel Grab Bars, 18" 2 EA 19.01 24.16 43.18 86.35
Stainless Steel Grab Bars, 36" 2 EA 23.20 29.13 52.33 105
Stainless Steel Grab Bars, 42" 6 EA 72.39 29.13 102 609
Robe or Coat Hook 10 EA 26.69 6.04 32.73 327
Toilet Partition, phenolic 10 EA 1,631 165 1,796 17,964
Urinal Partition, phenolic 3 EA 290 193 483 1,449
Changing Station, Baby 2 EA 549 58.25 608 1,215
Signs, wall & door 2 SF 225 14.70 240 479
Fire extinguisher w/ alum door & frame 4 EA 403 159 562 2,247
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Paint (low-VOC) masonry, primer & 2 coats- spray 4090 SF 0.44 0.60 1.04 4,235
Epoxy Coating (low-VOC) 2620 SF 0.66 2.85 3.52 9,213
Seal Coat Concrete (low-VOC) 1460 SF 0.42 0.18 0.60 878
Epoxy Floor Coating, non slip (low-VOC) 1154 SF 9.45 6.39 15.84 18,279
Vinyl Sheet Flooring 410 SF 8.10 3.50 11.60 4,756
Integral Base, resin 308 LF 473 4.79 9.52 2,931
Integral Cove Base, sheet vinyl 86 LF 16.66 3.08 19.73 1,697
Gyp Board Ceiling,taped,finish,paint,susp system 1450 SF 1.80 3.73 5.52 8,009
Paint (low-VOC) Ceiling, 3 coats, Spray 1160 SF 0.35 0.72 1.07 1,236
ACT & Grid, washable 108 SF 4.08 2.28 6.36 687
Counter Tops, stainless steel 32 LF 663 48.33 711 22,757
Plumbing
Plumbing Fixtures
Water Closet, Flush Valve, Floor Mtd (WC-1) 6 EA 1793 686 2480 14,878
Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 6 EA 1842 686 2528 15,169
Urinal, Wall Mtd. (UR-1 & UR-1(H)) 3 EA 2268 896 3165 9,494
Lavatory, Wall Hung (WF-3) 1 EA 9306 968 10275 10,275
Lavatory, Wall Hung (WF-4) 1 EA 9888 968 10857 10,857
Lavatory, Wall Hung (L-1(H)) 2 EA 3063 968 4032 8,064
S/S Sink (L-3(H)) 1 EA 2627 880 3507 3,507
Electric Water Cooler (EWC-1(H)) 1 EA 3044 690 3734 3,734
Tankless Water Heater (GWH-15 & GWH-16) 2 EA 3160 702 3863 7,725
Janitor Sink (JR-2) 1 EA 5235 1093 6328 6,328
Domestic Water Piping
¥," Copper Pipe w/Ftgs, Hgrs & Insul. 338 LF 7.07 17.47 24.54 8,295
¥," Copper Pipe w/Ftgs, Hgrs & Insul. 116 LF 8.65 18.49 27.13 3,147
1" Copper Pipe w/Ftgs, Hgrs & Insul. 175 LF 10.94 20.52 31.46 5,506
1 v¥4" Copper Pipe w/Ftgs, Hgrs & Insul. 10 LF 26.17 22.91 49.09 491
1 %" Copper Pipe w/Ftgs, Hgrs & Insul. 16 LF 19.14 25.05 44.19 707
2" Copper Pipe w/Ftgs, Hgrs & Insul. 145 LF 34.30 29.68 63.98 9,277
2 %," Copper Pipe w/Ftgs, Hgrs & Insul. 61 LF 49.23 37.21 86.44 5,273
Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466
Mixing Valve (MV) 1 EA 1095 122 1218 1,218
Water Hammer Arrester (WHA) 6 EA 102 20 192 1,152
2 %" Red. Press. Backflow Preventer 1 EA 9210 391 9601 9,601
Pressure Reducing Valve (PRV) 1 EA 6786 78 6864 6,864
Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 69 LF 5.69 17.19 22.88 1,579
3" PVC, DWV w/Ftgs (Below Grade) 230 LF 11.54 21.05 32.59 7,496
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4" PVC, DWV w/Ftgs (Below Grade) 304 LF 17.04 24.34 41.39 12,582
Sanitary Waste & Vent Piping
2" CISP No Hub Pipe, Ftgs & Hgrs 75 LF 27.09 22.66 49.75 3,731
3" CISP No Hub Pipe, Ftgs & Hgrs 40 LF 30.31 23.81 54.12 2,165
Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 1 EA 1384 215 1600 1,600
3" Floor Drain (FD-1, FD-2) 10 EA 720 201 921 9,211
Grade Clean Out (GCO) 1 EA 723 90 814 814
Plumbing Specialties
Vibration Isolation & Seismic Restraint 3266 SF 0.15 501
Submittals and Close Out Documentation 3266 SF 0.08 0.08 262
Plumbing Shop Drawings 3266 SF 0.11 0.11 349
Plumbing "As Built" Drawings 3266 SF 0.08 0.08 262
Pressure Test Domestic / DWV Lines 3266 SF 0.04 0.04 131
Disinfect Domestic Water Lines 3266 SF 0.03 0.03 87.37
Pipe Labeling / Tagging 3266 SF 0.07 0.07 218
One Year Contractor Service Warranty 3266 SF 0.05 0.05 175
Hot Water Circulating Pump, 1/12 HP (HWCP) 1 EA 1318.42 216.70 1535.11 1,535
Natural Gas Piping
%" CIS T&C Pipe w/Ftgs & Hgrs 75 LF 7.35 17.05 24.40 1,830
Gas Pressure Regulator 1 EA 1357.20 56.18 1413.38 1,413
HVAC
Air Package Units
Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 1 EA 4223 966 5189 5,189
Ductless Split Syst., Cooling Only Wall Mount 2 Ton 1 EA 4756 944 5700 5,700
Ductless Split Syst., Cooling Only Wall Mount 3.5 Ton 1 EA 8327 1097 9424 9,424
Air Distribution
Ductwork
Galv. Rectangular & Round Duct (2000-5000#) 2250 LB 1.09 14.31 15.40 34,646
Duct Insulation
Duct Insulation / Liner, 2" Thk, 1% Lb Density 1575 SF 3.08 9.76 12.85 20,235
Grilles, Registers & Diffusers
Ceiling Diffuser 13 EA 217 64 281 3,649
Duct Mounted Grilles 3 EA 553 194 747 2,240
Louvers & Dampers
Louvers, Fixed Blade, Stormproof 5 SF 90.16 29.69 119.85 599
Kynar Finish / Color By Architect 5 SF 76.58 76.58 383
Supply & Exhaust Fans & Vents
Inline Fan, 800 CFM EA 3684 829 4513 4,513
Ceiling Right Angle Exh. Fan, 95 CFM 3 EA 549 83 632 1,895
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Unit Heaters
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321
Elect. Unit Heater, 3.7KW 1 EA 1299 241 1540 1,540
Controls System
DDC Controls System (Sole Supplier) 3,266 SF 7.68 25,073
HVAC Specialties
Vibration Isolation & Seismic Restraint 3266 SF 0.56 0.56 1,835
HVAC Shop Drawings 3266 SF 0.30 0.30 983
HVAC "As Built" Drawings 3266 SF 0.22 0.22 721
Submittals and Close Out Documentation 3266 SF 0.20 0.20 655
Operation & Maintenance Manuals (O & M's) 3266 SF 0.08 0.08 262
Inspection & Limited Commissioning 3266 SF 0.32 0.32 1,048
Owner Training For Operating Personnel 3266 SF 0.08 0.08 262
One Year Contractor Service Warranty 3266 SF 0.10 0.10 328
Piping / Equipment Labeling & Tagging 3266 SF 0.05 0.05 175
Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units EA 447.83 1,343
Start-Up, Test & Balance Ceiling Cabinet Fans EA 44.78 134
Start-Up, Test & Balance Inline Fans EA 806 806
Test & Balance Grilles & Diffusers 16 EA 107.48 1,720
Fire Protection
Wet Pipe Sprinkler System 5320 SF 3.20 3.08 6.28 33,386
Visitors Consessions Electrical - Area L
Distribution Panels
24"x24"x10" Nema 3R CT Cabinet 1 EA 367 354 722 722
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Panelboard, 125A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949
Circuit breaker, KA frame, 70-225 amp EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 10 LF 4.00 8.01 12.01 120
1" EMT connector 2 EA 1.84 10.25 12.08 24.17
1" EMT field bend 6 EA 12.59 12.59 75.57
1" RGS coupling 1 EA 3.75 6.91 10.66 10.66
1" Flex 3 LF 2.13 9.21 11.33 34.00
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1" Flex connector 1 EA 7.90 18.41 26.32 26.32
1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55
1" ground bushing 1 EA 23.48 46.03 69.51 69.51
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312
Exothermic weld 1 EA 18.17 127 145 145
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76
Distribution Panel Feeders
125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167
1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188
1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43
1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327
1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65
1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57
1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32
1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#1 THHN wire, copper 120 LF 3.09 2.29 5.38 646
225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100 100 LF 13.14 15.37 28.51 2,851
2 1/2" EMT elbow 4 EA 34.88 76.43 111 445
2 1/2" EMT connector EA 18.74 25.54 44.28 88.56
2 1/2" EMT coupling 8 EA 135 38.22 173 1,388
#4 THHN wire, copper 110 LF 1.73 1.74 3.47 381
#4/0 THHN wire, copper 440 LF 7.25 4.19 11.43 5,031
225A - PVC
2 1/2" PVC Sch. 40 conduit 200 LF 12.66 14.16 26.82 5,363
2 1/2" PVC elbow EA 8.16 61.67 69.82 140
2 1/2" PVC Sch. 40 adapter EA 2.88 39.95 42.83 85.67
2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266
#4 XHHW wire, copper 210 LF 1.84 1.74 3.57 750
#4/0 XHHW wire, copper 840 LF 8.60 4.19 12.79 10,740
Chain Trenching, 8"x48", backfill 200 LF 1.75 1.75 350
Safety Switches
240 volt, 60 amp FDS, 2p, NEMA 3R, w/fuses EA 556.91 371.23 928.14 2,784
600 volt, 60 amp , 2p, NEMA 1, NFSS EA 307.72 354.28 662.00 1,986

Light Fixtures
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Type Al Light 10 EA 383.60 96.27 479.87 4,799
Type A3 Light 12 EA 383.60 96.27 479.87 5,758
Type B Light 2 EA 383.60 96.27 479.87 960
Type E1 Light 2 EA 333.01 116.30 449.31 899
Type E2 Light 4 EA 333.01 116.30 449.31 1,797
Type EW1 Light 9 EA 382.96 203.33 586.29 5,277
Type EX3 Light 1 EA 303.34 203.33 506.66 507
Type W5 Light 7 EA 832.53 203.33 1035.86 7,251
Type W6 Light 3 EA 832.53 203.33 1035.86 3,108
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 1360 LF 2.32 6.27 8.59 11,684
3/4" EMT connector 109 EA 0.93 7.41 8.33 907
3/4" EMT field bend 381 EA 10.17 10.17 3,871
4" Square box w/cover (ring), support 68 EA 3.89 40.82 44.71 3,040
#12 THHN wire, copper 5440 LF 0.66 0.74 1.40 7,617
Fixture whip, (3) #16 THHN 30 EA 17.93 25.49 43.43 1,303
Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 1 EA 48.18 99.71 148 148
Dimmer Switch, LED, w/box, ring, cover 1 EA 320 119 439 439
Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 85.53 102 188 375
Occupancy Sensor, 1-pole, wall 5 EA 145 36.48 181 907
Occ Sensor, ceiling, dual technology, weatherproof 6 EA 317 142 458 2,750
Remote power pack 3 EA 72.47 142 214 642
Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 1 EA 44 56 113 158 158
GFI| Receptacle, 20 amp, w/ cover 35 EA 81.40 41.85 123 4,314
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 800 LF 2.32 6.27 8.59 6,873
3/4" EMT connector 64 EA 0.93 7.41 8.33 533
3/4" EMT field bend 224 EA 10.17 10.17 2,277
4" Square box w/cover (ring), support 40 EA 3.89 40.82 44.71 1,788
#12 THHN wire, copper 3200 LF 0.66 0.74 1.40 4,480
Equipment Connections
< 1 HP, 120V, flexible motor connection 2 EA 9.82 101.66 111.48 223
3 HP, 250V, 1ph, flexible motor connection 4 EA 12.27 120.15 132.42 530
5 HP, 250V, 1ph, flexible motor connection 3 EA 10.29 149.42 159.70 479
5 HP, 250V, 1ph, sealtite motor connection 3 EA 19.16 101.66 120.83 362
10 HP, 277V, flexible motor connection 3 EA 10.95 101.66 112.61 338

Equipment Conduit & Wire
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3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 930 LF 2.32 6.27 8.59 7,990
3/4" EMT connector 30 EA 0.93 7.41 8.33 250
3/4" EMT field bend 90 EA 10.17 10.17 915
#12 THHN wire, copper 750 LF 0.66 0.74 1.40 1,050
#10 THHN wire, copper 1450 LF 0.59 0.82 1.40 2,032
#8 THHN wire, copper 660 LF 0.65 1.02 1.67 1,101
#6 THHN wire, copper 380 LF 1.04 1.26 2.29 872
Fire Alarm System
Pull Station, addressable 2 EA 157 148 304 608
Audio/visual EA 300 167 466 2,798
Visual only (strobe) EA 199 132 331 662
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 200 LF 1.95 6.81 8.76 1,752
3/4" EMT connector 16 EA 0.95 8.04 8.99 144
3/4" EMT field bend 56 EA 11.03 11.03 618
4" Square box w/cover (ring), support 10 EA 20.70 58.11 78.80 788
18/2 fire alarm cable 400 LF 1.22 1.10 2.32 928
#14 THHN wire, copper 800 LF 0.14 0.68 0.82 653
Telecom System
Biscuit box 4 EA 8.70 12.33 21.03 84.12
2 port data plate, stainless steel 13 EA 16.23 12.33 28.57 371
CAT 6 Jack ( label, test) 30 EA 7.34 13.64 20.98 629
Patch panel, punch down termination per port 30 EA 8.27 8.27 248
CAT 6 cable, plenum 4500 LF 0.23 1.27 1.50 6,754
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 170 LF 3.25 7.70 10.94 1,860
1" EMT connector 31 EA 1.84 9.81 11.65 357
1" EMT field bend 99 EA 12.16 12.16 1,199
4 11/16" x 2 1/8"D Square box w/cover (ring), support 17 EA 17.41 60.97 78.38 1,333
PA System
Speaker 8 EA 267 110 377 3,016
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 160 LF 2.28 6.43 8.71 1,393
3/4" EMT connector 13 EA 6.20 7.59 13.79 177
3/4" EMT field bend 45 EA 10.42 10.42 467
4" Square box w/cover (ring), support 8 EA 10.05 41.69 51.74 414
Speaker cable 168 LF 0.15 1.04 1.20 201
G2045d Baseball/Softball Concessions 1360 SF @ 439 = 596,370
Architectural
Strip Footings & Thickened Slab, incl reinforcing 33 CY 394 154 548 18,071
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é‘i'nli_é%ht Ind. SOG, Reinf, VB, Gravel Base, Form, 1360 SF 7 48 6.34 13.82 18,794
Termite Pretreatment, Slabs & Walls 1360 SF 0.97 0.30 1.27 1,727
Cold Formed Mtl Roof Trusses 2028 SF 6.59 7.12 13.70 27,788
Metal Decking, open, galv, 1-1/2" deep, 20ga 2090 SF 5.80 1.05 6.84 14,304
Face Brick Veneer, 8" CMU 1205 SF 13.20 20.34 33.55 40,422
4" Ground Face CMU Veneer, 8" CMU 510 SF 11.15 17.13 28.29 14,427
Precast Band 150 LF 35.04 35.04 5,256
3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 3,391 539 3,930 23,579
Roll-up Counter Door 8' x 5' (coiling) 3 EA 2,353 1,672 4,025 12,074
1/2" Gypsum cover board 2085 SF 1.44 0.48 1.92 4,006
Polyisocyanurate Rigid Insulation, 6" thick, straight 2085 SF 4.59 0.62 5.21 10,865
Standing Seam , including fasteners & trim, galvalum 2085 SF 11.69 3.01 14.70 30,642
High Temp roof Underlayment 2085 SF 0.61 0.17 0.78 1,625
Rail Type Snow Guard 96 SF 5.08 1.71 6.79 652
Ice & Water Shield 300 SF 1.73 0.65 2.38 713
Prefinished Aluminum Gutters, 5" Box-type 185 LF 6.00 6.46 12.46 2,305
Prefinished Aluminum Downspouts, 3" x 4" 60 LF 4.68 5.77 10.44 627
Stainless Steel Downspout Boots, 3" x 4" 4 EA 677 8.10 685 2,740
Fascia, Aluminum ( NO furring included ) 200 SF 15.25 5.57 20.81 4,163
Prefinished Metal Soffit 670 SF 13.21 6.43 19.64 13,162
4" CMU 30 SF 3.12 6.30 9.42 283
8" CMU 1806 SF 4.66 7.35 12.01 21,682
8" CMU, ground face 132 SF 7.17 9.00 16.17 2,135
Mop & Broom Holder 1 EA 126 29.13 155 155
Stainless Steel Grab Bars, 18" 2 EA 19.01 24.16 43.18 86.35
Stainless Steel Grab Bars, 36" 2 EA 23.20 29.13 52.33 105
Stainless Steel Grab Bars, 42" 6 EA 72.39 29.13 102 609
Robe or Coat Hook 6 EA 26.69 6.04 32.73 196
Toilet Partition, phenolic 6 EA 1,631 165 1,796 10,779
Urinal Partition, phenolic 2 EA 290 193 483 966
Changing Station, Baby 2 EA 549 58.25 608 1,215
Signs, wall & door 2 SF 225 14.70 240 479
Fire extinguisher w/ alum door & frame 4 EA 403 159 562 2,247
Paint (low-VOC) masonry, primer & 2 coats- spray 2320 SF 0.44 0.60 1.04 2,402
Epoxy Coating (low-VOC) 1400 SF 0.66 2.85 3.52 4,923
Seal Coat Concrete (low-VOC) 274 SF 0.42 0.18 0.60 165
Epoxy Floor Coating, non slip (low-VOC) 636 SF 9.45 6.39 15.84 10,074
Vinyl Sheet Flooring 198 SF 8.10 3.50 11.60 2,297
Integral Base, resin 182 LF 473 4.79 9.52 1,732
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Integral Cove Base, sheet vinyl 56 LF 16.66 3.08 19.73 1,105
Gyp Board Ceiling,taped,finish,paint,susp system 830 SF 1.80 3.73 5.52 4,584
Counter Tops, stainless steel 22 LF 663 48.33 711 15,646
Plumbing
Plumbing per fixture, fixtures, may include sinks,
toilets, urinals, lavatories, showers, floor drains, 20 FX 3606 2220 5827 116,534
water heaters, wall hydrants, drinking fountains, etc
HVAC
Air Package Units
Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 2 EA 4223 966 5189 10,377
Air Distribution
Ductwork
Galv. Rectangular & Round Duct (2000-5000#) 1550 LB 1.09 14.31 15.40 23,867
Duct Insulation
Duct Insulation / Liner, 2" Thk, 1% Lb Density 1085 SF 3.08 9.76 12.85 13,939
Grilles, Registers & Diffusers
Ceiling Diffuser 11 EA 217 63.54 281 3,088
Louvers & Dampers
Louvers, Fixed Blade, Stormproof SF 90.16 29.69 120 719
Kynar Finish / Color By Architect 6 SF 76.58 76.58 460
Supply & Exhaust Fans & Vents
Inline Fan, 490 CFM 1 EA 3151 555 3706 3,706
Ceiling Right Angle Exh. Fan, 95 CFM 1 EA 549 82.93 632 632
Unit Heaters
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321
Elect. Ceiling Heater, 2KW 1 EA 911 161 1072 1,072
Elect. Unit Heater, 3.7KW 1 EA 1299 241 1540 1,540
Controls System
DDC Controls System (Sole Supplier) 1,360 SF 7.68 10,441
HVAC Specialties
Vibration Isolation & Seismic Restraint 1360 SF 0.56 0.56 764
HVAC Shop Drawings 1360 SF 0.30 0.30 409
HVAC "As Built" Drawings 1360 SF 0.22 0.22 300
Submittals and Close Out Documentation 1360 SF 0.20 0.20 273
Operation & Maintenance Manuals (O & M's) 1360 SF 0.08 0.08 109
Inspection & Limited Commissioning 1360 SF 0.32 0.32 437
Owner Training For Operating Personnel 1360 SF 0.08 0.08 109
One Year Contractor Service Warranty 1360 SF 0.10 0.10 136
Piping / Equipment Labeling & Tagging 1360 SF 0.05 0.05 73
Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units 2 EA 447.83 896
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Start-Up, Test & Balance Ceiling Cabinet Fans 1 EA 44.78 45
Start-Up, Test & Balance Inline Fans 1 EA 806.09 806
Test & Balance Grilles & Diffusers 11 EA 107.48 1,182
Fire Protection
Wet Pipe Sprinkler System 33 SF 3.20 3.08 6.28 207
Baseball/Softball Concessions Electrical - Area M
Light Fixtures
Type Al Light 8 EA 384 96 480 3,839
Type A3 Light 6 EA 384 96 480 2,879
Type E1 Light 2 EA 333 116 449 899
Type E2 Light 4 EA 333 116 449 1,797
Type EWL1 Light 5 EA 383 203 586 2,931
Type W5 Light 5 EA 833 203 1036 5,179
Type W6 Light 2 EA 833 203 1036 2,072
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 760 LF 2.32 6.27 8.59 6,529
3/4" EMT connector 61 EA 0.93 7.41 8.33 507
3/4" EMT field bend 213 EA 10.17 10.17 2,163
4" Square box w/cover (ring), support 38 EA 3.89 40.82 44.71 1,699
#12 THHN wire, copper 3040 LF 0.66 0.74 1.40 4,256
Fixture whip, (3) #16THHN 24 EA 17.93 25.49 43.43 1,042
Lighting Controls
Key Switch, 20 amp 1 pole, w/box, ring, cover EA 83.56 90.47 174.02 348
Occupancy Sensor, 1-pole, wall 4 EA 141.59 32.35 173.93 696
Receptacles
GFI Receptacle, 20 amp, w/ cover 19 EA 81.40 41.85 123 2,342
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 480 LF 2.32 6.27 8.59 4,124
3/4" EMT connector 38 EA 0.93 7.41 8.33 320
3/4" EMT field bend 134 EA 10.17 10.17 1,366
4" Square box w/cover (ring), support 24 EA 3.89 40.82 44.71 1,073
#12 THHN wire, copper 1920 LF 0.66 0.74 1.40 2,688
Equipment Connections
Equipment Connections 1360 SF 1.00 1.00 1,357
Equipment Conduit & Wire
Equipment Conduit and Wire 1360 SF 4.09 4.09 5,568
Fire Alarm System
Audio/visual 4 EA 300 167 466 1,865
Smoke Detector, addressable EA 414 156 570 570
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3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 100 LF 1.95 6.81 8.76 876
3/4" EMT connector 8 EA 0.95 8.04 8.99 71.92
3/4" EMT field bend 28 EA 11.03 11.03 309
4" Square box w/cover (ring), support 5 EA 20.70 58.11 78.80 394
18/2 fire alarm cable 200 LF 1.22 1.10 2.32 464
#14 THHN wire, copper 400 LF 0.14 0.68 0.82 326
Telecom System
2 port data plate, stainless steel 7 EA 16.23 12.33 28.57 200
CAT 6 Jack ( label, test) 14 EA 7.34 13.64 20.98 294
Patch panel, punch down termination per port 14 EA 8.27 8.27 116
CAT 6 cable, plenum 2100 LF 0.23 1.27 1.50 3,152
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 70 LF 3.25 7.70 10.94 766
1" EMT connector 13 EA 1.84 9.81 11.65 147
1" EMT field bend 41 EA 12.16 12.16 494
4 11/16" x 2 1/8"D Square box w/cover (ring), support 7 EA 17.41 60.97 78.38 549
PA System
Speaker 4 EA 267 110 377 1,508
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 80 LF 2.28 6.43 8.71 697
3/4" EMT connector 6 EA 6.20 7.59 13.79 88.28
3/4" EMT field bend 22 EA 10.42 10.42 233
4" Square box w/cover (ring), support 4 EA 10.05 41.69 51.74 207
Speaker cable 84 LF 0.15 1.04 1.20 101
G2045e NOT USED SF @ =
None In This Contract
G2045f Football Stadium 1 EA @ 6,949,127 = 6,949,127
PRESSBOX
Prefabricated Press Box 1 EA 53,082 6,356 59,439 59,439
5/8" Gyp Brd-2 sides on 3 5/8" metal studs, batt 170 SF 3.68 4.86 8.54 1,452
Interior Storefront 18 SF 41.86 7.41 49.28 887
3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106
Floor Finish 300 SF 6.98 2.61 9.58 2,875
ACT & Grid 300 SF 5.37 2.28 7.65 2,296
Paint (low-VOC) drywall, primer & 2 coats- spray 1125 SF 0.24 0.30 0.54 612
Packaged Terminal Ht Pump Units
PTAC Heatpump 9000 Btuh (PTU-2,3,4) 3 EA 2230 321 2551 7,652
Controls System
DDC Controls System (Sole Supplier) 1 LS 1919 1,919

HVAC Specialties
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Vibration Isolation & Seismic Restraint 1 LS 127.95 128
HVAC Shop Drawings 1 LS 89.57 90
HVAC "As Built" Drawings 1 LS 63.98 64
Submittals and Close Out Documentation 1 LS 58.86 59
Operation & Maintenance Manuals (O & M's) 1 LS 23.03 23
Inspection & Limited Commissioning 1 LS 93.40 93
Owner Training For Operating Personnel 1 LS 23.03 23
One Year Contractor Service Warranty 1 LS 29.43 29
Piping / Equipment Labeling & Tagging 1 LS 15.35 15
Pressbox Electrical
Distribution Panels
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297
Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 8,648 3,301 11,948 11,948
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712
Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167
1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188
1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43
1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327
1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65
1 1/2" Flex 3 LF 4.44 17.72 22.16 66.49
1 1/2" Flex connector 1 EA 14.11 22.15 36.26 36.26
1 1/2" 90D Flex connector 1 EA 72.47 38.22 111 111
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 THHN wire, copper 30 LF 0.81 1.36 2.18 65.26
#1/0 THHN wire, copper 90 LF 3.73 2.78 6.51 586
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Distribution Panel Feeders
225A - PVC
2 1/2" PVC Sch. 40 conduit 500 LF 12.66 14.16 26.82 13,408
2 1/2" PVC elbow EA 8.16 61.67 69.82 140
2 1/2" PVC Sch. 40 adapter EA 2.88 39.95 42.83 85.67
2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266
#4 XHHW wire, copper 510 LF 1.84 1.74 3.57 1,822
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#4/0 XHHW wire, copper 2040 LF 8.60 4.19 12.79 26,083
Chain Trenching, 8"x48", backfill 510 LF 1.75 1.75 893
200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 9.31 11.47 20.78 208
2" EMT elbow 4 EA 16.04 46.03 62.07 248
2" EMT connector 2 EA 6.76 18.41 25.18 50.35
2" EMT coupling 8 EA 23.77 29.70 53.47 428
2" RGS coupling 1 EA 9.02 13.72 22.75 22.75
2" Flex 3 LF 5.57 23.02 28.58 85.75
2" Flex connector 1 EA 20.97 32.83 53.80 53.80
2" 90D Flex connector 1 EA 103 51.25 155 155
2" ground bushing 1 EA 44.45 70.35 115 115
#4 THHN wire, copper 30 LF 1.73 1.74 3.47 104
#3/0 THHN wire, copper 120 LF 5.80 3.68 9.48 1,138
Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 19 EA 43.72 125 169 3,212
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 4 EA 93.54 125 219 875
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 460 LF 2.33 7.84 10.17 4,679
3/4" EMT connector 37 EA 0.93 9.26 10.19 375
3/4" EMT field bend 129 EA 12.71 12.71 1,637
4" Square box w/cover (ring), support 23 EA 3.91 51.04 54.95 1,264
#12 THHN wire, copper 1426 LF 0.66 0.92 1.59 2,265
Equipment Connections
5 HP, 250V, 1ph, flexible motor connection 3 EA 10.33 187 197 592
Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 60 LF 2.33 7.84 10.17 610
3/4" EMT connector 5 EA 0.93 9.26 10.19 48.93
3/4" EMT field bend 17 EA 12.71 12.71 214
4" Square box w/cover (ring), support 3 EA 3.91 51.04 54.95 165
#10 THHN wire, copper 186 LF 0.59 1.02 1.61 299
Fire Alarm System
NAC 1 EA 2,705 120 2,825 2,825
Smoke Detector, addressable 3 EA 414 156 570 1,710
Pull Station, addressable 2 EA 176 162 337 675
Audio/visual 3 EA 232 174 406 1,217
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 180 LF 1.95 6.81 8.76 1,577
3/4" EMT connector 14 EA 0.95 8.04 8.99 129
3/4" EMT field bend 50 EA 11.03 11.03 556
4" Square box w/cover (ring), support 9 EA 20.70 58.11 78.80 709
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18/2 fire alarm cable 360 LF 1.22 1.10 2.32 835
#14 THHN wire, copper 720 LF 0.14 0.68 0.82 587
Telecom System
Biscuit box 1 EA 8.70 12.77 21.46 21.46
2 port data plate, stainless steel 9 EA 16.23 12.33 28.57 257
CAT 6 Jack ( label, test) 19 EA 7.34 13.64 20.98 399
Patch panel, punch down termination per port 19 EA 8.27 8.27 157
CAT 6 cable, plenum 2850 LF 0.23 1.27 1.50 4,278
1" EMT w/ 11 coup, 2 bends & 2 term. per 100 100 LF 3.25 7.70 10.94 1,094
1" EMT connector 18 EA 1.84 9.81 11.65 210
1" EMT field bend 58 EA 12.16 12.16 705
4 11/16" x 2 1/8"D Square box w/cover (ring), support 10 EA 17.41 60.97 78.38 784
GRANDSTANDS
Home Grandstands 2301 ST 171 32.74 203 467,947
Visitor Grandstands 1648 ST 171 32.74 203 335,149
4' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 104 LF 17.88 5.66 23.54 2,448
zs;gi;nfggi(;:éind Base, 2-1/2" Binder, 1-1/2" 6192 SY 110 19.84 130 803,697
Throwing Area 1 EA 2,370 1,541 3,911 3,911
Sports Netting 320 LF 133 38.52 171 54,793
Jump Event Pads and Runways 713 SY 25.59 25.59 18,246
Jump Event Sand Pits 65 SY 12.80 12.80 832
Football Goal, Single Post 2 PR 18,958 3,852 22,810 45,621
Fine Grading 26500 SY 2.18 2.18 57,641
Bleacher Pads 8000 SF 5.69 4.82 10.50 84,023
Synthetic Turf 89545 gf 9.48 3.47 12.95 1,159,259
Synthetic Turf Base, 6" Stone 89545 gf 3.62 0.69 4.31 386,333
tlggdeirngield Drainage incl. excav.,backfill, and 5000 LF 1768 104,312
6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 2100 LF 19.55 10.59 30.14 63,293
Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309
Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354
Football Stadium Electrical
Football Stadium Lighting 4 AL 537,390 537,390 2,149,560
2 1/2" PVC Sch. 40 conduit 4340 LF 12.42 15.70 28.12 122,022
2 1/2" PVC elbow 58 EA 8.00 68.38 76.38 4,430
2 1/2" PVC Sch. 40 coupling 116 EA 4.68 68.38 73.06 8,475
2 1/2" PVC Sch. 40 bell end 58 EA 10.33 73.19 83.53 4,845
3" PVC Sch. 40 conduit 130 LF 11.28 18.59 29.87 3,883
3" PVC elbow 2 EA 13.55 79.94 93.49 187

Page # 86




Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION UM MATL INSTALL  TOTAL COST
3" PVC Sch. 40 coupling 4 EA 4.55 79.94 84.49 338
3" PVC Sch. 40 bell end 2 EA 10.33 73.19 83.53 167
CAT 6 cable, OSP 1940 LF 0.55 1.45 2.00 3,888
Chain Trenching, 12"x36", backfill 2300 LF 1.92 1.92 4,410
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 13 EA 93.54 125 219 2,845
Receptacle steel support 13 EA 43.60 116 159 2,069
3/4" PVC Sch. 40 conduit 2210 LF 2.35 7.03 9.38 20,733
3/4" PVC Sch. 40 adapter 36 EA 0.59 24.27 24.86 895
3/4" IMC conduit 180 LF 5.42 11.36 16.79 3,022
3/4 " IMC field bend 72 EA 25.52 25.52 1,838
#10 XHHW wire, copper 7320 LF 0.50 1.02 1.52 11,150
600 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 3,270 1,271 4,542 4,542
Steel support, Disconnect Switches 1 EA 92.14 108 201 201
2" PVC Sch. 40 conduit 120 LF 6.29 11.36 17.66 2,119
2" PVC elbow 2 EA 5.76 50.08 55.84 112
2" PVC Sch. 40 adapter EA 1.67 37.75 39.42 78.84
2" PVC Sch. 40 coupling EA 1.80 50.08 51.88 208
#4 XHHW wire, copper 130 LF 1.80 1.93 3.73 485
#4/0 XHHW wire, copper 390 LF 8.44 4.64 13.08 5,101
600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 4 EA 404 443 847 3,387
Steel support, Disconnect Switches 4 EA 92.14 108 201 802
1" PVC Sch. 40 conduit 830 LF 3.43 8.17 11.60 9,627
1" PVC elbow EA 1.76 29.18 30.94 124
1" PVC Sch. 40 adapter EA 0.76 26.87 27.63 111
1" PVC Sch. 40 coupling EA 0.68 29.18 29.86 239
#8 XHHW wire, copper 850 LF 0.84 1.27 2.11 1,798
#6 XHHW wire, copper 3400 LF 1.33 1.57 2.90 9,849
1 1/4" PVC Sch. 40 conduit 1290 LF 461 9.26 13.87 17,894
1 1/4" PVC elbow 4 EA 2.56 36.40 38.96 156
1 1/4" PVC Sch. 40 adapter 4 EA 0.97 29.18 30.15 121
1 1/4" PVC Sch. 40 coupling 8 EA 0.91 36.40 37.31 299
#4 XHHW wire, copper 6550 LF 1.80 1.93 3.73 24,413
<5 HP, 120V, sealtite motor connection 2 EA 19.24 127 146 293
3/4" PVC Sch. 40 conduit 490 LF 2.35 7.03 9.38 4,597
3/4" PVC Sch. 40 adapter 4 EA 0.59 24.27 24.86 99.43
3/4" IMC conduit 20 LF 5.42 11.36 16.79 336
3/4 " IMC field bend 12 EA 25.52 25.52 306
#10 XHHW wire, copper 1530 LF 0.50 1.02 1.52 2,331
Chain Trenching, 8"x36", backfill 4940 LF 1.74 1.74 8,584
Hand hole, 3'x3'x2' deep 11 EA 1,100 1,487 2,586 28,448
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Hand hole, 3'x2'x2' deep 14 EA 3,175 2,011 5,187 72,611
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 4 EA 15,122 2,432 17,554 70,214
NEMA 3R Panelboard encl, add 4 EA 2,976 747 3,723 14,892
Panelboard TVSS 4 EA 1,403 350 1,753 7,010
Circuit breaker, 70-100 amp, 3 pole, 480V 4 EA 899 254 1,152 4,609
1 1/2" PVC Sch. 40 conduit 2170 LF 5.31 9.21 14.52 31,511
1 1/2" PVC elbow 8 EA 3.40 46.03 49.44 395
1 1/2" PVC Sch. 40 adapter 8 EA 1.22 28.75 29.97 240
1 1/2" PVC Sch. 40 coupling 16 EA 1.43 46.03 47.46 759
#4 XHHW wire, copper 2210 LF 1.84 1.74 3.57 7,896
#4/0 XHHW wire, copper 8840 LF 8.60 4.19 12.79 113,028
Chain Trenching, 8"x48", backfill 2170 LF 1.75 1.75 3,799
24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465
Relay 4 EA 186 187 373 1,491
Control station, H-O-A 2 EA 673 165 838 1,675
1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654
3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420
3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Football Field AVL - Audio 1 LS 243,018 54,546 297,564 297,564
Football Field AVL - RF Intercom 1 LS 25,344 1,737 27,082 27,082
G2046a NOT USED SF @ =
None In This Contract
G2046b Maintenance Building 2734 SF @ 245 = 670,342
Architectural
Strip Footings & Thickened Slab, incl reinforcing 36 CY 394 154 548 19,713
élilnlii?]ht Ind. SOG, Reinf, VB, Gravel Base, Form, 2734 SF 7 48 6.34 13.82 37,782
Termite Pretreatment, Slabs & Walls 2734 SF 0.97 0.30 1.27 3,472
Cold Formed Mtl Roof Trusses 3165 SF 6.59 7.12 13.70 43,367
Metal Decking, open, galv, 1-1/2" deep, 20ga 3262 SF 5.80 1.05 6.84 22,325
Face Brick Veneer, 8" CMU 3260 SF 13.20 20.34 33.55 109,358
Erect and dismantle scaffolding 3260 SF 2.16 2.16 7,043
Rent Scaffolding, 2 months 3260 SF 1.08 1.08 3,522
3'x7' HM door w/hm. frame, paint, & panic hdwr. 4 EA 3,391 539 3,930 15,720
Roll-up Overhead Steel Door 12' x 12' (sectional) 2 EA 2,249 1,187 3,436 6,873
Ventilated Nailbase Panels 3260 SF 6.42 1.88 8.30 27,051
Standing Seam , including fasteners & trim, galvalum 3260 SF 11.69 3.01 14.70 47,910
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High Temp roof Underlayment 3260 SF 0.61 0.17 0.78 2,541
Rail Type Snow Guard 212 SF 5.08 1.71 6.79 1,440
Ice & Water Shield 900 SF 1.73 0.65 2.38 2,138
Prefinished Aluminum Gutters, 5" Box-type 212 LF 6.00 6.46 12.46 2,641
Prefinished Aluminum Downspouts, 3" x 4" 80 LF 4.68 5.77 10.44 835
Stainless Steel Downspout Boots, 3" x 4" 6 EA 677 8.10 685 4,110
Fascia, Aluminum ( NO furring included ) 336 SF 15.25 5.57 20.81 6,994
Prefinished Metal Soffit 430 SF 13.21 6.43 19.64 8,447
4" CMU, ground face 104 SF 4.95 7.88 12.83 1,334
8" CMU 864 SF 4.66 7.35 12.01 10,373
8" CMU, ground face 64 SF 7.17 9.00 16.17 1,035
3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106
Mop & Broom Holder 1 EA 126 29.13 155 155
Stainless Steel Grab Bars, 18" 1 EA 19.01 24.16 43.18 43.18
Stainless Steel Grab Bars, 36" 1 EA 23.20 29.13 52.33 52.33
Stainless Steel Grab Bars, 42" 1 EA 72.39 29.13 102 102
Robe or Coat Hook 1 EA 26.69 6.04 32.73 32.73
Signs, wall & door 1 SF 225 14.70 240 240
Fire extinguisher w/ alum door & frame 2 EA 403 159 562 1,124
Paint (low-VOC) masonry, primer & 2 coats- spray 4688 SF 0.44 0.60 1.04 4,854
Epoxy Coating (low-VOC) 290 SF 0.66 2.85 3.52 1,020
Seal Coat Concrete (low-VOC) 2382 SF 0.42 0.18 0.60 1,432
Epoxy Floor Coating, non slip (low-VOC) 52 SF 9.45 6.39 15.84 824
Integral Base, resin 28 LF 473 4.79 9.52 266
Gyp Board Ceiling,taped,finish,paint,susp system 56 SF 1.80 3.73 5.52 309
Plumbing
Plumbing per fixture, fixtures, may include sinks,
toilets, urinals, lavatories, showers, floor drains, 6 FX 3606 2220 5827 34,960
water heaters, wall hydrants, drinking fountains, etc
HVAC
Unit Heaters
Elect. Unit Heater, 10KW 4 EA 2230 321 2551 10,203
Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 1 EA 549 82.93 632 632
Controls System
DDC Controls System (Sole Supplier) 1 LS 2559 2,559
HVAC Specialties
Vibration Isolation & Seismic Restraint 1 LS 127.95 128
HVAC Shop Drawings 1 LS 89.57 90
HVAC "As Built" Drawings 1 LS 63.98 64
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Submittals and Close Out Documentation 1 LS 58.86 59
Operation & Maintenance Manuals (O & M's) 1 LS 23.03 23
Inspection & Limited Commissioning 1 LS 93.40 93
Owner Training For Operating Personnel 1 LS 23.03 23
One Year Contractor Service Warranty 1 LS 29.43 29
Piping / Equipment Labeling & Tagging 1 LS 15.35 15
Air Side Testing & Balancing
Start-Up, Test & Balance Ceiling Cabinet Fans 1 EA 44.78 45
Fire Sprinkler
Wet Pipe Sprinkler System 2734 SF 3.20 3.08 6.28 17,158
Maintenance Building Electrical - Area P
Distribution Panels
Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 3 EA 22,996 3,301 26,297 78,891
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Panelboard, 125A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008
Panelboard TVSS 1 EA 1,403 350 1,753 1,753
Multi-pole Breakers
Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994
Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 10 LF 4.00 8.01 12.01 120
1" EMT connector 2 EA 1.84 10.25 12.08 24.17
1" EMT field bend 6 EA 12.59 12.59 75.57
1" RGS coupling 1 EA 3.75 6.91 10.66 10.66
1" Flex 3 LF 2.13 9.21 11.33 34.00
1" Flex connector 1 EA 7.90 18.41 26.32 26.32
1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55
1" ground bushing 1 EA 23.48 46.03 69.51 69.51
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312
Exothermic weld 1 EA 18.17 127 145 145
#8 THHN wire, copper 30 LF 0.67 1.15 181 54.40
#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76
Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 230 LF 4.70 8.36 13.05 3,002
1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88
1 1/4" PVC Sch. 40 adapter 2 EA 0.99 26.32 27.30 54.61
1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135
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#10 XHHW wire, copper 240 LF 0.51 0.92 1.43 344
#4 XHHW wire, copper 960 LF 1.84 1.74 3.57 3,430
Chain Trenching, 8"x48", backfill 240 LF 1.75 1.75 420
225A - PVC
2 1/2" PVC Sch. 40 conduit 270 LF 12.66 14.16 26.82 7,240
2 1/2" PVC elbow EA 8.16 61.67 69.82 279
2 1/2" PVC Sch. 40 adapter EA 2.88 39.95 42.83 171
2 1/2" PVC Sch. 40 coupling EA 4.77 61.67 66.44 532
#4 XHHW wire, copper 290 LF 1.84 1.74 3.57 1,036
#4/0 XHHW wire, copper 580 LF 8.60 419 12.79 7,416
Chain Trenching, 8"x48", backfill 280 LF 1.75 1.75 490
125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167
1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188
1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43
1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327
1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65
1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57
1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32
1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00
1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
#1 THHN wire, copper 120 LF 3.09 2.29 5.38 646
225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100 40 LF 13.14 15.37 28.51 1,141
2 1/2" EMT elbow EA 34.88 76.43 111 445
2 1/2" EMT connector EA 18.74 25.54 44.28 88.56
2 1/2" EMT coupling EA 135 38.22 173 1,388
#4 THHN wire, copper 50 LF 1.73 1.74 3.47 173
#4/0 THHN wire, copper 200 LF 7.25 4.19 11.43 2,287
Light Fixtures
Type B Light 1 EA 383.60 96.27 479.87 480
Type D2 Light 19 EA 216.06 137.86 353.92 6,725
Type W5 Light EA 832.53 203.33 1035.86 4,143
Type W6 Light EA 832.53 203.33 1035.86 4,143
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 780 LF 2.32 6.27 8.59 6,701
3/4" EMT connector 62 EA 0.93 7.41 8.33 520
3/4" EMT field bend 218 EA 10.17 10.17 2,220
4" Square box w/cover (ring), support 39 EA 3.89 40.82 44.71 1,744
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#12 THHN wire, copper 3120 LF 0.66 0.74 1.40 4,368
Fixture whip, (3) #16THHN 54 EA 17.93 25.49 43.43 2,345
Lighting Controls
Switch, 20 amp, 3 way, w/box, ring, cover 4 EA 63.33 104 168 670
Occupancy Sensor, 1-pole, wall 1 EA 145 36.48 181 181
Occ Sensor, High bay, w/box, ring, cover 4 EA 386 156 543 2,171
Remote power pack 2 EA 72.47 142 214 428
Receptacles
GFI Receptacle, 20 amp, w/ cover 25 EA 81.40 41.85 123 3,081
WPGFI Receptacle, 20 amp, w/box, ring, wp cover 3 EA 88.28 115 203 610
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 560 LF 2.32 6.27 8.59 4,811
3/4" EMT connector 45 EA 0.93 7.41 8.33 373
3/4" EMT field bend 157 EA 10.17 10.17 1,594
4" Square box w/cover (ring), support 28 EA 3.89 40.82 44.71 1,252
#12 THHN wire, copper 2240 LF 0.66 0.74 1.40 3,136
Equipment Connections
< 1HP, 120V, flexible motor connection 1 EA 9.82 101.66 111.48 111
10 HP, 277V, flexible motor connection 5 EA 10.95 101.66 112.61 563
Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 270 LF 2.32 6.27 8.59 2,320
3/4" EMT connector 12 EA 0.93 7.41 8.33 100
3/4" EMT field bend 36 EA 10.17 10.17 366
#12 THHN wire, copper 120 LF 0.66 0.74 1.40 168
#10 THHN wire, copper 300 LF 0.59 0.82 1.40 420
#6 THHN wire, copper 600 LF 1.04 1.26 2.29 1,376
Fire Alarm System
Smoke Detector, addressable 4 EA 414 156 570 2,280
Audio/visual 1 EA 300 167 466 466
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 100 LF 1.95 6.81 8.76 876
3/4" EMT connector 8 EA 0.95 8.04 8.99 71.92
3/4" EMT field bend 28 EA 11.03 11.03 309
4" Square box w/cover (ring), support 5 EA 20.70 58.11 78.80 394
18/2 fire alarm cable 200 LF 1.22 1.10 2.32 464
#14 THHN wire, copper 400 LF 0.14 0.68 0.82 326
G2050 Landscaping 106 AC @ 12,122 = 1,284,975
Pumphouse for Irrigation 144 SF 256 256 36,850
Pumphouse Tank & Well 1 LS 31,988 31,988 31,988

Page # 92




Aiken Cost Consultants 11/4/2022
Greenville, South Carolina 2:28 PM
A+AT Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/  QUOTE/ UNIT TOTAL
DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Plant Bed
Prepare Plant Bed by Skid Steer 6" 528 SY 14.90 2.47 17.37 9,170
Filter Fabric Weed Barier 528 SY 1.69 0.69 2.38 1,257
Rock Mulch 88 CY 147 208 355 31,236
Trees
October Glory Maple 5 EA 436 458 894 4,472
Pyramidal European Hornbeam 90 EA 436 458 894 80,502
Tulip Tree 58 EA 474 458 932 54,078
Sour Gum 137 EA 574 520 1,094 149,945
Bald Cypress 26 EA 673 458 1,131 29,417
American Elm 107 EA 569 458 1,027 109,907
Allee Lacebark EIm 95 EA 218 458 676 64,262
Bloodgood Japanese Maple 1 EA 457 458 915 915
Carol Bark Japanese Maple 1 EA 152 289 441 441
Cherokee Princess Dogwood 1 EA 125 289 414 414
Star Magnolia 1 EA 171 289 460 460
Saucer Magnolia 1 EA 171 289 460 460
Deodar Cedar 42 EA 341 458 800 33,586
Japanese Cedar 17 EA 474 458 932 15,850
Carolina #2 American Holly 100 EA 436 458 894 89,446
Bracken's Southern Magnolia 9 EA 569 458 1,027 9,245
Loblolly Pine 21 EA 565 458 1,023 21,491
Yaupon Holly 1 EA 186 96.31 282 282
Savannah Holly 1 EA 186 96.31 282 282
Dwarf Southern Magnolia 2 EA 360 385 745 1,491
Lipan Crape Myrtle 1 EA 457 458 915 915
Shrubs
Cardinal Red Twig Dogwood 1 EA 116 57.78 173 173
Copprtone Distylium 1 EA 116 57.78 173 173
Dwarf Umelight Hydrangea 1 EA 121 73.19 195 195
Japanese Privet 1 EA 104 69.34 174 174
Jazz Hands Bold 1 EA 121 73.19 195 195
White Cloud Muhly Grass 1 EA 28.44 25.04 53.48 53.48
Nigra Inkberry 121 EA 210 69.34 280 33,853
Wax Myrtle 115 EA 171 69.34 240 27,596
Sweet Olive 124 EA 180 69.34 249 30,931
Steeds Japanese Holly 148 EA 180 69.34 249 36,918
Dwarf Yaupon 149 EA 186 69.34 255 38,014
Pfitzer Juniper 1 EA 85.31 69.34 155 155
Dwarf Japanese Garden Juniper 1 EA 121 73.19 195 195
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Grasses
Reed Grass 2 EA 94.79 69.34 164 328
Maiden Grass 3 EA 94.79 96.31 191 573
Little Kitten Eualia Grass 2 EA 85.31 69.34 155 309
Silver Grass 2 EA 94.79 69.34 164 328
Eulaia Grass 1 EA 94.79 69.34 164 164
Mexican Feather Grass 3 EA 94.79 69.34 164 492
Hamein Dwarf Fountain Grass 2 EA 49.29 69.34 119 237
Red Switch Grass 2 EA 91.00 69.34 160 321
Ground Covers
EverColor Everillo Japanese Sedge 2 EA 80.76 29.76 111 221
Fescue Seed 47 MSF 80.76 29.76 111 5,194
Burmuda Sod 160 MSF 1,137 867 2,004 320,681
Horsetail Reed 5 EA 28.44 25.04 53.48 267
Silver Dragon Creeping Lilyturf 5 EA 9.48 1.93 11.41 57.03
Black Mondo Grass 38 FLT 104 127 231 8,793
Common Periwinkle 2 EA 9.48 1.93 11.41 22.81
G30 SITE MECHANICAL UTILITIES 11,893,562
G3010 Water Supply 24484 LF @ 219 = 5,364,199
2" PVC Water Line, Class 150 933 LF 1.54 1.96 3.50 3,266
3" PVC Water Line, Class 150 1057 LF 2.24 2.70 4.93 5,215
4" PVC Water Line, Class 150 4948 LF 7.75 6.24 13.99 69,245
6" Ductile Iron Pipe, Class 900 5813 LF 155 44.30 200 1,161,190
8" Ductile Iron Pipe, Class 900 11733 LF 212 50.08 262 3,078,857
2" Gate Valve 2 EA 37.92 57.78 95.70 191
4" Gate Valve 2 EA 56.87 57.78 115 229
6" Gate Valve 20 EA 123 196 320 6,394
8" Gate Valve 23 EA 142 196 339 7,789
6" Ductile Iron Fitting 11 EA 626 183 809 8,895
8" Ductile Iron Fitting 26 EA 948 266 1,214 31,556
8" Cut-in Valve w/Rubber Gasket 2 EA 2,313 275 2,588 5,177
8" Thrust Blocks 24 EA 136 49.12 186 4,455
Fire Hydrant, two way, 3' deep 15 EA 6,067 275 6,342 95,130
8" Dbl Ck Backflow Preventer w/ Gate Valves 1 EA 15,673 1,395 17,068 17,068
Fiberglass Valve Enclosure, heated 1 EA 2,275 963 3,238 3,238
Precast Utility Vault, 6'’x10'x6' 1 EA 4,217 2,473 6,690 6,690
Meter Pit, 4'x4'x4"' 1 EA 3,135 1,058 4,193 4,193
Excavate, Backfill & Comp.- Common Earth (3/4 CY) 260 CY 21.15 21.15 42.30 10,997
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Excavating Trencher > 24" wide, incl. backfill 24484 LF 11.37 23.11 34.49 844,424
G3020 Sanitary Sewer 10825 LF @ 132 = 1,431,340
Connect Sewer Line to Existing Manhole 1 LS 576 576
Jack and Bore under stream 290 LF 569 318 887 257,102
4" PVC, DWV (B/G) w/o Ftgs 921 LF 9.90 4.51 14.41 13,274
8" PVC, DWV (B/G) w/o Ftgs 9904 LF 37.27 5.06 42.33 419,233
6" PVC 2-way Clean Out Tee w/ plug 50 EA 291 161 451 22,567
Precast Manhole, 4'1.D., 6' Deep 4 EA 4,961 5,811 10,772 43,088
Precast Manhole, 4' I.D., 8' Deep 15 EA 5,403 6,260 11,663 174,946
Precast Manhole, 4' I.D., 10' Deep 11 EA 6,067 6,742 12,808 140,890
Precast Manhole, 4' I.D., 12' Deep 1 EA 6,635 6,742 13,377 13,377
Precast Manhole, 4'I.D., 16' Deep 5 EA 8,342 7,319 15,661 78,305
Excavate, Backfill & Comp. 245 CY 24.78 22.93 47.71 11,690
Excavating Trencher > 24" wide & 6' deep incl. backfill 10825 LF 8.20 15.47 23.68 256,293
G3030 Storm Sewer 29687 LF @ 172 = 5,098,023
3" Corrugated HDPE Excl. Excavation & Backfill 1100 LF 1.52 3.85 5.37 5,906
4" Corrugated HDPE Excl. Excavation & Backfill 258 LF 1.99 5.51 7.50 1,935
6" Corrugated HDPE Excl. Excavation & Backfill 1186 LF 5.67 5.86 11.52 13,667
8" Corrugated HDPE Excl. Excavation & Backfill 2841 LF 7.20 6.16 13.37 37,978
10" Corrugated HDPE Excl. Excavation & Backfill 79 LF 10.05 6.58 16.63 1,314
12" Corrugated HDPE Excl. Excavation & Backfill 5620 LF 14.35 7.20 21.55 121,098
15" Corrugated HDPE Excl. Excavation & Backfill 3962 LF 20.69 8.23 28.92 114,575
18" Corrugated HDPE Excl. Excavation & Backfill 2554 LF 33.46 10.70 44,16 112,780
24" Corrugated HDPE Excl. Excavation & Backfill 3661 LF 66.35 11.73 78.08 285,846
30" Corrugated HDPE Excl. Excavation & Backfill 4768 LF 74.91 15.43 90.34 430,756
36" Corrugated HDPE Excl. Excavation & Backfill 3658 LF 101 16.35 118 430,145
Concrete Flared End Section, 15" Dia, 6' Lg 2 EA 814 117 931 1,862
Concrete Flared End Section, 18" Dia, 6' Lg 1 EA 921 148 1,069 1,069
Concrete Flared End Section, 24" Dia, 6' Lg 5 EA 1,073 210 1,283 6,415
Concrete Flared End Section, 30" Dia, 6' Lg 1 EA 1,232 482 1,714 1,714
Concrete Flared End Section, 36" Dia, 6' Lg 6 EA 1,678 686 2,363 14,181
Catch Basins, 4' Deep Incl.Grate, Excavation & B.F. 73 EA 3,697 2,889 6,586 480,782
Catch Basins, 6' Deep Incl.Grate, Excavation & B.F. 85 EA 4,787 3,900 8,687 738,428
Catch Basins, 8' Deep Incl.Grate, Excavation & B.F. 29 EA 7,536 5,490 13,025 377,736
Catch Basins, 10' Deep Incl.Grate, Excavation & B.F. 13 EA 9,479 6,934 16,413 213,372
Catch Basins, 12' Deep Incl.Grate, Excavation & B.F. 1 EA 11,375 8,090 19,465 19,465
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Catch Basins, 14' Deep Incl.Grate, Excavation & B.F. 3 EA 13,271 9,631 22,901 68,704
Catch Basins, 18' Deep Incl.Grate, Excavation & B.F. 2 EA 14,787 10,825 25,612 51,225
Catch Basins, 24' Deep Incl.Grate, Excavation & B.F. 3 EA 22,750 16,180 38,929 116,788
Precast Manhole, 4' I.D., 4' Deep 1 EA 3,493 4,166 7,658 7,658
Precast Manhole, 4' I.D., 6' Deep 4 EA 4,961 5,811 10,772 43,088
Precast Manhole, 4'I.D., 10' Deep 6 EA 6,067 6,742 12,808 76,849
Precast Manhole, 4' I.D., 12' Deep 1 EA 6,635 6,742 13,377 13,377
Precast Manhole, 4'I.D., 16' Deep 1 EA 8,342 7,319 15,661 15,661
Precast Manhole, 4' I.D., 24' Deep 3 EA 11,375 8,090 19,465 58,394
Pond Skimmer 4 EA 8,531 1,541 10,072 40,288
QOutlet Control Structure, 10’ 3 EA 10,427 4,280 14,707 44,121
Outlet Control Structure, 24' 1 EA 28,437 15,409 43,846 43,846
Rip-Rap, Machine-Placed for Slope Protection 895 SY 142 65.49 207 185,614
Trench Box Rental 1 LS 83,168 83,168 83,168
Excavate, Backfill & Comp.- Common Earth (3/4 CY) 3200 CY 21.15 21.15 42.30 135,348
Excavating Trencher > 24" wide, incl. backfill 29687 LF 8.20 15.47 23.68 702,871
G40 SITE ELECTRICAL UTILITIES 7,855,054
G4010 Electrical Distribution 2100 LF @ 672 = 1,410,742
Primary Electrical Service
Transformer pad (vault) 5 EA 3364 932 4296 21480
1-4" PVC ductbank, Type EB 1400 LF 4.13 5.10 9.23 12926
4" RGS elbow 4 EA 141 203 344 1376
4" EB adapter 4 EA 7.14 73.94 81.07 324
4" EB adapter 4 EA 7.14 73.94 81.07 324
Trenching, common earth, 3/8 C. Y. bucket 519 BCY 10.68 10.68 5545
Backfill, by hand, no compaction, heavy soil 325 CY 50.83 50.83 16498
Compaction in 12" layers, vibrating plate, add to above 325 ECY 18.50 18.50 6005
Cast-in-place concrete, over 5 C.Y. 194 CY 361 149 509 98996
6-4" PVC ductbank, Type EB 250 LF 24.82 30.19 55.02 13754
4" EB adapter 12 EA 6.76 49.29 56.05 673
4" RGS elbow 12 EA 140 196 335 4024
4" EB bell end 12 EA 8.72 65.47 74.19 890
Trenching, common earth, 3/8 C. Y. bucket 93 BCY 10.68 10.68 994
Backfill, by hand, no compaction, heavy soil 46 CY 50.83 50.83 2338
Compaction in 12" layers, vibrating plate, add to above 46 ECY 18.50 18.50 851
Cast-in-place concrete, over 5 C.Y. 47 CY 361 149 509 23928
Secondary Electrical Service - High School Building
10-4" PVC ductbank, Type EB 700 LF 41.51 51.29 92.81 64965
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4" EB adapter 40 EA 6.76 49.29 56.05 2242
4" RGS elbow 20 EA 140 196 335 6707
4" EB bell end 2 EA 8.72 65.47 74.19 148
600 kcmil XHHW wire, copper 28400 LF 24.54 6.24 30.78 874159
Trenching, common earth, 1/2 C. Y. bucket 350 BCY 7.89 7.89 2760
Backfill, by hand, no compaction, heavy soil 233 CY 50.06 50.06 11681
Compaction in 12" layers, vibrating plate, add to above 233 ECY 8.44 8.44 1969
Cast-in-place concrete, over 5 C.Y. 117 CY 281 145 426 49689
Secondary Electrical Service - Field House
4-3 1/2" PVC ductbank, Type EB 960 LF 16.61 20.56 37.18 35690
3 1/2" EB adapter 16 EA 6.76 49.29 56.05 897
3 1/2" RGS elbow 8 EA 141 203 344 2752
3 1/2" EB bell end 8 EA 8.72 65.47 74.19 593
600 kcmil XHHW wire, copper 4000 LF 24.54 6.24 30.78 123121
Trenching, common earth, 1/2 C. Y. bucket 89 BCY 7.89 7.89 702
Backfill, by hand, no compaction, heavy soil 4 CY 50.06 50.06 2203
Compaction in 12" layers, vibrating plate, add to above 44 ECY 8.44 8.44 371
Cast-in-place concrete, over 5 C.Y. 45 CY 281 145 426 19165
G4020 Site Lighting 106 ACRE @ 43,388 = 4,599,177
G4020 Site Lighting
Site Lighting
Steel pole, powder-coated., 30 ft. 273 EA 2,501 982 3,484 951,046
Bracket arms, 1 arm 201 EA 632 102 734 147,551
Bracket arms, 2 arm 72 EA 1,170 102 1,272 91,592
Pole Head, LED, 1 head, Lithonia DSX1 series 345 EA 2,678 385 3,063 1,056,694
36" conc column, round, 4000psi, 3% rebar 573.3 CY 1,982 806 2,788 1,598,478
36" Augering, up to 30' deep 1638 LF 41.11 41.11 67,342
Anchor bolt 1092 EA 10.70 5.53 16.23 17,727
1" PVC Sch. 40 conduit 28900 LF 3.42 6.53 9.95 287,501
1" PVC elbow 546 EA 1.76 23.34 25.09 13,700
1" PVC Sch. 40 coupling 1092 EA 0.68 23.34 24.02 26,226
#12 XHHW wire, copper 30030 LF 0.33 0.74 1.07 32,210
#10 XHHW wire, copper 31630 LF 0.50 0.82 1.32 41,646
#8 XHHW wire, copper 63260 LF 0.84 1.02 1.86 117,456
1 1/4" PVC Sch. 40 conduit 5150 LF 4.59 7.41 12.00 61,782
1 1/4" PVC elbow 22 EA 2.55 29.11 31.66 697
1 1/4" PVC Sch. 40 adapter 12 EA 0.96 23.34 24.30 292
1 1/4" PVC Sch. 40 coupling 44 EA 0.91 29.11 30.02 1,321
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#10 XHHW wire, copper 5260 LF 0.50 0.82 1.32 6,926
#6 XHHW wire, copper 10520 LF 1.32 1.26 2.58 27,109
Sign
1" PVC Sch. 40 conduit 350 LF 3.42 6.53 9.95 3,482
1" PVC elbow 2 EA 1.76 23.34 25.09 50.18
1" PVC Sch. 40 coupling 4 EA 0.68 23.34 24.02 96.06
#10 XHHW wire, copper 1080 LF 0.50 0.82 1.32 1,422
Chain Trenching, 8"x24", backfill 34400 LF 1.36 1.36 46,831
G4030 Site Communications & Security 3 EA @ 615,045 = 1,845,135
Site Telecommunications
4" PVC Sch. 40 conduit 2150 LF 14.44 18.10 32.54 69,964
4" PVC elbow 2 EA 30.39 80.87 111.26 223
4" PVC Sch. 40 coupling 4 EA 6.80 80.87 87.67 351
4" PVC Sch. 40 bell end 2 EA 10.57 67.78 78.35 157
Manhole, 5'x2.5'x2" deep, iron racks, pulling irons 4 EA 6,041 3,500 9,541 38,164
1 1/2" PVC Sch. 40 conduit 6040 LF 5.19 8.16 13.36 80,667
1 1/2" PVC elbow 14 EA 3.32 40.82 44.14 618
1 1/2" PVC Sch. 40 coupling 28 EA 1.40 40.82 42.22 1,182
1 1/2" PVC Sch. 40 bell end 14 EA 8.02 50.83 58.86 824
6 strand single mode OSP FOC 5970 LF 1.59 1.11 2.69 16,088
2" PVC Sch. 40 conduit 6120 LF 6.27 9.09 15.36 93,977
2" PVC elbow 20 EA 5.74 40.05 45.79 916
2" PVC Sch. 40 coupling 40 EA 1.79 40.05 41.84 1,674
2" PVC Sch. 40 bell end 20 EA 8.74 50.83 59.57 1,191
6 strand single mode OSP FOC 5310 LF 1.59 1.11 2.69 14,310
8 strand single mode OSP FOC 950 LF 1.70 1.14 2.84 2,697
4" PVC Sch. 40 conduit 2350 LF 14.44 18.10 32.54 76,472
4" PVC elbow 2 EA 30.39 80.87 111.26 223
4" PVC Sch. 40 coupling 4 EA 6.80 80.87 87.67 351
4" PVC Sch. 40 bell end 2 EA 10.57 67.78 78.35 157
48 strand single mode OSP FOC 2700 LF 2.06 1.31 3.37 9,106
Chain Trenching, 8"x24", backfill 16660 LF 1.36 1.36 22,680
Sign
1" PVC Sch. 40 conduit 350 LF 3.42 6.53 9.95 3,482
1" PVC elbow 2 EA 1.76 23.34 25.09 50.18
1" PVC Sch. 40 coupling 4 EA 0.68 23.34 24.02 96.06
#10 XHHW wire, copper 1080 LF 0.50 0.82 1.32 1,422
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Chain Trenching, 8"x24", backfill 350 LF 1.36 1.36 476
Site CCTV System
Surveillance, one station (camera & monitor) 6 EA 1,643 625 2,268 13,608
For additional camera stations, add 63 EA 715 299 1,014 63,870
for weatherproof camera station, add 67 EA 928 704 1,631 109,285
for pan and tilt, add 2 EA 2,850 704 3,554 7,108
1" PVC Sch. 40 conduit 31780 LF 3.50 7.37 10.86 345,233
1" PVC elbow 134 EA 1.80 26.32 28.11 3,767
1" PVC Sch. 40 coupling 268 EA 0.70 26.32 27.01 7,240
#10 XHHW wire, copper 97350 LF 0.51 0.92 1.43 139,482
Quad Receptacle, 20 amp, w/box, ring, cover 67 EA 64.06 124 188 12,628
1 1/2" PVC Sch. 40 conduit 31780 LF 5.31 9.21 14.52 461,481
1 1/2" PVC elbow 134 EA 3.40 46.03 49.44 6,624
1 1/2" PVC Sch. 40 adapter 134 EA 1.22 28.75 29.97 4,016
1 1/2" PVC Sch. 40 coupling 268 EA 1.43 46.03 47.46 12,720
2 strand single mode OSP FOC 34460 LF 1.06 1.15 2.21 76,135
Chain Trenching, 8"x24", backfill 31780 LF 1.46 1.46 46,453
Fiber optic connector 268 EA 54.11 38.22 92.33 24,743
Media Converter 67 EA 309 116 425 28,456
PoE Injector 67 EA 383 116 498 33,376
CAT 6 Jack ( label, test) 134 EA 9.33 14.16 23.49 3,148
CAT 6 cable, riser 2680 LF 0.49 1.31 1.80 4,836
Biscuit box 67 EA 8.70 12.77 21.46 1,438
CAT 6 patch cord, 3' 67 EA 16.50 12.94 29.44 1,973
PROJECT SUBTOTAL > $| 156,246,383
UNIT PRICE ITEMS
Unit Price No 1: Removal and Replacement of Unsatisfactory Mass Soil w/ Satisfactory Mass Soil
Excavate Unsatisfactory Soil, Dozer 1 CY 7.32 9.75 17.08 17.08
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77
Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41
Subtotal ======> @ = 121
Unit Price No 2: Removal and Replacement of Unsatisfactory Trench Soil w/ Satisfactory Soil
Excavate Unsatisfactory Soil, Backhoe 1 CY 7.55 12.32 19.87 19.87
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77
Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41
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Subtotal ======> @ = 124
Unit Price No 3: Mass Rock Excavation & Replacement w/ Satisfatory Soil
Excavate Rock, Track Mounted FE Loader 1 Cy 12.39 13.92 26.31 26.31
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77
Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41
Subtotal ======> @ = 130
Unit Price No 4: Trench rock Excavation & Replacement w/ Satisfactory Soil
Excavate Rock, Backhoe 1 CY 7.76 10.70 18.46 18.46
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77
Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41
Subtotal ======> @ = 123
Unit Price No 5: 4" 4500 psi Concrete Sidewalk
4500 psi concrete sidewalk in lieu of 3000 psi 1 SE 0.63 063 063
sidewalk
Subtotal ======> @ = 0.63
Unit Price No 6: 4" 5000 psi Concrete Sidewalk
5900 psi concrete sidewalk in lieu of 3000 psi 1 SE 119 119 119
sidewalk
Subtotal ======> @ = 1.19
ALTERNATE PRICE ITEMS
Alternate No 1: Pedestrian Bridge
Pedestrian Bridge, Pre Fabracated Steel, incl.
complete installation, abuttments, railing, and 1 EA 400,000 400,000
concrete plank decking and intagrated lighting
Subtotal ======> @ = 400,000
Alternate No 2: Guard Booth
Architectural
Strip Footings & Thickened Slab, incl reinforcing 9 CY 394 154 548 4,928
4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 228 SE 7 48 6.34 13.82 3.151

Finish
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Termite Pretreatment, Slabs & Walls 228 SF 0.97 0.30 1.27 290
WF & Tube Steel Beams & Columns (simple connections 1.5 TON 7,095 1,230 8,325 12,487
Metal Decking, open, galv, 1-1/2" deep, 20ga 380 SF 5.80 1.05 6.84 2,601
Face Brick Veneer, 8" CMU 525 SF 13.20 20.34 33.55 17,611
4" Ground Face CMU Veneer, 8" CMU 210 SF 11.15 17.13 28.29 5,941
Precast Band 60 LF 35.04 35.04 2,102
Storefront, laminated, insul glass 90 SF 65.88 46.41 112 10,106
3'x7' HM door w/hm. frame, paint, & panic hdwr. 2 EA 3,391 539 3,930 7,860
Polyisocyanurate Rigid Insulation, 6" thick, straight 380 SF 459 0.62 5.21 1,980
Standing Seam , including fasteners & trim, galvalum 380 SF 11.69 3.01 14.70 5,585
Standing Seam , including fasteners & trim, galvalum 380 SF 11.69 3.01 14.70 5,585
High Temp roof Underlayment 380 SF 0.61 0.17 0.78 296
Rail Type Snow Guard 20 SF 5.08 1.71 6.79 136
Ice & Water Shield 100 SF 1.73 0.65 2.38 238
Prefinished Aluminum Gutters, 5" Box-type 20 LF 6.00 6.46 12.46 249
Prefinished Aluminum Downspouts, 3" x 4" 22 LF 4.68 5.77 10.44 230
Stainless Steel Downspout Boots, 3" x 4" 2 EA 677 8.10 685 1,370
Fascia, Aluminum ( NO furring included ) 44 SF 15.25 5.57 20.81 916
Prefinished Metal Soffit 140 SF 13.21 6.43 19.64 2,750
8" CMU 128 SF 4.66 7.35 12.01 1,537
8" CMU, ground face 10 SF 7.17 9.00 16.17 162
Fire extinguisher w/ alum door & frame 2 EA 403 159 562 1,124
Paint (low-VOC) masonry, primer & 2 coats- spray 630 SF 0.44 0.60 1.04 652
Seal Coat Concrete (low-VOC) 154 SF 0.42 0.18 0.60 92.56
ACT & Grid 130 SF 5.37 2.28 7.65 995
Base Cabinets, wood 4 LF 785 46.34 831 3,325
Counter Tops, solid surface 10 LF 195 60.90 256 2,563
HVAC
Packaged Terminal Ht Pump Units
PTAC Heatpump 7000 Btuh (PTU-1) 1 EA 1299 241 1540 1,540
Controls System
DDC Controls System (Sole Supplier) 228 SF 7.68 1,750
HVAC Specialties
Vibration Isolation & Seismic Restraint 228 SF 0.56 0.56 128
HVAC Shop Drawings 228 SF 0.30 0.30 69
HVAC "As Built" Drawings 228 SF 0.22 0.22 50
Submittals and Close Out Documentation 228 SF 0.20 0.20 46
Operation & Maintenance Manuals (O & M's) 228 SF 0.08 0.08 18
Inspection & Limited Commissioning 228 SF 0.32 0.32 73
Owner Training For Operating Personnel 228 SF 0.08 0.08 18
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One Year Contractor Service Warranty 228 SF 0.10 0.10 23
Piping / Equipment Labeling & Tagging 228 SF 0.05 0.05 12
Fire Protection
Wet Pipe Sprinkler System 20 SF 3.20 3.08 6.28 126
Guard Booth Electrical - Area N
Distribution Panels
Panelboard, 100A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008
Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 1 EA 123 115 237 237
Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 430 LF 4.70 8.36 13.05 5,612
1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88
1 1/4" PVC Sch. 40 adapter EA 0.99 26.32 27.30 54.61
1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135
#10 XHHW wire, copper 440 LF 0.51 0.92 1.43 630
#4 XHHW wire, copper 1760 LF 1.84 1.74 3.57 6,288
Chain Trenching, 8"x48", backfill 440 LF 1.75 1.75 770
Light Fixtures
Type B Light 2 EA 383.60 96.27 479.87 960
Type E1 Light 1 EA 333.01 116.30 449.31 449
Type EW1A Light 1 EA 382.96 203.33 586.29 586
Type W5 Light 8 EA 832.53 203.33 1035.86 8,287
Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 280 LF 2.32 6.27 8.59 2,406
3/4" EMT connector 22 EA 0.93 7.41 8.33 187
3/4" EMT field bend 78 EA 10.17 10.17 797
4" Square box w/cover (ring), support 14 EA 3.89 40.82 44.71 626
#12 THHN wire, copper 1120 LF 0.66 0.74 1.40 1,568
Fixture whip, (3) #16 THHN 3 EA 17.93 25.49 43.43 130
Lighting Controls
Occupancy Sensor, 1-pole, wall 2 EA 145 36.48 181 363
Receptacles
GFI Receptacle, 20 amp, w/ cover 7 EA 81.40 41.85 123 863
GFI Receptacle, 20 amp, w/ cover 1 EA 81.40 41.85 123 123
Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 160 LF 2.32 6.27 8.59 1,375
3/4" EMT connector 13 EA 0.93 7.41 8.33 107
3/4" EMT field bend 45 EA 10.17 10.17 455
4" Square box w/cover (ring), support 8 EA 3.89 40.82 44.71 358
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#12 THHN wire, copper 640 LF 0.66 0.74 1.40 896
Equipment Connections
5 HP, 250V, 1ph, flexible motor connection 1 EA 10.29 149.42 159.70 160
Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 30 LF 2.32 6.27 8.59 258
3/4" EMT connector EA 0.93 7.41 8.33 11.67
3/4" EMT field bend 5 EA 10.17 10.17 54.90
4" Square box w/cover (ring), support EA 3.89 40.82 44.71 44,71
#10 THHN wire, copper 93 LF 0.59 0.82 1.40 130
Fire Alarm System
Smoke Detector, addressable 2 EA 414 156 570 1,140
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 40 LF 1.95 6.81 8.76 350
3/4" EMT connector 3 EA 0.95 8.04 8.99 28.77
3/4" EMT field bend 11 EA 11.03 11.03 124
4" Square box w/cover (ring), support 2 EA 20.70 58.11 78.80 158
18/2 fire alarm cable 80 LF 1.22 1.10 2.32 186
#14 THHN wire, copper 160 LF 0.14 0.68 0.82 131
Telecom System
1 port wall phone plate, stainless steel 1 EA 15.85 11.55 27.40 27.40
2 port data plate, stainless steel 1 EA 16.23 12.33 28.57 28.57
CAT 6 Jack ( label, test) 3 EA 7.34 13.64 20.98 62.94
Patch panel, punch down termination per port 3 EA 8.27 8.27 24.81
CAT 6 cable, plenum 450 LF 0.23 1.27 1.50 675
1" EMT w/ 11 coup, 2 bends & 2 term. per 100’ 20 LF 3.25 7.70 10.94 219
1" EMT connector 4 EA 1.84 9.81 11.65 41.94
1" EMT field bend 12 EA 12.16 12.16 141
4 11/16" x 2 1/8"D Square box w/cover (ring), support 2 EA 17.41 60.97 78.38 157
Guard Booth Site
Light Duty Paving
Compacted Subgrade 250 SY 2.46 0.83 3.29 823
8" Stone, Compacted 250 SY 24.55 1.44 26.00 6,499
Asphalt Paving, 2" 250 SY 16.63 1.44 18.07 4,518
Pedestrian Paving
Concrete Sidewalk 4", cast on ground 400 SF 4.21 3.64 7.85 3,140
Steel pole, powder-coated., 30 ft. 1 EA 2,512 1,204 3,716 3,716
Bracket arms, 1 arm 1 EA 635 127 762 762
Pole Head, LED, 1 head, Lithonia DSX1 series 1 EA 2,689 482 3,171 3,171
36" conc column, round, 4000psi, 3% rebar 21 CY 1,991 997 2,988 6,274
36" Augering, up to 30' deep 6 LF 49.21 49.21 295
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Anchor bolt 4 EA 10.75 6.91 17.66 70.66
1" PVC Sch. 40 conduit 110 LF 3.43 8.17 11.60 1,276
1" PVC elbow 2 EA 1.76 29.18 30.94 61.89
1" PVC Sch. 40 adapter 1 EA 0.76 26.87 27.63 27.63
1" PVC Sch. 40 coupling 4 EA 0.68 29.18 29.86 119
#12 XHHW wire, copper 110 LF 0.33 0.92 1.26 139
#10 XHHW wire, copper 120 LF 0.50 1.02 1.52 183
#8 XHHW wire, copper 240 LF 0.84 1.27 2.11 508
Chain Trenching, 8"x24", backfill 2 LF 1.56 1.56 3.12
Subtotal ======> @ = 174,794
Alternate No 3: Geofill Infill at Synthetic Fields
Synthetic Turf (Practice Fields -122620 SF 12.32 3.47 1579  -1,936,146
Synthetic Turf (Football Stadium) -102000 sF 9.48 3.47 12.95  -1,320,503
Geofill Synthetic Turf System 224620 gE 14.41 3.47 17.88 4,015,124
Subtotal ======> @ = 758,476
ALLOWANCES PRICE ITEMS
Allowance No 1: Excavate and Haul Away 2000 CY of unsatisfactory Mass soil and replace w/ imported satisfatory soil material
Excavate Unsatisfactory Soil, Dozer 2000 cCY 7.32 9.75 17.08 34,151
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 2000 LCY 8.08 4.69 12.77 25,533
Imported Structural Fill, incl. compaction 2000 cCY 76.20 15.21 91.41 182,829
Subtotal ======> @ = 242,513
Allowance No 2: Excavate and Haul Away 200 CY of unsatisfactory Trench soil and replace w/ imported satisfatory soil material
Excavate Unsatisfactory Soil, Backhoe 200 CY 7.55 12.32 19.87 3,975
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 200 LCY 8.08 4.69 12.77 2,553
Imported Structural Fill, incl. compaction 200 CY 76.20 15.21 91.41 18,283
Subtotal ======> @ = 24,811
Allowance No 3: Excavate and Haul Away 1000 CY of Mass Rock Removal and replace w/ imported satisfatory soil material
Excavate Rock, Track Mounted FE Loader 1000 CY 12.39 13.92 26.31 26313.95
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1000 LCY 8.08 4.69 12.77 12,766
Imported Structural Fill, incl. compaction 1000 CY 76.20 15.21 91.41 91,415
Subtotal ======> @ = 130,495
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Allowance No 4: Excavate and Haul Away 10 CY of Trench Rock Removal and replace w/ imported satisfatory soil material
Excavate ROCk, Backhoe 10 CY 7.76 10.70 18.46 184.56
Hauling, 12 cy dump truck, 10 mile cycle (35mph) 10 LCY 8.08 4.69 12.77 128
Imported Structural Fill, incl. compaction 10 CY 76.20 15.21 91.41 914
Subtotal ======> @ = 1,226
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