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PROJECT INFORMATION

Project Title: Weathers Creek High School
Location: North Carolina
ACC Project #: A+A7
Estimate Format: ACC Progressive 10

Construction Document Estimate

PURPOSE OF TRANSMITTAL

[ X ] As Requested    [ X ] For Your Use    [  ] For Your File                 [  ] For Your [  ] For Your 
                     Review/Comment      Information

METHOD OF DELIVERY

[  ] Direct Express    [  ] US Mail    [  ] Fax              [  ] Hand [ X ] e-mail

ITEMS TRANSMITTED Number # Pages

Master Summary 1 3
Building Estimate Summary 1 2
Site Estimate Summary 1 1
GC Field Overhead 1 1
Cost Estimate Rationale 1 97
Vendor Quotes
Other-  
Total Items Transmitted  (including this page) 6 105

COMMENTS

We have tried to organize the estimate to simplify your review and analysis. Please click on the tabs at the bottom of 
your screen to navigate through the estimate.  We encourage your careful review and appreciate your questions and 
comments.
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Architect:
ADAMS + ASSOCIATES ARCHITECTURE Aiken Cost Consultants
126 N Main Street, Mooresville, NC 28115 19 West Stone Avenue
Columbia, South Carolina 29250 Greenville, SC 29609

Cost % Cost % Cost %

Weathers Creek High School 88,099,742 88,099,742 54%

73,629,543 73,629,543 46%

Total Probable Base Bid $88,099,742 54.5% $73,629,543 45.5% $161,729,286 100%

Site Cost per Adjusted Gross
106 ACRE 694,618 ACRE

Building Cost per Adjusted Gross
252,813 SF 348 SF 640 SF

Construction Phase Contingency 4,404,987 5.0% 3,681,477 5.0% 8,086,464 5%

Total Construction Cost (TCC) $92,504,730 $77,311,021 $169,815,750 105%

UNIT PRICE ITEMS
(5% Construction Phase Contingency Not Included)

$121 CY

$124 CY

$131 CY

Unit Price No 4: Trench rock Excavation & Replacement w/ Satisfactory Soil $123 CY

Unit Price No 5: 4" 4500 psi Concrete Sidewalk $0.66 SF

Unit Price No 6: 4" 5000 psi Concrete Sidewalk $1.23 SF

ALTERNATE PRICE ITEMS
(5% Construction Phase Contingency Not Included)

Building Sitework

Unit Price No 1: Removal and Replacement of Unsatisfactory Mass Soil w/ 
Satisfactory Mass Soil

Unit Price No 2: Removal and Replacement of Unsatisfactory Trench Soil w/ 
Satisfactory Soil

Unit Price No 3: Mass Rock Excavation & Replacement w/ Satisfatory Soil

MASTER SUMMARY
Construction Document Estimate

For
Weathers Creek High School

Total

Iredell-Statesville Schools
North Carolina

Cost Estimator: 

11/4/2022
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Alternate No 1: Pedestrian Bridge $413,561

Alternate No 2: Guard Booth $5,926

Alternate No 3: Geofill Infill at Synthetic Fields $784,190

ALLOWANCES PRICE ITEMS
(5% Construction Phase Contingency Not Included)

Allowance No 1: Excavate and Haul 
Away 2000 CY of unsatisfactory Mass $250,734

Allowance No 2: Excavate and Haul 
Away 200 CY of unsatisfactory Trench 
soil and replace w/ imported satisfatory 
soil material $25,652

Allowance No 3: Excavate and Haul 
Away 1000 CY of Mass Rock Removal 
and replace w/ imported satisfatory soil 
material $134,919

      
Away 10 CY of Trench Rock Removal 
and replace w/ imported satisfatory soil 
material $1,268
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Project Notes / General Comments

Aiken Cost Consultants estimates are intended to be used as a professional opinion of the probable cost of construction,
based on our understanding of the design at the time the estimate was prepared. We have no control over General or
Subcontractor overhead and profit percentages, bidding climates, schedules, contractor's methods of determining
prices, continuing design modifications or addenda, etc., therefore, we cannot guarantee that proposals, bids, or actual
construction costs will be within a certain range of this, or subsequent, cost estimates.  

When preparing each cost estimate submittal Aiken Cost Consultants reviews current market conditions. It is our opinion
that current construction market may be less than competitive at both the General Contractor and Sub Contractor levels.
One of several resources the Owner should consider when bidding a project is the “Effect of Competition on Prices”
chart developed by the U.S. Army Corp of Engineers. Additional project specific factors to consider (when applicable)
are; anticipated mid-point of construction, difficult conditions, phasing, Liquidated Damages, limited or set-aside
contracting requirements, etc. These multiple factors should also be considered whenever the project is delayed and/or
market conditions change significantly.

This estimate has been prepared in accordance with generally accepted estimating practices and principles. Aiken Cost
Consultants' staff is available to discuss our methods, pricing, assumptions, or estimating philosophy with any interested
party.  Please contact us by phone at (864) 232-9342, by fax at (864) 233-2573, or by e-mail at Brad@AikenCost.com.

This estimate is based upon CD Documents dated 30 September 2022. Estimate assumes a project bid date of Feb
2023 and a midpoint of construction of Jun 2024.

This estimate utilizes RS Means 2022 construction cost data in addition to historical data and recent quotes. RS Means
has just released 2022 third quarter Location Factor updates which have been applied to this estimate.
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Aiken Cost Consultants
19 West Stone Avenue

Greenville, SC 29609
Project Data Area Calculation

A+A7 Adjusted Gross
New Construction First Floor 136584 SF
Jun 2024 Second Floor 95160 SF
30 Mech Mezzanine 21069 SF
Unknown   
$139,665,205 Total Bldg Area = 252813 SF

Project Weathers Creek High School GFA --> 252,813 SF
LEVEL 2 GROUP ELEMENTS   Cost per %

Level 3 Elements Quantity Unit Rate ($) Cost unit GFA
A10  FOUNDATION SYSTEM $6,080,205 $24.05 6.9%
A1010 Standard Foundations 142793 SF 27.68 3,952,232 15.63
A1030 Slab On Grade 142793 SF 14.90 2,127,973 8.42
B10 SUPERSTRUCTURE $10,652,163 $42.13 12.1%
B1010 Floor Structure 82912 SF 64.04 5,309,280 21.00
B1020  Roof Construction 165800 SF 32.22 5,342,883 21.13
B20 EXTERIOR CLOSURE $7,836,803 $31.00 8.9%
B2010 Exterior Walls 94030 SF 59.97 5,638,993 22.30
B2020 Exterior Windows 11990 SF 151 1,808,710 7.15
B2030 Exterior Doors 52 LEF 7,483 389,100 1.54
B30 ROOFING $3,246,753 $12.84 3.7%
B3010 Roof Coverings 165835 SF 19.50 3,233,714 12.79
B3020 Roof Openings 4 EA 3,260 13,039 0.05
C10 INTERIOR CONSTRUCTION $6,747,202 $26.69 7.7%
C1010 Partitions 318905 SF 13.97 4,456,432 17.63
C1020 Interior Doors 335 Opng 3,559 1,192,296 4.72
C1030 Fittings (Specialties) 252813 SF 4.35 1,098,474 4.35
C20 STAIRCASES $1,092,277 $4.32 1.2%
C2010 Stair Construction 17 FLT 57,074 970,259 3.84
C2020 Collaborative/Monumental Stair 1 FLT 122,018 122,018 0.48
C30 INTERIOR FINISHES $3,940,914 $15.59 4.5%
C3010 Wall Finishes 500010 SF 1.90 952,262 3.77
C3020 Floor Finishes 214212 SF 6.13 1,313,148 5.19
C3030 Ceiling Finishes 238614 SF 7.02 1,675,503 6.63
D10 CONVEYING SYSTEMS $115,155 $0.46 0.1%
D1010  Elevators 2 STP 57,578      115,155 0.46
   
D20 PLUMBING $4,577,940 $18.11 5.2%
D2010 Plumbing Fixtures 252813 SF 3.73          941,822 3.73
D2020 Domestic Water Distribution 252813 SF 5.28          1,335,199 5.28
D2030 Sanitary Waste & Vent 252813 SF 5.97          1,509,973 5.97
D2040 Rain Water Drainage 252813 SF 1.81          458,818 1.81
D2050 Special Plumbing Systems 252813 SF 1.31          332,129 1.31

Element

Mid Point of Construction:

Owners Budget: 
ACC Last Estimate: 

Type of Work:   

Est Const Duration:(Months)

Project Code:

126 N Main Street, Mooresville, NC 28
Columbia, South Carolina 29250

Iredell-Statesville Schools
North Carolina

BUILDING SUMMARY
Construction Document Estimate

FOR
Weathers Creek High School

Architect:
ADAMS + ASSOCIATES ARCHITECT

 Cost Estimator:

11/4/2022
2:28 PM
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Project Weathers Creek High School GFA --> 252,813 SF
LEVEL 2 GROUP ELEMENTS   Cost per %

Level 3 Elements Quantity Unit Rate ($) Cost unit GFA
Element

D30 HVAC $18,533,629 $73.31 21.0%
D3020 HVAC System 252813 SF 73.31        18,533,629 73.31

D40 FIRE PROTECTION $1,513,169 $5.99 1.7%
D4010 Fire Protection & Sprinkler Systems 252813 SF 5.99          1,513,169 5.99
   
D50 ELECTRICAL $17,383,452 $68.76 19.7%
D5010 Electrical Service & Distribution 252813 SF 20.02        5,062,066 20.02
D5020 Lighting & Branch Wiring 252813 SF 23.79        6,015,195 23.79
D5030 Communication & Branch Wiring 252813 SF 21.38        5,404,051 21.38
D5040 Special Electrical Systems 252813 SF 3.57          902,140 3.57
E10 EQUIPMENT $1,895,354 $7.50 2.2%
E1010 Gym Equipment 252813 SF 3.30          835,396 3.30
E1020 Institutional Equipment 252813 SF 0.43          109,746 0.43
E1030 Lab Equipment 252813 SF 0.04          9,212 0.04
E1090 Kitchen Equipment 252813 SF 3.72          941,000 3.72
E20 FURNISHINGS $1,497,992 $5.93 1.7%
E2010 Fixed Furnishings 252813 SF 5.93          1,497,992 5.93
   

Building Elemental Cost without GC Field Overhead $85,113,008 336.66 96.6%
Z20 GC FIELD OVERHEAD

GC Field Overhead for Building 252,813 SF 2,986,734 11.81 3.4%

Building Cost including GC Field Overhead 252,813 SF $88,099,742 348.48 100.0%

The above unit prices INCLUDE the following:
Fees & Permits GC Home Office Expense GC Profit
Bond Escalation to Mid Point of Construction Sub-Contractor OH&P
State Sales Tax Non-Competitive Market
  

The following items are EXCLUDED from this estimate:
  Design Fees Auditorium Seating
  Inhouse Costs Furniture or Furnishings (Except as Noted)
  Finance Costs

11/4/2022
2:28 PM
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Project Weathers Creek High School NSA  --> 106 ACRE
LEVEL 2 GROUP ELEMENTS   Cost per %

Level 3 Elements Quantity Unit Rate ($) Cost unit NSA
G10 SITE PREPARATION $6,495,301 $61,276 8.8%

G1010 Site Clearing 85 AC 15,851 1,347,323 $12,711
G1030 Site Earthwork 349997 CY 14.71 5,147,978 $48,566
   

G20 SITE IMPROVEMENTS $44,889,457 $423,485 61.0%
G2010 Roadways 1 LS 62,059 62,059 585
G2020 Asphalt Paving 109303 SY 65.67 7,178,173 67,719
G2030 Pedestrian Paving 197623 SF 10.57 2,088,765 19,705
G2040 Site Development 106 AC 35,570 3,770,382 35,570
G2041 Practice Fields 122620 SF 52 6,416,748 60,535
G2042 Tennis Court 6 EA 530,036 3,180,217 30,002
G2043 Baseball Field 1 EA 3,570,675 3,570,675 33,686
G2044 Softball Field 1 EA 2,498,282 2,498,282 23,569
G2045a Field House 9390 SF 396 3,722,940 35,122
G2045b Home Concessions 4374 SF 344 1,502,568 14,175
G2045c Visitor Concessions 3568 SF 392 1,397,833 13,187
G2045d Baseball/Softball Concessions 1360 SF 439 596,370 5,626
G2045f Football Stadium 1 EA 6,949,127 6,949,127 65,558
G2046b Maintenance Building 2734 SF 245 670,342 6,324
G2050 Landscaping 106 AC 12,122 1,284,975 12,122

G30 SITE MECHANICAL UTILITIES $11,893,562 112,203 16.2%
G3010 Water Supply 24484 LF 219.09 5,364,199 50,606
G3020 Sanitary Sewer 10825 LF 132.23 1,431,340 13,503
G3030 Storm Sewer 29687 LF 171.73 5,098,023 48,095
   

G40 SITE ELECTRICAL UTILITIES $7,855,054 $74,104 10.7%
G4010 Electrical Distribution 2100 LF 671.78 1,410,742 13,309
G4020 Site Lighting 106 ACRE 43,388 4,599,177 43,388
G4030 Site Communications & Security 3 EA 615,045 1,845,135 17,407
   

Sitework Elemental Cost without GC Field Overhead $71,133,374 671,070 96.6%

Z60 GC FIELD OVERHEAD
GC Field Overhead for Site Work 106 ACRE 2,496,169 23,549 3.4%

Sitework Cost including GC Field Overhead $73,629,543 694,618 100.0%

The above unit prices INCLUDE the following:
Fees & Permits GC Home Office Expense GC Profit
Bond Escalation to Mid Point of Construction Sub-Contractor OH&P
State Sales Tax Non-Competitive Market
  

The following items are EXCLUDED from this estimate:
  Design Fees
  Inhouse Costs
  Finance Costs

SITE SUMMARY

Architect:  Cost Estimator:

19 West Stone Avenue

Element

Construction Document Estimate
FOR

Weathers Creek High School
Iredell-Statesville Schools

North Carolina

ADAMS + ASSOCIATES ARCHITEC Aiken Cost Consultants
126 N Main Street, Mooresville, NC 2
Columbia, South Carolina 29250 Greenville, SC 29609

11/4/2022
2:28 PM
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Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School GC Field Overhead Net SF: 252,813
Construction Document Estimate QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Z20/Z60 GC FIELD OVERHEAD $5,482,903

Field Personnel
Supervisor 30 MO 14544 14544 436,313
Asst. Supervisor 30 MO 11815 11815 354,444
Asst. Supervisor 30 MO 11815 11815 354,444
Asst. Supervisor 30 MO 11815 11815 354,444
Safety Supervisor 30 MO 11815 11815 354,444
Field Engineer 30 MO 8645 8645 259,350
Field Engineer 30 MO 8645 8645 259,350
Field Engineer 30 MO 8645 8645 259,350
Clerk 30 MO 2879 2879 86,372
Clerk 30 MO 2879 2879 86,372
Clerk 30 MO 2879 2879 86,372

Field Office Expense
Field Office Trailer (50'x10') 30 MO 554 554 16,607
Field Office Trailer (50'x10') 30 MO 554 554 16,607
Field Office Lights & HVAC 30 MO 1160 1160 34,788
Office Supplies and Office Equipment Rental 30 MO 725 725 21,743
Insurance 1 LS 383850 383850 383,850
Scheduling - CPM 1 LS 72475 72475 72,475

Utilities
Temporary Sanitary (Portable Toilets) 30 MO 3624 3624 108,713
Cell Phones 30 MO 580 580 17,394

Vehicles & Equipment
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Pick Up Trucks, 3/4 Ton, 4WD 30 MO 1029 1029 30,875
Gas for equipment 30 MO 3624 3624 108,713
Misc. Equipment 30 MO 12795 12795 383,850
Storage / Tool Trailer 30 MO 4349 4349 130,455
Small Tools 1 LS 144950 144950 144,950

Clean up
Continuous Cleanup 900 DAY 81.72 413.85 495.57 446,012
Final Cleanup 252,813 SF 0.11 0.33 0.44 112,138
Debris Removal & Disposal  30 MO 2899 2899 86,970
Maintain Haul Routes 1 LS 3479 16554 20033 20,033

Miscellaneous Expenses
Mobilization & De-Mobilization 1 LS 835 3311 4146 4,146
Project Layout 1 LS 43485 43485 43,485
Project Sign 2 EA 1739 64 1803 3,606
Misc Expenses 1 LS 144950 144950 144,950

QC and Closeout
Inspections, Quality Control & Testing 1 LS 725 41385 42110 42,110
Contract Closeout 1 EA 725 62078 62802 62,802

Page # 8 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
  

A  SUBSTRUCTURE
A10  FOUNDATION SYSTEM $6,080,205

A1010 Standard Foundations 142793 SF @ 27.68 = 3,952,232

A1011    Wall Foundations
Strip Footings & Thickened Slab, reinforced 2150 CY 394 154 548 1,177,323

A1012   Column Footings 333

Spread Footings (3000 PSI), incl reinforcing 380 CY 485 331 816 310,213

A1014   Foundation Walls
12" thick Reinforced Concrete Foundation Wall 356 SF 88.54 154 243 86,357

16" thick Reinforced Concrete Foundation Wall 563 SF 119 162 281 158,018

20" thick Reinforced Concrete Foundation Wall 7011 SF 147 169 317 2,220,320

A1030 Slab On Grade 142793 SF @ 14.90 = 2,127,973

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 117564 SF 7.10 6.12 13.21 1,553,431

6" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 25229 SF 9.44 6.15 15.59 393,199

Termite Pretreatment, Slabs & Walls 142793 SF 0.97 0.30 1.27 181,343

B  SHELL
B10 SUPERSTRUCTURE 10,652,163

B1010 Floor Structure 82912 SF @ 64.04 = 5,309,280

Concrete Construction

3-1/4" light weight concrete slab, wwf, 18 ga., 3" 
Comp. Stl. Deck, galv 82912 SF 9.89 5.69 15.58 1,291,949

Conc Equipment Platform w/ waterproofing admixture 40000 SF 6.97 8.13 15.10 604,145

Steel Construction
WF & Tube Steel Beams & Columns (3-6 Stories) 378 TON 6,688 681 7,369 2,785,362

Miscellaneous Steel:  Plates, Bolts, Conns, Angles, etc... 40 TON 9,525 3,965 13,489 539,571

Metal Sud Construction
Auditorium Stage Platform 1500 SF 38.50 20.33 58.84 88,253

B1020  Roof Construction 165800 SF @ 32.22 = 5,342,883

Steel Construction
WF & Tube Steel Beams & Columns (3-6 Stories) 461 TON 6,688 681 7,369 3,396,963

Miscellaneous Steel:  Plates, Bolts, Conns, Angles, etc... 46 TON 9,525 3,965 13,489 620,506

Page # 9 



Aiken Cost Consultants
Greenville, South Carolina
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2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Metal Decking, open, galv, 1-1/2" deep, 20ga 32800 SF 4.50 0.85 5.35 175,573

Ventilated Nailbase Panels (SS roof decking) 133000 SF 6.42 1.88 8.30 1,103,616

B1023   Canopies
Canopies, wall hung, prefinsihed alum 600 SF 66.88 10.17 77.04 46,225

B20 EXTERIOR CLOSURE 7,836,803
B2010 Exterior Walls 94030 SF @ 59.97 = 5,638,993

B2011  Exterior Wall Construction
8" Metal Studs 11899 SF 2.71 2.48 5.19 61,755

8" Standard CMU Reinforced- Grouted 40478 SF 8.25 10.21 18.46 747,314

12" Standard CMU Reinforced- Grouted 41653 SF 9.77 15.54 25.31 1,054,357

4" CMU 4058 SF 2.92 7.47 10.39 42,177

Brick Veneer 44306 SF 7.00 12.37 19.38 858,457

4" Ground Face CMU 28587 SF 5.48 8.10 13.58 388,120

8" Ground Face CMU 910 SF 8.03 9.41 17.44 15,869

2-1/2" Carrier Channels 35330 SF 0.61 0.66 1.27 44,984

Insulated Composite Metal Panel 17779 SF 55.85 55.85 993,033

Composite Metal Panel 9757 SF 26.34 11.07 37.41 364,999

Metal Soffit System 855 SF 4.43 3.14 7.57 6,473

Closed Cell Spray Foam Insulation, 2" thick 83020 SF 1.81 0.47 2.28 189,582

Field Applied Air Barrier 81818 SF 0.03 0.39 0.42 33,970

Precast Band 4886 LF 35.04 35.04 171,200

Precast Wall Cap 281 LF 9.96 14.81 24.77 6,961

Precast Sill 645 LF 8.03 15.85 23.87 15,398

Signage
30" Letters 79 EA 540 62.28 602 47,561

16" Letters 9 EA 187 51.90 239 2,149

10" Letters 10 EA 87.19 34.60 122 1,218

Scaffolding
Erect and dismantle scaffolding 94030 SF 2.10 2.10 197,804

Rent Scaffolding, 8 months 94030 SF 4.21 4.21 395,613

B2020 Exterior Windows 11990 SF @ 151 = 1,808,710

B2022   Curtain Walls
Curtain Wall w/ Low-E insul. Glazed Panel 5525 SF 99.65 52.21 152 839,002

B2023   Storefronts

Storefront w/ Tempered Low-E insul. Glazed Panel 6465 SF 95.49 36.42 132 852,806

Page # 10 



Aiken Cost Consultants
Greenville, South Carolina
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A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Horizontal Roller Shade 6465 SF 6.20 0.82 7.02 45,379

Alum Sun Shades 1035 SF 62.28 6.82 69.10 71,523

B2030 Exterior Doors 52 LEF @ 7,483 = 389,100

B2031   Glazed Doors & Entrances
3'x7' alum./ full glass door w/ alum. frame/panic hdw 6 EA 7,058 2,423 9,481 56,886

Pair 3'x7' alum./ full glass door w/ alum. frame/panic hdw 13 PR 8,581 3,412 11,993 155,909

B2032   Solid Exterior Doors
3'x7' HM door w/hm. frame, paint, & panic hdwr. 20 EA 3,391 539 3,930 78,598

Pair 3'x7' HM doors w/ frame/panic hdwr, paint 9 PR 6,643 928 7,571 68,141

B2034   Overhead Doors
Electric

Roll-up Overhead Steel Door 8' x 14' (coiling) 1 EA 3,086 1,646 4,732 4,732

Roll-up Overhead Steel Door 14' x 14' (coiling) 3 EA 5,398 2,880 8,278 24,833

B30 ROOFING 3,246,753
B3010 Roof Coverings 165835 SF @ 19.50 = 3,233,714

B3011   Roof Finishes
Standing Seam , including fasteners & trim, 134360 SF 11.69 3.01 14.70 1,974,615

           See B2010 for Insulated Nailable Roof Decking

High Temp roof Underlayment 134360 SF 0.61 0.17 0.78 104,735

B3012   Traffic Toppings & Paving Membranes
Reinforced PVC, 60 mils fully adhered 31475 SF 2.54 1.03 3.57 112,504

Walk Pads for b/u roofs, 3' x 3' x 3/4", asp impregnated 1520 SF 12.40 1.48 13.88 21,100

B3013   Roof Insulation & Fill
1/2" Gypsum cover board 31475 SF 1.40 0.46 1.87 58,712

Polyisocyanurate Rigid Insulation, tapered for drainage 19275 BF 1.32 0.32 1.65 31,712

Polyisocyanurate Rigid Insulation, 5" thick, straight 31475 SF 3.66 0.62 4.28 134,591

Ice & Water Shield 9800 SF 1.73 0.65 2.38 23,282

B3014   Flashings & Trim
Flashing, Aluminum, Mill Finish, .125" thick 3320 SF 3.11 4.10 7.21 23,945

Prefinished Aluminum Ridge Cap 1010 LF 8.03 3.96 11.99 12,113

Prefinished Aluminum Valley Section 680 LF 8.42 3.96 12.38 8,418

Pre-treated Wood Blocking 45 MBF 2,135 3,200 5,334 240,051

Rail Type Snow Guard 4850 LF 5.08 1.71 6.79 32,951

B3015   Roof Eaves & Soffits
Fascia, Aluminum ( NO furring included ) 4850 SF 15.25 5.57 20.81 100,948

Prefinished Metal Soffit 10984 SF 13.21 6.43 19.64 215,777

Page # 11 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
B3016   Gutters & Downspouts

Prefinished Aluminum Gutters, 10"x8" Box-type 1700 LF 20.33 9.25 29.58 50,289

Prefinished Aluminum Downspouts, 8" x 8" 1200 LF 18.30 7.71 26.01 31,208

Stainless Steel Downspout Boots, 8" x 8" 52 EA 864 8.10 872 45,349

Rail Type Snow Guard 1680 LF 5.08 1.71 6.79 11,414

B3020 Roof Openings 4 EA @ 3,260 = 13,039

B3022   Roof Hatches
Shipladder 40 LF 264 61.68 326 13,039

C  INTERIORS
C10 INTERIOR CONSTRUCTION 6,747,202

C1010 Partitions 318905 SF @ 13.97 = 4,456,432

C1011   Fixed Partitions
4" CMU 6724 SF 3.12 6.30 9.42 63,370

4" CMU, filled 5016 SF 3.68 6.45 10.13 50,804

4" CMU, ground face 1881 SF 4.95 7.88 12.83 24,136

8" CMU 173066 SF 4.66 7.35 12.01 2,077,731

8" CMU, ground face 19316 SF 7.17 9.00 16.17 312,383

8" CMU, fire rated, 1hr 18274 SF 6.24 7.55 13.79 252,023

8" CMU, ground face, fire rated, 1hr 862 SF 8.76 9.20 17.96 15,480

8" CMU, fire rated, 2hr 22096 SF 6.59 7.61 14.21 313,905

8" CMU, ground face, fire rated, 2hr 1134 SF 9.11 9.27 18.37 20,835

12" CMU 30760 SF 7.95 9.53 17.49 537,893

12" CMU, ground face 3534 SF 8.41 12.05 20.46 72,291

12" CMU, fire rated, 1hr 1906 SF 6.19 9.80 15.99 30,477

12" CMU, ground face, fire rated, 1hr 322 SF 6.65 12.31 18.96 6,105

12" CMU, fire rated, 2hr 7842 SF 7.74 9.93 17.67 138,605

12" CMU, 3-5/8" MS, batt, 5/8" Gyp Bd 2130 SF 10.50 11.13 21.64 46,084

5/8" Gyp Brd-1 side on 3 5/8" metal studs,taped & fin 758 SF 2.48 3.11 5.59 4,236

5/8" Gyp Brd-1 side on 6" metal studs,taped & fin 188 SF 3.10 3.20 6.31 1,186

5/8" Gyp Brd-2 sides on 6" met studs w/ sound batt 15020 SF 4.62 4.85 9.47 142,213

5/8" Gyp Brd-2 sides on 6" met studs w/ batt, fire rated 480 SF 7.83 6.98 14.81 7,109

5/8" Gyp Brd-1 side on 8" met studs w/ batt, fire rated 1416 SF 5.88 4.25 10.13 14,343

5/8" Gyp Brd-2 sides on 8" met studs w/ batt, fire rated 1696 SF 6.56 5.48 12.04 20,422

Wire Mesh Partition 850 SF 8.75 1.47 10.22 8,683

C1017   Interior Windows & Storefronts
Interior Storefront 2956 SF 41.86 7.41 49.28 145,666
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DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Curtain Wall w/ Low-E insul. Glazed Panel 440 SF 99.65 52.21 152 66,816

Interior Storefront, folding panels 238 SF 337 14.76 351 83,637

C1020 Interior Doors 335 Opng @ 3,559 = 1,192,296

C1021   Interior Doors
3'x 7' SCW door w/ HM frame, paint, & hdwr 169 EA 1,625 481 2,107 356,008

3'x 7' SCW door, frame, paint, & panic hdwr 1 EA 2,760 601 3,361 3,361

Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr 13 PR 2,609 885 3,494 45,420

3'6"x 7' SCW door w/ HM frame, paint, & hdwr 2 EA 1,869 505 2,374 4,749

Pair 4'x 7' SCW door w/ HM frame, paint, & hdwr 2 PR 3,391 974 4,365 8,730

3'x7' HM door w/ frame, paint & hardware 46 EA 2,095 459 2,553 117,448

3'x7' HM door w/ frame, paint & hardware, louvers 4 EA 2,233 459 2,692 10,766

Pair 3'x7' HM doors w/ frame, paint & hardware 21 PR 3,547 840 4,387 92,130

3'6"x7' HM door w/ frame, paint & hardware 3 EA 2,409 482 2,890 8,671

4'x7' HM door w/ frame, paint & hardware 1 EA 2,723 504 3,227 3,227

Pair 4'x7' HM doors w/ frame, paint & hardware 7 PR 4,611 924 5,535 38,747

Pair 4'x10' HM doors w/ frame, paint & hardware 1 PR 5,994 1,017 7,011 7,011

3'x7' alum./ full glass door w/ alum. frame 7 EA 4,092 1,172 5,265 36,854

Pair 3'x7' alum./ full glass door w/ alum. frame/panic hdw 11 PR 8,095 1,840 9,935 109,283

Lockable Mesh Dutch Door 3 EA 762 300 1,062 3,187

Sliding Wire Mesh Gate 1 EA 1,661 1,024 2,684 2,684

C1022   Fire Rated Doors 
3'x 7' SCW door w/ HM frame, paint, & hdwr 18 EA 2,113 553 2,666 47,994

Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr 4 PR 3,391 1,018 4,409 17,637

3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 2,906 546 3,452 20,714

3'x7' HM door w/hm frame, pnt, & panic hdwr, louvers 10 EA 3,114 546 3,660 36,599

Pair 3'x7' HM doors w/ frame/panic hdwr, paint 5 PR 4,844 717 5,561 27,803

3'6"x7' HM door w/ frame, paint & hardware 2 EA 3,342 573 3,916 7,831

4'x7' HM door w/ frame, paint & hardware 2 EA 3,778 601 4,379 8,758

Pair 4'x7' HM doors w/ frame, paint & hardware 4 PR 6,297 788 7,085 28,341

C1023   Side Lites & Transoms
Tempered Glass Narrow Lights in doors 188 EA 158 158 29,662

Fire Rated Glass Narrow Lights in doors 48 EA 490 490 23,517

C1024   Counter Doors
Counter Door, rolling, aluminum 288 SF 82.17 17.06 99.24 28,580

Counter Door, rolling, aluminum, rated 446 SF 115 18.77 134 59,680

C1025   Access Doors
2'x2' HM Access Door 3 EA 588 68.25 656 1,969

2'x2' HM Access Door, rated 6 EA 754 68.25 823 4,935
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C1030 Fittings (Specialties) 252813 SF @ 4.35 = 1,098,474

C1028   Toilet Accessories
Mop & Broom Holder 9 EA 126 29.13 155 1,392

Mirrors (Provided by Owner)

Soap Dispenser (Provided by Owner)

Stainless Steel Grab Bars,  18'' 48 EA 19.01 24.16 43.18 2,072

Stainless Steel Grab Bars,  36'' 48 EA 23.20 29.13 52.33 2,512

Stainless Steel Grab Bars,  42'' 76 EA 72.39 29.13 102 7,715

Stainless Steel Grab Bars,  L 8 EA 166 29.13 195 1,559

Robe or Coat Hook 131 EA 26.69 6.04 32.73 4,287

Shower Curtain Rod 36 EA 48.84 44.35 93.19 3,355

Shower Seat 12 EA 329 329 3,944

C1032   Toilet Partitions & Stalls
Toilet Partition, phenolic 82 EA 1,631 165 1,796 147,308

Urinal Partition, phenolic 22 EA 290 193 483 10,623

C1034   Misc. Specialties
Changing Station, Baby 12 EA 549 58.25 608 7,293

Signs, wall & door 200 SF 225 14.70 240 47,943

Tack Board, alum frame 3760 SF 18.95 3.13 22.07 82,994

Marker Boards, alum frame 12320 SF 24.75 2.54 27.28 336,110

Fire extinguisher w/ alum door & frame 67 EA 403 159 562 37,642

Locker Room Benches 124 LF 144 8.67 153 18,920

Lockers, single tier 185 EA 584 34.42 619 114,473

Lockers, double tier 45 EA 415 23.10 438 19,721

Curtain & Track, cubicle 22 LF 22.52 6.16 28.68 631

Scrim Curtain 1596 SF 18.77 7.38 26.14 41,726

Stage Curtain 5838 SF 16.42 2.77 19.19 112,016

Stage Curtain Track 278 LF 59.12 83.00 142 39,507

Cyclorama Screen 1260 SF 21.77 8.30 30.07 37,887

Aluminum Letters, 10" 22 EA 93.83 46.11 140 3,079

Aluminum Letters, 12" 10 EA 118 69.16 187 1,874

Aluminum Letters, 16" 20 EA 525 69.16 595 11,893

C20 STAIRCASES 1,092,277
C2010 Stair Construction 17 FLT @ 57,074 = 970,259

C2012   Prefabricated Metal Stair Assemblies
Metal Pan,Cement Filled Stair,Rail,Landings,24 
Risers, 6' wide 1 FLT 40,599 5,679 46,278 46,278
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Metal Pan,Cement Filled Stair,Rail,Landings,24 
Risers, 10' wide 4 FLT 81,198 11,358 92,556 370,225

Epoxy Stair Treads w/ Contrasting nosing 1100 LFN 22.68 17.21 39.89 43,877

Platform Steps 4 Riser 993 88.04 1,081 4,325

C2013   Railings & Safety Nosing
Hand Rail, stainless 140 LF 219 24.69 243 34,075

Guardrail, stainless, 2 rail 98 LF 272 19.26 292 28,569

Guardrail, 3 rail 235 LF 107 19.26 126 29,565

Guardrail, stainless steel, perf mesh panels 210 LF 872 26.48 899 188,715

Guardrail, stainless steel, balusters 175 LF 672 17.95 690 120,665

Pair Guardrail Gates, balusters 12 EA 2,616 99.30 2,716 32,589

C2014   Ladders
Ladder, alternating tread 8 EA 7,377 583 7,959 63,675

Ladder, vertical 60 VLF 97.23 31.11 128 7,701

C2020 Collaborative/Monumental Stair 1 FLT @ 122,018 = 122,018

4" concrete slab, wwf,decking, galv 1140 SF 8.81 4.06 12.87 14,676

8" Metal Framing 3000 LF 4.19 2.78 6.97 20,900

Epoxy Stair Treads w/ Contracting nosing 530 LFN 22.68 17.21 39.89 21,141

Hand Rail, stainless 32 LF 219 24.69 243 7,789

Guardrail, stainless steel, perf mesh panels 64 LF 872 26.48 899 57,513

C30 INTERIOR FINISHES 3,940,914
C3010 Wall Finishes 500010 SF @ 1.90 = 952,262

C3011   Wall Finishes 
Paint (low-VOC) drywall, primer & 2 coats- spray 40808 SF 0.24 0.30 0.54 22,196
Paint (low-VOC) masonry, primer & 2 coats- spray 415284 SF 0.44 0.60 1.04 430,027
Epoxy Coating (low-VOC) 40898 SF 0.66 2.85 3.52 143,820
Ceramic Tile Walls, thin set w/ low VOC adhesive 3020 SF 7.36 5.56 12.93 39,034
Prefinished Aluminum Column Wrap, 30" 36 VLF 133 43.00 176 6,321
Wood Wall Cap 48 LF 8.20 2.93 11.13 534
Acoustic Wall Treatments 1 AL 310,330 310,330 310,330

C3020 Floor Finishes 214212 SF @ 6.13 = 1,313,148

C3021   Coatings & Sealers
Seal Coat Concrete (low-VOC) 133450 SF 0.42 0.18 0.60 80,213

Pick Proof Caulking LF 0.42 0.18 0.60

Premium Seal Coat Concrete 5692 SF 1.05 0.07 1.11 6,328

Page # 15 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Epoxy Floor Coating, non slip (low-VOC) 21268 SF 9.45 6.39 15.84 336,872

C3022   Flooring
Gym Flooring, Wood Finished, Sleepers & Membrane 13440 SF 14.57 7.49 22.06 296,458

Athletic Flooring, rubber, poured 11778 SF 11.08 5.39 16.47 193,998

Rubber Tile 896 SF 5.04 1.71 6.75 6,046

Vinyl Sheet Flooring 9188 SF 8.10 3.50 11.60 106,592

LVT w/ low VOC adhesive 4106 SF 11.69 1.08 12.77 52,428

1/4" Masonite, double layer 1254 SF 3.27 3.91 7.18 9,004

C3023   Carpeting
Carpet Tile, cushion back w/ low VOC adhesive 12570 SF 7.17 0.75 7.92 99,514

C3024   Tile
Ceramic Tile Floors, 12"x12", low VOC adh 570 SF 11.25 3.35 14.60 8,322

C3025   Bases, Curbs, & Trim
Pick Proof Caulking 2450 LF 2.09 0.52 2.61 6,405

Rubber Base, Cove w/ low VOC adhesive 4618 LF 2.76 1.71 4.46 20,611

Ceramic Tile, Cove Base, low VOC adhesive 302 LF 7.40 7.10 14.50 4,378

Integral Base, resin 4516 LF 4.73 4.79 9.52 42,974

Integral Cove Base, sheet vinyl 1220 LF 16.66 3.08 19.73 24,075

Aluminum Base 1060 LF 12.65 5.21 17.86 18,930

C3030 Ceiling Finishes 238614 SF @ 7.02 = 1,675,503

C3031   Ceiling Finishes
Paint (low-VOC) Ceiling, 3 coats, Spray 69814 SF 0.35 0.72 1.07 74,391

Fire Resistant Coating 2540 SF 1.73 1.19 2.91 7,398

C3032   Suspended Ceilings
ACT & Grid 58114 SF 5.37 2.28 7.65 444,742

ACT & Grid, washable 4564 SF 4.08 2.28 6.36 29,043

ACT & Grid, NRC 64190 SF 7.83 2.28 10.11 649,117

Gyp Board Ceiling,taped,finish,paint,susp system 34366 SF 1.80 3.73 5.52 189,820

Rated Gyp Bd Ceiling,taped,finish,paint,susp system 1700 SF 2.69 4.47 7.17 12,184

Gyp Board Soffit, taped, finish 3326 SF 1.90 4.64 6.54 21,753

Acoustic Ceiling Treatments 1 AL 211,066 211,066 211,066

C3033   Ceiling Insulation
Batt Insulation 13308 SF 1.73 0.98 2.70 35,987

D  SERVICES
D10 CONVEYING SYSTEMS 115,155

D1010  Elevators 2 STP @ 57,578 = 115,155
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D1011   Passenger Elevators

Elevator (Traction)
Machine Roomless Traction Passenger Elev, 2 
Stops, 3500 #cap.,150 fpm 1 EA 115,155 115,155 115,155

D20 PLUMBING 4,577,940
D2010 Plumbing Fixtures 252813 SF @ 3.73 = 941,822

Plumbing Fixtures
Water Closet, Flush Valve, Floor Mtd (WC-1) 45 EA 1793 686 2480 111,584

Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 63 EA 1842 686 2528 159,271

Urinal, Wall Mtd. (UR-1 & UR-1(H)) 18 EA 2268 896 3165 56,964

Lavatory, Wall Hung (L-1 & L-1(H)) 34 EA 3063 968 4032 137,082

S/S Sink (L-3 & L-3(H)) 3 EA 2627 880 3507 10,522

Lavatory, Wall Hung (WF-3) 18 EA 9306 968 10275 184,949

Lavatory, Wall Hung (WF-4) 2 EA 9888 968 10857 21,713

S/S Sink (SK-1) 4 EA 2627 880 3507 14,029

S/S Sink (SK-1(H)) 2 EA 2773 906 3678 7,356

S/S Sink (SK-2) 1 EA 2773 906 3678 3,678

S/S Sink (SK-3(H)) 2 EA 2773 906 3678 7,356

S/S Sink (SK-5(H)) 2 EA 2773 906 3678 7,356

S/S Sink (SK-6) 2 EA 2036 841 2877 5,754

S/S Sink (SK-7) 1 EA 2627 880 3507 3,507

S/S Sink (SK-7(H)) 4 EA 2773 906 3678 14,713

S/S Sink (SK-8) 1 EA 2773 906 3678 3,678

Electric Water Cooler (EWC & EWC-1(H)) 9 EA 3044 690 3734 33,608
Shower Head, Hand Held w/Shower Mixing Valve 
(SHR-1) 12 EA 679 118 796 9,556

Shower Head, Hand Held w/Shower Mixing Valve 
(SHR-1(H)) 4 EA 814 118 932 3,728

Shower Head, Hand Held w/Shower Mixing Valve 
(SHR-2(H)) 8 EA 911 118 1029 8,232

Emergency Eye Wash (EW-1) 6 EA 999 460 1459 8,752

Emergency Eye Wash (EW-2) 3 EA 1338 460 1798 5,394

Emergency Eye Wash/Safety Shower (EWS-1) 9 EA 2402 609 3011 27,098

Tankless Water Heater (GWH-1 thru GWH-12) 12 EA 3160 702 3863 46,351

Ice Maker Connection w/Box & Valve (IMB-1) 4 EA 114 150 264 1,057

Washing Machine Box w/Hose Valves & Drain (WB-1) 4 EA 591 159 750 2,999

Janitor Sink (JR-1, JR-2, & JR-3) 7 EA 5235 1093 6328 44,294

Can Wash Hydrant, Freeze Proof (CWH-1) 1 EA 1047 194 1241 1,241

D2020 Domestic Water Distribution 252813 SF @ 5.28 = 1,335,199
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Domestic Water Piping
½" Copper Pipe w/Ftgs, Hgrs & Insul. 6586 LF 7.07 17.47 24.54 161,623

¾" Copper Pipe w/Ftgs, Hgrs & Insul. 3036 LF 8.65 18.49 27.13 82,371

1" Copper Pipe w/Ftgs, Hgrs & Insul. 4518 LF 10.94 20.52 31.46 142,154

1 ¼" Copper Pipe w/Ftgs, Hgrs & Insul. 3335 LF 26.17 22.91 49.09 163,709

1 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 2552 LF 19.14 25.05 44.19 112,773

2" Copper Pipe w/Ftgs, Hgrs & Insul. 2208 LF 34.30 29.68 63.98 141,268

2 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 917 LF 49.23 37.21 86.44 79,266

3" Copper Pipe w/Ftgs, Hgrs & Insul. 883 LF 113.99 41.64 155.63 137,417

4" Copper Pipe w/Ftgs, Hgrs & Insul. 632 LF 129.90 55.71 185.62 117,309

6" Copper Pipe w/Ftgs, Hgrs & Insul. 132 LF 461.02 83.07 544.09 71,819

Domestic Water Specialties
Hose Bibb 34 EA 86.28 30.10 116.38 3,957

Wall Hydrant, Non-freeze (NFWH) 12 EA 843.40 163.86 1007.26 12,087

Roof Hydrant, Non-freeze (NFRH) 2 EA 1651.90 163.86 1815.76 3,632

Mixing Valve (MV-3) 9 EA 1095.45 122.39 1217.84 10,961

Mixing Valve (MV-4) 8 EA 2423.56 168.54 2592.10 20,737

Water Hammer Arrester (WHA) 42 EA 101.79 90.29 192.08 8,067

6" Double Check Valve Backflow Preventer 1 EA 7975.73 675.50 8651.23 8,651

Pressure Reducing Valve (PRV-1 & PRV-2) 2 EA 6785.98 77.58 6863.56 13,727

Domestic Water Tie-Ins To Lab Sinks by Others 114 EA 62.04 321.03 383.07 43,670

D2030 Sanitary Waste & Vent 252813 SF @ 5.97 = 1,509,973

Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 295 LF 5.69 17.19 22.88 6,749

3" PVC, DWV w/Ftgs (Below Grade) 1389 LF 11.54 21.05 32.59 45,268

4" PVC, DWV w/Ftgs (Below Grade) 1978 LF 17.04 24.34 41.39 81,864

6" PVC, DWV w/Ftgs (Below Grade) 941 LF 50.86 32.97 83.83 78,883

Sanitary Waste & Vent Piping
1 ½" CISP No Hub Pipe, Ftgs & Hgrs 714 LF 24.41 23.98 48.39 34,553

2" CISP No Hub Pipe, Ftgs & Hgrs 2969 LF 27.09 22.66 49.75 147,693

3" CISP No Hub Pipe, Ftgs & Hgrs 1838 LF 30.31 23.81 54.12 99,472

4" CISP No Hub Pipe, Ftgs & Hgrs 980 LF 40.48 26.42 66.90 65,563

6" CISP No Hub Pipe, Ftgs & Hgrs 45 LF 76.43 30.77 107.19 4,824

Grease Waste Piping Below Grade
3" C.I. Bell & Spigot Pipe & Ftgs 134 LF 41.57 25.62 67.18 9,003

4" C.I. Bell & Spigot Pipe & Ftgs 173 LF 55.59 28.10 83.69 14,478

Condensate Piping
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Condensate Pipe, Ftgs, Hgrs & Insulation 4543 LF 26.45 36.82 63.27 287,439

Hub Drain 103 EA 146.58 54.17 200.75 20,677

Clean Out (WCO) 114 EA 750.34 60.19 810.53 92,400

Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 11 EA 1384.34 215.36 1599.70 17,597

3" Floor Drain (FD-1, FD-2, &FD-4) 125 EA 719.80 201.31 921.11 115,139

4" Floor Drain (FD-3) 5 EA 1417.78 230.74 1648.53 8,243

Wall Clean Out (WCO) 28 EA 750.34 60.19 810.53 22,695

Floor Clean Out (FCO) 12 EA 803.56 90.29 893.85 10,726

Grade Clean Out (GCO) 4 EA 723.29 90.29 813.58 3,254

Solids Interceptor (S.I.) 1 EA 1526.85 234.08 1760.93 1,761

Sanitary Piping for Lab Sinks by Others 57 EA 436.24 321.03 757.27 43,164

Acid Trap 57 EA 5070.10 167.20 5237.30 298,526

D2040 Rain Water Drainage 252813 SF @ 1.81 = 458,818

Roof Drainage System
3" CI Roof Drain Assembly 5 EA 1894.79 977.89 2872.67 14,363

4" CI Roof Drain Assembly 10 EA 2379.50 1064.02 3443.52 34,435

6" CI Roof Drain Assembly 12 EA 3128.60 1165.36 4293.96 51,527

8" CI Roof Drain Assembly 17 EA 4142.09 1241.36 5383.45 91,519

3" CISP No Hub Pipe, Ftgs, Hgrs & Insul 74 LF 34.48 30.34 64.82 4,797

4" CISP No Hub Pipe, Ftgs, Hgrs & Insul 232 LF 46.07 34.24 80.31 18,632

6" CISP No Hub Pipe, Ftgs, Hgrs & Insul 445 LF 83.03 40.53 123.56 54,982

8" CISP No Hub Pipe, Ftgs, Hgrs & Insul 552 LF 159.23 60.26 219.49 121,158

6" C.I. Bell & Spigot Pipe & Ftgs 120 LF 96.55 34.38 130.93 15,712

8" C.I. Bell & Spigot Pipe & Ftgs 140 LF 182.54 62.65 245.20 34,328

10" C.I. Bell & Spigot Pipe & Ftgs 20 LF 292.98 66.65 359.63 7,193

12" C.I. Bell & Spigot Pipe & Ftgs 20 LF 424.90 83.74 508.63 10,173

D2050 Special Plumbing Systems 252813 SF @ 1.31 = 332,129

Plumbing Specialties
Vibration Isolation & Seismic Restraint 252813 SF 0.15 38,817

Submittals and Close Out Documentation 252813 SF 0.08 0.08 20,290

Plumbing Shop Drawings 252813 SF 0.11 0.11 27,054

Plumbing "As Built" Drawings 252813 SF 0.08 0.08 20,290

Pressure Test Domestic / DWV Lines 252813 SF 0.04 0.04 10,145

Disinfect Domestic Water Lines 252813 SF 0.03 0.03 6,763

Pipe Labeling / Tagging 252813 SF 0.07 0.07 16,908
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Inspection & Limited Commissioning 257869 SF 0.32 0.32 82,784

One Year Contractor Service Warranty 252813 SF 0.05 0.05 13,527

Hot Water Circulating Pump, 2/5 HP (HWCP-1) 1 EA 3441 261 3702 3,702

Hot Water Circulating Pump, 1/12 HP (HWCP-2, -3) 2 EA 1318.42 216.70 1535.11 3,070

Water Pressure Booster Pump, 3 HP 1 EA 15462 1184 16646 16,646

Sump Pump,  CI Body, w/ Oil Sensor & Panel 1 EA 3684 201 3884 3,884

Rough-in Kitchen Equipment 12 EA 768 635 1403 16,838

Natural Gas Piping
¾" C/S T&C Pipe w/Ftgs & Hgrs 353 LF 7.35 17.05 24.40 8,614

1" C/S T&C Pipe w/Ftgs & Hgrs 44 LF 8.99 19.19 28.18 1,240

1 ¼" C/S T&C Pipe w/Ftgs & Hgrs 210 LF 12.24 20.60 32.84 6,897

1 ½" C/S T&C Pipe w/Ftgs & Hgrs 416 LF 14.76 22.81 37.57 15,629

4" C/S BW Pipe w/Ftgs & Hgrs 92 LF 53.12 61.53 114.66 10,548

Gas Pressure Regulator 6 EA 1357.20 56.18 1413.38 8,480

D30 HVAC  18,533,629
D3020 HVAC System 252813 SF @ 73.31 = 18,533,629

HVAC Systems
Variable Refrigerant Flow HVAC System 16 TN 7677 122,832

Hot Water Boilers
Gas Fired Hot Water Boiler Assy, 3808 MBH 3 EA 123117 44008 167125 501,375

Air Cooled Chillers
Air Cooled Screw Chiller, 350 Ton 2 EA 421700 23944 445644 891,287

Air Cooled Scroll Chiller, 130 Ton 1 EA 194855 19931 214785 214,785

Air Handling Units
ERV 5900 CFM, (ERV-A) 1 EA 92537 12749 105286 105,286

ERV 6600 CFM  (ERV-C) 1 EA 132811 17005 149817 149,817

ERV 7000 CFM (ERV-D) 1 EA 139985 17373 157358 157,358

ERV 13000 CFM (ERV-B) 1 EA 196561 22405 218966 218,966

ERV 9400 CFM (ERV- E &G) 2 EA 132811 17005 149817 299,633

Blower Coil Units
Blower Coil Unit, 4 Pipe, CHW/HHW 135 EA 9694 682 10376 1,400,820

Air Package Units
Ductless Split Syst., ¾ Ton 4 EA 3514 562 4076 16,304

Ductless Split Syst.,  1 Ton 4 EA 3514 776 4290 17,160

Ductless Split Syst., 2 Ton 8 EA 5817 997 6813 54,505

Ductless Split Syst., 2.5 Ton 2 EA 9270 1104 10374 20,747

Ductless Split Syst., 3 Ton 6 EA 9270 1104 10374 62,242

Ductless Split Syst., 4 Ton 2 EA 12358 1104 13462 26,924
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Air Distribution
Ductwork

Galv. Rectangular & Round Duct (2000-5000#) 256777 LB 1.01 14.31 15.32 3,934,031

Double Wall Spiral Duct 1 LS 319875 319,875

Duct Insulation
Duct Insulation / Liner, 2" Thk, 1½ Lb Density 180750 SF 2.50 9.76 12.27 2,217,042
Duct Silencers (Sound Traps) w/ grilles 30 EA 989 87 1076 32,273

Grilles, Registers & Diffusers
Ceiling Diffuser 1095 EA 217.15 63.54 280.69 307,354

Sidewall Grille 135 EA 310.22 73.57 383.79 51,811

Duct Mounted  Grille 36 EA 523.49 80.26 603.75 21,735

Drum Louver 24 EA 552.57 193.96 746.53 17,917

Linear Slot Diffuser 36 LF 81.43 32.91 114.34 4,116

Cone Diffuser 29 EA 746.46 193.96 940.41 27,272

Louvers & Dampers
Louvers, Fixed Blade, Stormproof 846 SF 88.22 27.09 115.30 97,548

Kynar Finish / Color By Architect 846 SF 76.58 76.58 64,791

Dampers, Operating 430 SF 121.18 36.12 157.29 67,636

Motor for Damper 20 EA 1037.29 51.50 1088.78 21,776

Fire Damper 150 EA 124.09 76.24 200.33 30,050

Fire/Smoke Dampers 42 SF 872.48 56.18 928.66 39,004

Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 15 EA 549 83 632 9,474

Inline Fan, 120-150 CFM 3 EA 3151 555 3706 11,117

Inline Fan, 1100-1274 CFM 2 EA 3684 829 4513 9,026

Inline Fan, 1500CFM 1 EA 3393 829 4222 4,222

Inline Fan, 6000 CFM 2 EA 5817 2374 8191 16,382

Centrif. Exhaust Fan, 1100 CFM 6 EA 6301 403 6705 40,227

Centrif. Exhaust Fan, 400 CFM 3 EA 5332 323 5655 16,965

Axial Flow Fan, 12000 CFM, 5HP 1 EA 10034 1405 11438 11,438

Axial Flow Fan, 18000 CFM, 10 HP 1 EA 21133 2408 23541 23,541

Belt Drive Utility Fan, 850 CFM, ⅓ HP 2 EA 5962 480 6442 12,883

Gravity Intake / Exhaust Hood, 8x8 2 EA 485 387 871 1,743

Gravity Intake / Exhaust Hood, 10x10 1 EA 582 387 968 968

Gravity Intake / Exhaust Hood, 14x14 1 EA 966 387 1352 1,352

Gravity Intake / Exhaust Hood, 16 x 16 1 EA 1066 447 1514 1,514

Unit Heaters
Elect. Unit Heater, 2KW 2 EA 911 161 1072 2,144

Elect. Unit Heater, 3KW 4 EA 911 161 1072 4,287

Elect. Unit Heater, 5KW 9 EA 960 201 1160 10,443
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Radiant Ceiling Panel 66000 BTU 2 EA 1357 468 1825 3,651

Radiant Ceiling Panel 33000 BTU 1 EA 1066 468 1535 1,535

Hydronic Circulating Pumps
Circulating Pump, End Suction, 7 ½ HP 4 EA 40522 9497 50019 200,077

 Circulating Pump, End Suction, 20 HP 2 EA 66890 15516 82407 164,814

Circulating Pump, Double Suction, 40 HP 2 EA 64758 24211 88969 177,937

Circulating Pump, Double Suction,  60 HP 2 EA 108576 32371 140946 281,892

HVAC Hydronic Distribution Piping
¾" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 674 LF 19.33 23.37 42.70 28,779

1" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 1025 LF 21.83 25.94 47.77 48,962

1 ¼" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 1040 LF 25.96 27.60 53.56 55,699

1 ½" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 555 LF 29.18 29.94 59.12 32,809

2" C/S Sch 40 Pipe w/Ftgs, Hgrs & Insul 3070 LF 32.67 35.25 67.92 208,502

2 ½" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1736 LF 46.53 52.77 99.30 172,388

3" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1001 LF 54.19 58.32 112.51 112,624

4" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1100 LF 73.29 72.37 145.65 160,220

5" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 1211 LF 87.93 85.81 173.74 210,394

6" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 120 LF 89.57 112.49 202.07 24,248

8" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 736 LF 256 143 399 293,556

10" C/S Sch 40 Pipe w/BW Ftgs, Hgrs & Insul 207 LF 339 174 513 106,237

Controls System
DDC Controls Systems 252813 SF 10.24 2,587,794

HVAC Specialties
Vibration Isolation & Seismic Restraint 252813 SF 0.56 0.56 142,031

HVAC Shop Drawings 252813 SF 0.30 0.30 76,088

HVAC "As Built" Drawings 252813 SF 0.22 0.22 55,798

Submittals and Close Out Documentation 252813 SF 0.20 0.20 50,725

Operation & Maintenance Manuals (O & M's) 252813 SF 0.08 0.08 20,290

Inspection & Limited Commisioning 252813 SF 0.32 0.32 81,161

Owner Training For Operating Personnel 252813 SF 0.08 0.08 20,290

One Year Contractor Service Warranty 252813 SF 0.10 0.10 25,363

Piping / Equipment Labeling & Tagging 252813 SF 0.05 0.05 13,527

Pressure Test Ductwork 252813 SF 0.30 0.30 76,088

Hydrostaticly Test HVAC Piping 252813 SF 0.20 0.20 50,725

HVAC Technician for 2 weeks 2 EA 3199 6,398

Controls Technician for 2 weeks 2 EA 3199 6,398

Allowance Commercial Stainless Steel Kitchen Hood 1 EA 37808 4347 42155 42,155

Allowance Commercial Kitchen MUA & Exhaust 1 EA 87248 8695 95943 95,943

Dust Collector, associated duct, hoods & Air Cleaner 1 EA 193885 66881 260766 260,766
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Variable Frequency Drive, 5 hp (RAF-A1) 1 EA 3829 849 4679 4,679

Variable Frequency Drive, 10 hp (RAF-B1) 1 EA 5089 950 6039 6,039

Piping Heat Trace for Freeze Protection 500 LF 19 1 21 10,385

Ion Generators 169 EA 824 334 1158 195,773

Chemical Shot Feeder System, 12 Gal. 1 EA 911 1572 2483 2,483

Expansion Tank, Steel, 211 gal. 1 EA 7998 365 8363 8,363

Expansion Tank, Steel, 528 gal. 1 EA 14444 468 14913 14,913

Air Separator, 8" dia. 1 EA 17547 682 18229 18,229

Air Separator, 8" dia. 1 EA 26349 1605 27954 27,954

2" Red. Press. Backflow Preventer 1 EA 3005 259 3264 3,264

Dehumidifier 4 EA 4944 397 5341 21,365

Chain Fall Hoist - Steel Beam by Others 7 EA 6398 44,783

Air Side Testing & Balancing
Start-Up, Test & Balance ERVs 6 EA 847.72 5,086

Start-Up, Test & Balance Ceiling Cabinet Fans 15 EA 35.83 537

Start-Up, Test & Balance Roof Exhaust Fans 9 EA 132.89 1,196

Start-Up, Test & Balance Inline Fans 8 EA 806.09 6,449

Start-Up, Test & Balance Centrif. & Utility Fans 4 EA 537.39 2,150

Test & Balance Grilles & Diffusers 1319 EA 73.24 96,602

Test & Balance Linear Diffusers 9 EA 228.24 2,054

Test & Balance Lab Fume Hood 4 EA 391.26 1,565

Enhanced Commissioning 252,813 SF 1.79 452,864

WaterSide Testing & Balancing
Start-Up, Test & Balance Chiller 3 EA 551.59 1,655

Start-Up, Test & Balance Boiler 3 EA 537.39 1,612

Start-Up, Test & Balance Blower  Coil Unit 135 EA 116.81 15,769

D40 FIRE PROTECTION 1,513,169
D4010 Fire Protection & Sprinkler Systems 252813 SF @ 5.99 = 1,513,169

Wet Pipe System
Wet Pipe Sprinkler System, Lt. Haz. (1st Flr) 120221 SF 3.19 3.07 6.26 752,890

Wet Pipe Sprinkler System, Lt. Haz. (Above 1st Flr) 121625 SF 2.03 2.54 4.57 555,770

Wet Pipe Sprinkler System, Ord. Haz. (1st Flr) 13357 SF 3.58 3.27 6.84 91,423
Dry Pipe System

Dry Pipe Sprinkler System, Lt. Haz. (1st Flr) 2666 SF 3.61 3.67 7.29 19,424

Fire Protection Specialties
4" Wet Standpipe Riser, 2 Floors 1 EA 7087 3751 10837 10,837

Fire & Booster Pumps

Electric Fire Pump, 139 HP, 1500 GPM, 100 PSI 1 EA 68248 4280 72528 72,528

Jockey Pump & related Accessories 1 EA 9694 602 10296 10,296
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D50 ELECTRICAL 17,383,452
D5010 Electrical Service & Distribution 252813 SF @ 20.02 = 5,062,066

High School Building Switchboard - Normal Power
SWBD main breaker, 480 volt, 4000 amp 1 EA 76,671 2,832 79,502 79,502

SWBD_Dist. Section, to 480 volt, 4000 amp 2 EA 15,363 3,387 18,751 37,501

Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938

Switchboard instruments, metering,  V/A/WH 1 EA 22,996 1,181 24,178 24,178

House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621

     Circuit breaker, LA frame, 125-400 amp 14 EA 8,213 386 8,599 120,381

      Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60A 1 EA 1,044 174 1,217 1,217

Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396

Shelter Switchboard - Emergency Power
SWBD_MCB, to 480 volt, 2000 amp 1 EA 32,852 2,302 35,154 35,154

SWBD_Dist. Section, to 480 volt, 2000 amp 2 EA 11,257 2,953 14,210 28,420

Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938

Switchboard instruments, metering,  V/A/WH 1 EA 22,996 1,181 24,178 24,178

House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621

     Circuit breaker, MA frame, 700-800 amp 2 EA 11,450 704 12,153 24,307
     Circuit breaker, LA frame, 125-400 amp 6 EA 8,213 386 8,599 51,592

      Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60A 1 EA 1,044 174 1,217 1,217

      Circuit breaker, FA frame, 480 volt, 2 pole, 15A to 60A 2 EA 734 131 865 1,731

Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396

High School Building Switchboard - Emergency Power
SWBD_MCB, to 480 volt, 800 amp 1 EA 14,638 1,781 16,419 16,419

SWBD_Dist. Section, to 480 volt, 4000 amp 2 EA 15,363 3,387 18,751 37,501

House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621

     Circuit breaker, MA frame, 450-600 amp 1 EA 11,305 573 11,878 11,878

     Circuit breaker, LA frame, 125-400 amp 2 EA 8,213 386 8,599 17,197

      Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60A 1 EA 1,044 174 1,217 1,217

Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396

Switchboard Breakers
      Circuit breaker, FA frame, 480 volt, 3 pole, 15 to 60 a 2 EA 1,044 174 1,217 2,434

      Circuit breaker, FA frame, 480 volt, 3 pole, 70 to 100 1 EA 2,367 229 2,597 2,597

     Circuit breaker, KA frame, 70-225 amp 8 EA 2,705 288 2,994 23,951

     Circuit breaker, LA frame, 125-400 amp 15 EA 8,310 400 8,709 130,638

     Circuit breaker, MA frame, 450-600 amp 2 EA 11,305 573 11,878 23,756

     Circuit breaker, MA frame, 700-800 amp 2 EA 11,450 704 12,153 24,307

      Circuit breaker, 3 pole, 2000 amp 1 EA 50,389 3,214 53,603 53,603
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       D5013 Panels

High School Building Panels - Normal Power
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 13 EA 12,175 3,865 16,040 208,516

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 5 EA 22,996 3,301 26,297 131,485

Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 7 EA 15,122 2,432 17,554 122,875

Panelboard TVSS 14 EA 1,403 350 1,753 24,535

Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 6 EA 9,711 3,691 13,402 80,413

Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs 9 EA 9,711 3,691 13,402 120,619

Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 8 EA 8,648 3,301 11,948 95,587

Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 2 EA 6,860 2,302 9,162 18,324

Panelboard TVSS 14 EA 1,403 350 1,753 24,535

Shelter Panels - Emergency Power
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 12,175 3,865 16,040 16,040

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107

Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 3 EA 9,711 3,691 13,402 40,206

Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804

Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 8,648 3,301 11,948 23,897

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

High School Building Panels - Emergency Power
Panelboard, 600A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 33,432 4,821 38,252 38,252

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 5 EA 22,996 3,301 26,297 131,485

Panelboard, 200, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard, 150, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard, 125A, 480 volt, MCB, 30 ckt., w/1P brkrs 1 EA 15,122 2,432 17,554 17,554

Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 10 EA 15,122 2,432 17,554 175,536

Panelboard TVSS 16 EA 1,403 350 1,753 28,040

Panelboard, 300A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804

Panelboard, 225A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 8,648 3,301 11,948 23,897

Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 3 EA 8,648 3,301 11,948 35,845

Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 3 EA 6,860 2,302 9,162 27,486

Panelboard TVSS 4 EA 1,403 350 1,753 7,010

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 51 EA 123 115 237 12,106

Circuit breaker, 10KAIC, 3 pole, 15-60 amp, 208 volt 44 EA 373 149 521 22,946

Circuit breaker, 10KAIC, 3 pole, 70 amp, 208 volt 2 EA 475 184 660 1,319

Circuit breaker, 10KAIC, 3 pole, 80-100 amp, 208 volt 1 EA 555 255 810 810

Circuit breaker, 22KAIC, 3 pole, 70-225 amp, 208 volt 10 EA 744 400 1,144 11,435
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Circuit breaker, 15-60 amp, 3 pole, 480V 171 EA 744 122 866 148,166

Circuit breaker, 70-100 amp, 3 pole, 480V 19 EA 899 254 1,152 21,892

     Circuit breaker, KA frame, 70-225 amp 31 EA 2,705 288 2,994 92,809

     Circuit breaker, LA frame, 125-400 amp 5 EA 8,310 400 8,709 43,546

     Circuit breaker, MA frame, 450-600 amp 1 EA 11,305 573 11,878 11,878

       D5014 Interior Distribution Transformers

High School Building Transformers - Normal Power
Transformer, 75 KVA, 3 phase, 480/120/208 12 EA 8,938 2,519 11,457 137,478

Transformer, 150 KVA, 3 phase, 480/120/208 3 EA 13,865 2,894 16,759 50,277

House keeping pad, 4'x4'x6" 15 EA 162 150 312 4,680

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 380 LF 6.86 9.81 16.68 6,337

1 1/2" EMT elbow 48 EA 10.63 36.48 47.11 2,261

1 1/2" EMT connector 24 EA 4.95 14.77 19.71 473

1 1/2" EMT coupling 96 EA 17.59 23.28 40.86 3,923

1 1/2" RGS coupling 12 EA 7.19 11.47 18.65 224

1 1/2" Flex 36 LF 4.44 17.72 22.16 798

1 1/2" Flex connector 12 EA 14.11 22.15 36.26 435

1 1/2" 90D Flex connector 12 EA 72.47 38.22 111 1,328

1 1/2" ground bushing 12 EA 34.49 57.33 91.82 1,102

#6 THHN wire, copper 540 LF 0.81 1.36 2.18 1,175

#1/0 THHN wire, copper 1620 LF 3.73 2.78 6.51 10,545

2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 30 LF 9.31 11.47 20.78 623

2" EMT elbow 12 EA 16.04 46.03 62.07 745

2" EMT connector 6 EA 6.76 18.41 25.18 151

2" EMT coupling 24 EA 23.77 29.70 53.47 1,283

2" RGS coupling 3 EA 9.02 13.72 22.75 68.24

2" Flex 9 LF 5.57 23.02 28.58 257

2" Flex connector 3 EA 20.97 32.83 53.80 161

2" 90D Flex connector 3 EA 103 51.25 155 464

2" ground bushing 3 EA 44.45 70.35 115 344

#4 THHN wire, copper 50 LF 1.73 1.74 3.47 173

250 kcmil THHN wire, copper 150 LF 8.41 4.60 13.01 1,951

Exothermic weld 15 EA 18.17 127 145 2,175

#2 THHN wire, copper 300 LF 1.92 1.96 3.89 1,166

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 12 EA 5.37 35.61 40.98 492

#1/0 THHN wire, copper 60 LF 3.73 2.78 6.51 391

#1/0 THHN wire termination - Crimp 1-hole lug, CU/AL 3 EA 11.69 48.64 60.33 181

Shelter Transformers - Emergency Power
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Transformer, 75 KVA, 3 phase, 480/120/208 3 EA 8,938 2,519 11,457 34,370

Transformer, 225 KVA, 3 phase, 480/120/208 1 EA 19,904 3,859 23,764 23,764

House keeping pad, 4'x4'x6" 3 EA 162 150 312 936

House keeping pad, 5'x5'x8" 1 EA 348 257 605 605

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 140 LF 6.86 9.81 16.68 2,335

1 1/2" EMT elbow 12 EA 10.63 36.48 47.11 565

1 1/2" EMT connector 6 EA 4.95 14.77 19.71 118

1 1/2" EMT coupling 24 EA 17.59 23.28 40.86 981

1 1/2" RGS coupling 3 EA 7.19 11.47 18.65 55.96

1 1/2" Flex 9 LF 4.44 17.72 22.16 199

1 1/2" Flex connector 3 EA 14.11 22.15 36.26 109

1 1/2" 90D Flex connector 3 EA 72.47 38.22 111 332

1 1/2" ground bushing 3 EA 34.49 57.33 91.82 275

#6 THHN wire, copper 200 LF 0.81 1.36 2.18 435

#1/0 THHN wire, copper 600 LF 3.73 2.78 6.51 3,905

3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 460 LF 16.62 18.41 35.03 16,115

3" EMT elbow 8 EA 55.08 102 158 1,261

3" EMT connector 4 EA 27.92 34.05 61.97 248

3" EMT coupling 16 EA 168 43.43 212 3,385

3" RGS coupling 2 EA 29.37 17.37 46.74 93.49

3" Flex 6 LF 11.50 35.61 47.11 283

3" Flex connector 2 EA 53.14 44.30 97.44 195

3" 90D Flex connector 2 EA 300 63.41 363 726

3" ground bushing 2 EA 73.43 83.38 157 314

#1 THHN wire, copper 500 LF 3.09 2.29 5.38 2,692

350 kcmil THHN wire, copper 1500 LF 11.69 5.11 16.80 25,198

Exothermic weld 4 EA 18.17 127 145 580

#2 THHN wire, copper 60 LF 1.92 1.96 3.89 233

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 3 EA 5.37 35.61 40.98 123

#1/0 THHN wire, copper 20 LF 3.73 2.78 6.51 130

#1/0 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 11.69 48.64 60.33 60.33

High School Building Transformers - Emergency Power
Transformer, 75 KVA, 3 phase, 480/120/208 7 EA 8,938 2,519 11,457 80,196

House keeping pad, 4'x4'x6" 7 EA 162 150 312 2,184

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 160 LF 6.86 9.81 16.68 2,668

1 1/2" EMT elbow 28 EA 10.63 36.48 47.11 1,319

1 1/2" EMT connector 14 EA 4.95 14.77 19.71 276

1 1/2" EMT coupling 56 EA 17.59 23.28 40.86 2,288

1 1/2" RGS coupling 7 EA 7.19 11.47 18.65 131

1 1/2" Flex 21 LF 4.44 17.72 22.16 465
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1 1/2" Flex connector 7 EA 14.11 22.15 36.26 254

1 1/2" 90D Flex connector 7 EA 72.47 38.22 111 775

1 1/2" ground bushing 7 EA 34.49 57.33 91.82 643

#6 THHN wire, copper 300 LF 0.81 1.36 2.18 653

#1/0 THHN wire, copper 900 LF 3.73 2.78 6.51 5,858

Exothermic weld 4 EA 18.17 127 145 580

#2 THHN wire, copper 140 LF 1.92 1.96 3.89 544

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 7 EA 5.37 35.61 40.98 287

       D5015 Enclosed Switches and Circuit Breakers
100 amp enclosed circuit brkr, 3p, NEMA 1 6 EA 1,420 370 1,790 10,742

125 amp enclosed circuit brkr, 3p, NEMA 1 7 EA 3,623 565 4,188 29,316

250 amp enclosed circuit brkr, 3p, NEMA 1 3 EA 5,411 1,042 6,453 19,360

240 volt, 600 amp, Gen Duty, FDS, 3p, nema 1, w/fuses 6 EA 3,768 1,477 5,245 31,469

Manual Motor Starter - 120V 1-pole, NEMA 1 124 EA 232 144 376 46,634

240 volt, 60 amp , 2p, NEMA 1, NFSS 5 EA 139 400 539 2,693

240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses 4 EA 156 262 418 1,671

240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses 26 EA 156 262 418 10,865

240 volt, 30 amp FDS, 2p, NEMA 3R, w/fuses 26 EA 261 297 558 14,506

240 volt, 30 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 356 297 653 1,305

240 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 2,464 1,147 3,610 3,610

600 volt, 30 amp FDS, 3p, NEMA 1, w/fuses 43 EA 338 288 627 26,942

600 volt, 30 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 580 297 877 1,754

600 volt, 60 amp FDS, 3p, NEMA 3R, w/fuses 4 EA 734 419 1,153 4,612

600 volt, 100 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 1,034 511 1,545 1,545

600 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 3,334 1,147 4,480 4,480

600 volt, 600 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 5,627 1,595 7,222 7,222

600 volt, 800 amp FDS, 3p, NEMA 3R, w/fuses 2 EA 10,592 3,474 14,066 28,132

       D5019 Panel Feeders

High School Building Panel Feeders - Normal Power
100A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" Flex 6 LF 4.44 18.41 22.86 137

1 1/2" Flex connector 2 EA 14.30 23.02 37.32 74.63

1 1/2" 90D Flex connector 2 EA 56.04 39.95 96.00 192
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1 1/2" ground bushing 2 EA 34.49 57.33 91.82 184

#8 THHN wire, copper 180 LF 0.67 1.15 1.81 326

#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939

150A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 430 LF 6.86 9.81 16.68 7,170

1 1/2" EMT elbow 28 EA 10.63 36.48 47.11 1,319

1 1/2" EMT connector 14 EA 4.95 14.77 19.71 276

1 1/2" EMT coupling 56 EA 17.59 23.28 40.86 2,288

#6 THHN wire, copper 500 LF 1.06 1.42 2.48 1,239

#1/0 THHN wire, copper 2000 LF 3.73 2.78 6.51 13,018

225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 1040 LF 13.14 15.37 28.51 29,655

2 1/2" EMT elbow 24 EA 34.88 76.43 111 2,672

2 1/2" EMT connector 12 EA 18.74 25.54 44.28 531

2 1/2" EMT coupling 48 EA 135 38.22 173 8,328

2 1/2" RGS coupling 1 EA 23.48 16.16 39.63 39.63

2 1/2" Flex 3 LF 6.76 30.66 37.42 112

2 1/2" Flex connector 1 EA 36.81 36.48 73.29 73.29

2 1/2" 90D Flex connector 1 EA 187 57.33 245 245

2 1/2" ground bushing 1 EA 74.40 76.43 151 151

#4 THHN wire, copper 1100 LF 1.73 1.74 3.47 3,813

#4/0 THHN wire, copper 4400 LF 7.25 4.19 11.43 50,306

300A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 90 LF 16.62 18.41 35.03 3,153

3" EMT elbow 36 EA 55.08 102 158 5,672

3" EMT connector 18 EA 27.92 34.05 61.97 1,115

3" EMT coupling 72 EA 168 43.43 212 15,232

3" RGS coupling 9 EA 29.37 17.37 46.74 421

3" Flex 27 LF 11.50 35.61 47.11 1,272

3" Flex connector 9 EA 53.14 44.30 97.44 877

3" 90D Flex connector 9 EA 300 63.41 363 3,266

3" ground bushing 9 EA 73.43 83.38 157 1,411

#1 THHN wire, copper 180 LF 3.09 2.29 5.38 969

350 kcmil THHN wire, copper 720 LF 11.69 5.11 16.80 12,095

400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 5300 LF 21.45 20.41 41.86 221,867

3 1/2" EMT elbow 76 EA 69.57 131 201 15,255

3 1/2" EMT connector 38 EA 39.62 43.43 83.04 3,156

3 1/2" EMT coupling 152 EA 274 48.64 323 49,104

3 1/2" RGS coupling 3 EA 40.58 19.54 60.12 180
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3 1/2" Flex 9 LF 13.04 44.30 57.34 516

3 1/2" Flex connector 3 EA 186 55.59 241 723

3 1/2" 90D Flex connector 3 EA 870 80.78 950 2,851

3 1/2" ground bushing 3 EA 117 102 219 658

#1/0 THHN wire, copper 5490 LF 3.73 2.78 6.51 35,735

600 kcmil THHN wire, copper 21960 LF 16.33 7.04 23.36 513,091

Shelter Panel Feeders - Emergency Power
100A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

#8 THHN wire, copper 40 LF 0.67 1.15 1.81 72.53

#1 THHN wire, copper 160 LF 3.09 2.29 5.38 862

150A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

#6 THHN wire, copper 40 LF 1.06 1.42 2.48 99.14

#1/0 THHN wire, copper 160 LF 3.73 2.78 6.51 1,041

225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 13.14 15.37 28.51 285

2 1/2" EMT elbow 4 EA 34.88 76.43 111 445

2 1/2" EMT connector 2 EA 18.74 25.54 44.28 88.56

2 1/2" EMT coupling 8 EA 135 38.22 173 1,388

#4 THHN wire, copper 20 LF 1.73 1.74 3.47 69.33

#4/0 THHN wire, copper 80 LF 7.25 4.19 11.43 915

300A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 300 LF 16.62 18.41 35.03 10,510

3" EMT elbow 8 EA 55.08 102 158 1,261

3" EMT connector 4 EA 27.92 34.05 61.97 248

3" EMT coupling 16 EA 168 43.43 212 3,385

3" RGS coupling 3 EA 29.37 17.37 46.74 140

3" Flex 9 LF 11.50 35.61 47.11 424

3" Flex connector 3 EA 53.14 44.30 97.44 292

3" 90D Flex connector 3 EA 300 63.41 363 1,089

3" ground bushing 3 EA 73.43 83.38 157 470

#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939

350 kcmil THHN wire, copper 1440 LF 11.69 5.11 16.80 24,190
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400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 570 LF 21.45 20.41 41.86 23,861

3 1/2" EMT elbow 8 EA 69.57 131 201 1,606

3 1/2" EMT connector 4 EA 39.62 43.43 83.04 332

3 1/2" EMT coupling 16 EA 274 48.64 323 5,169

3 1/2" RGS coupling 1 EA 40.58 19.54 60.12 60.12

3 1/2" Flex 3 LF 13.04 44.30 57.34 172

3 1/2" Flex connector 1 EA 186 55.59 241 241

3 1/2" 90D Flex connector 1 EA 870 80.78 950 950

3 1/2" ground bushing 1 EA 117 102 219 219

#1/0 THHN wire, copper 600 LF 3.73 2.78 6.51 3,905

600 kcmil THHN wire, copper 2400 LF 16.33 7.04 23.36 56,075

2000A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 50 LF 21.45 20.41 41.86 2,093

3 1/2" EMT elbow 20 EA 69.57 131 201 4,014

3 1/2" EMT connector 10 EA 39.62 43.43 83.04 830

3 1/2" EMT coupling 40 EA 274 48.64 323 12,922

250 kcmil THHN wire, copper 100 LF 8.41 4.60 13.01 1,301

600 kcmil THHN wire, copper 400 LF 16.33 7.04 23.36 9,346

High School Building Panel Feeders - Emergency Power
100A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 3690 LF 6.86 9.81 16.68 61,531

1 1/2" EMT elbow 44 EA 10.63 36.48 47.11 2,073

1 1/2" EMT connector 22 EA 4.95 14.77 19.71 434

1 1/2" EMT coupling 88 EA 17.59 23.28 40.86 3,596

1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65

1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57

1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32

1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#8 THHN wire, copper 3810 LF 0.67 1.15 1.81 6,908

#1 THHN wire, copper 15240 LF 3.09 2.29 5.38 82,067

125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 260 LF 6.86 9.81 16.68 4,336

1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188

1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43

1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327

#6 THHN wire, copper 270 LF 1.06 1.42 2.48 669

#1/0 THHN wire, copper 1080 LF 3.73 2.78 6.51 7,030
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150A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 140 LF 6.86 9.81 16.68 2,335

1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754

1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158

1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308

#6 THHN wire, copper 180 LF 1.06 1.42 2.48 446

#1/0 THHN wire, copper 720 LF 3.73 2.78 6.51 4,687

200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 220 LF 9.31 11.47 20.78 4,572

2" EMT elbow 24 EA 16.04 46.03 62.07 1,490

2" EMT connector 12 EA 6.76 18.41 25.18 302

2" EMT coupling 48 EA 23.77 29.70 53.47 2,567

2 1/2" RGS coupling 2 EA 23.48 16.16 39.63 79.27

2 1/2" Flex 6 LF 6.76 30.66 37.42 225

2 1/2" Flex connector 2 EA 36.81 36.48 73.29 147

2 1/2" 90D Flex connector 2 EA 187 57.33 245 490

2 1/2" ground bushing 2 EA 74.40 76.43 151 302

#4 THHN wire, copper 320 LF 1.73 1.74 3.47 1,109

#3/0 THHN wire, copper 1280 LF 5.80 3.68 9.48 12,135

225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 1140 LF 13.14 15.37 28.51 32,506

2 1/2" EMT elbow 20 EA 34.88 76.43 111 2,226

2 1/2" EMT connector 10 EA 18.74 25.54 44.28 443

2 1/2" EMT coupling 40 EA 135 38.22 173 6,940

2 1/2" RGS coupling 1 EA 23.48 16.16 39.63 39.63

2 1/2" Flex 3 LF 6.76 30.66 37.42 112

2 1/2" Flex connector 1 EA 36.81 36.48 73.29 73.29

2 1/2" 90D Flex connector 1 EA 187 57.33 245 245

2 1/2" ground bushing 1 EA 74.40 76.43 151 151

#4 THHN wire, copper 1200 LF 1.73 1.74 3.47 4,160

#4/0 THHN wire, copper 4800 LF 7.25 4.19 11.43 54,880

300A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 290 LF 16.62 18.41 35.03 10,160

3" EMT elbow 16 EA 55.08 102 158 2,521

3" EMT connector 8 EA 27.92 34.05 61.97 496

3" EMT coupling 32 EA 168 43.43 212 6,770

3" RGS coupling 3 EA 29.37 17.37 46.74 140

3" Flex 9 LF 11.50 35.61 47.11 424

3" Flex connector 3 EA 53.14 44.30 97.44 292

3" 90D Flex connector 3 EA 300 63.41 363 1,089

Page # 32 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
3" ground bushing 3 EA 73.43 83.38 157 470

#1 THHN wire, copper 360 LF 3.09 2.29 5.38 1,939

350 kcmil THHN wire, copper 1440 LF 11.69 5.11 16.80 24,190

600A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 260 LF 16.62 18.41 35.03 9,109

3" EMT elbow 24 EA 55.08 102 158 3,782

3" EMT connector 12 EA 27.92 34.05 61.97 744

3" EMT coupling 48 EA 168 43.43 212 10,155

#1 THHN wire, copper 320 LF 3.09 2.29 5.38 1,723

350 kcmil THHN wire, copper 1280 LF 11.69 5.11 16.80 21,502

800A
3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 60 LF 16.62 18.41 35.03 2,102

3" EMT elbow 12 EA 55.08 102 158 1,891

3" EMT connector 6 EA 27.92 34.05 61.97 372

3" EMT coupling 24 EA 168 43.43 212 5,077

#1/0 THHN wire, copper 90 LF 3.73 2.78 6.51 586

300 kcmil THHN wire, copper 360 LF 9.86 4.85 14.70 5,293

D5020 Lighting & Branch Wiring 252813 SF @ 23.79 = 6,015,195

       D5021 Light Fixtures
Type A1 Light 1240 EA 384 96 480 595,041

Type A2 Light 55 EA 384 96 480 26,393

Type A3 Light 336 EA 384 96 480 161,237

Type A4 Light 517 EA 384 96 480 248,094

Type B1 Light 15 EA 384 96 480 7,198

Type C1 Light 14 EA 661 102 762 10,674

Type C2 Light 11 EA 661 102 762 8,386

Type C4 Light 20 EA 661 102 762 15,248

Type C6 Light 8 EA 661 102 762 6,099

Type D1 Light 15 EA 566 174 740 11,103

Type D2 Light 57 EA 216 138 354 20,174

Type E1 Light 191 EA 333 116 449 85,818

Type E2 Light 68 EA 333 116 449 30,553

Type E3 Light 18 EA 333 116 449 8,088

Type E4 Light 4 EA 227 116 343 1,371

Type E5 Light 70 EA 583 154 737 51,577

Type EW1 Light 3 EA 383 203 586 1,759

Type G1 Light 49 EA 817 392 1209 59,240

Type G2 Light 56 EA 472 296 769 43,049
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Type G5 Light 56 EA 472 296 769 43,049

Type H1 Light 36 EA 539 166 706 25,400

Type M1 Light 71 EA 1919 102 2021 143,516

Type M2 Light 36 EA 1919 102 2021 72,769

Type P1 Light 114 EA 1699 128 1827 208,266

Type P2 Light 6 EA 937 139 1075 6,451

Type P3 Light 38 EA 1103 203 1306 49,644

Type P4 Light 5 EA 1699 128 1827 9,134

Type Q1 Light 94 EA 458 354 812 76,345

Type Q2 Light 26 EA 458 354 812 21,117

Type R1 Light, labor only - FBO 4 EA 166 166 665

Type W3 Light 15 EA 429 135 564 8,453

Type W4 Light 44 EA 833 203 1036 45,578

Type X1 Light 76 EA 271 185 455 34,612

Type X2 Light 68 EA 271 185 455 30,968

Type X3 Light 3 EA 793 211 1004 3,011

Bodine GTD ballast 390 EA 249 102 352 137,231

       D5022 Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 79660 LF 2.32 6.27 8.59 684,385

3/4" EMT connector 6373 EA 0.93 7.41 8.33 53,112

3/4" EMT field bend 22305 EA 10.17 10.17 226,760

4" Square box w/cover (ring), support 3983 EA 3.89 40.82 44.71 178,074

#12 THHN wire, copper 318640 LF 0.66 0.74 1.40 446,133

Fixture whip, (3) #16THHN 3829 EA 17.93 25.49 43.43 166,284

       D5023 Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 53 EA 48.18 99.71 148 7,838

2G Switch, 20 amp 1 pole, w/box, ring, cover 86 EA 61.45 99.71 161 13,860

Switch, 20  amp, 3 way, w/box, ring, cover 54 EA 63.33 104 168 9,048

Switch, 20 amp, 4 way, w/box, ring, cover 4 EA 80.78 113 194 775

Dimmer Switch, LED, w/box, ring, cover 10 EA 291 117 408 4,083

Key Switch, 20 amp 1 pole, w/box, ring, cover 7 EA 85.53 102 188 1,313

Key Switch, 20  amp, 3 way, w/box, ring, cover 16 EA 104 113 217 3,468

Occupancy Sensor, 1-pole, wall 118 EA 145 36.48 181 21,407

Occ Sensor, ceiling, dual technology 196 EA 245 136 382 74,831

Remote power pack 196 EA 71.50 88.59 160 31,379

Photo cell 7 EA 44.45 115 159 1,114

12-zone Lighting Controll Panel 1 EA 850 114 964 964

Momentary Contactor Relay 12 EA 213 149 361 4,333

Light Control Panel - 4 Relay 12 EA 2,367 368 2,736 32,827

Control station, H-O-A 12 EA 686 149 835 10,015
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       D5025 Receptacles

EPO Switch, 20 amp 1 pole, NEMA 1 17 EA 328 148 475 8,078

Power j-box, 20 amp, w/box, ring, cover 30 EA 29.18 101 130 3,895

Simplex Receptacle, 20 amp, w/box, ring, cover 5 EA 42.82 103 146 732

Duplex Receptacle, 20 amp, w/box, ring, cover 1685 EA 42.44 105 148 248,770

Quad Receptacle, 20 amp, w/box, ring, cover 99 EA 61.01 122 183 18,078

GFI Receptacle, 20 amp, w/ cover 491 EA 81.40 41.85 123 60,512

GFI Quad Receptacle, 20 amp, w/box, ring, cover 16 EA 123 122 244 3,909

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 70 EA 88.28 115 203 14,243

Receptacle/TV outlet, 20 amp, w/box, ring, cover 18 EA 110 101 211 3,796

Receptacle - NEMA 6-20R, w/box, ring, cover 4 EA 72.72 134 206 825

Receptacle - NEMA 6-30R, w/box, ring, cover 5 EA 157 173 331 1,653

Cord Reel, 20 amp, w/4-NEMA 5-20 outlets 24 EA 423 202 625 15,007

Door Bell, tube type, 3 tube system 1 EA 456 73.83 530 530

Floor box, flush mount duplex 79 EA 199 27.79 227 17,920

Floor box, cast iron, 1 gang 19 EA 238 157 395 7,503

Floor box, cast iron, 2 gang 30 EA 350 208 558 16,747

Floor box, carpet flange 49 EA 100 15.72 116 5,694

Receptacle - NEMA 6-50R, w/box, ring, cover 5 EA 210 205 416 2,079

       D5026 Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 39385 LF 2.32 6.27 8.59 338,369

3/4" EMT connector 4350 EA 0.93 7.41 8.33 36,256

3/4" EMT field bend 14626 EA 10.17 10.17 148,697

4" Square box w/cover (ring), support 2569 EA 3.89 40.82 44.71 114,856

#12 THHN wire, copper 156010 LF 0.66 0.74 1.40 218,432

#10 THHN wire, copper 1530 LF 0.59 0.82 1.40 2,144

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 250 LF 3.91 7.10 11.01 2,752

1" EMT connector 5 EA 1.79 9.09 10.88 54.41

1" EMT field bend 25 EA 11.17 11.17 279

4 11/16" x 2 1/8"D Square box w/cover (ring), support 5 EA 9.91 40.82 50.73 254

#10 THHN wire, copper 300 LF 0.59 0.82 1.40 420

#6 THHN wire, copper 600 LF 1.04 1.26 2.29 1,376

12-3 SO cable 60 LF 1.72 1.09 2.81 169

1/2" SO cable connector 20 EA 28.02 13.12 41.14 823

       D5027 Equipment Connections
< 1 HP, 120V,  flexible motor connection 126 EA 9.82 101.66 111.48 14,047

3 HP, 120V,  flexible motor connection 25 EA 18.22 148.65 166.86 4,172

3 HP, 208V, 1ph, flexible motor connection 26 EA 10.95 101.66 112.61 2,928

3 HP, 480V, 3ph, flexible motor connection 43 EA 10.95 101.66 112.61 4,842

3 HP, 250V, 3ph, flexible motor connection 1 EA 12.27 120.15 132.42 132
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60 HP, 480V, 3ph, flexible motor connection 1 EA 42.48 214.11 256.59 257

5 HP, 208V, 1ph, sealtite motor connection 26 EA 19.16 101.66 120.83 3,141

5 HP, 208V, 3ph, sealtite motor connection 2 EA 19.16 101.66 120.83 242

10 HP, 480V, 3ph, sealtite motor connection 4 EA 19.16 101.66 120.83 483

       D5028 Equipment Conduit & Wire
3/4" PVC Sch. 40 conduit 880 LF 2.34 5.62 7.96 7,008

3/4" PVC Sch. 40 elbow 8 EA 1.15 19.41 20.56 164

3/4" PVC Sch. 40 adapter 8 EA 0.59 19.41 19.99 160

3/4" PVC Sch. 40 coupling 16 EA 0.43 19.41 19.84 317

#10 XHHW wire, copper 920 LF 0.50 0.82 1.32 1,211

#6 XHHW wire, copper 2760 LF 1.32 1.26 2.58 7,112

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 23870 LF 2.32 6.27 8.59 205,075

3/4" EMT connector 530 EA 0.93 7.41 8.33 4,417

3/4" EMT field bend 1590 EA 10.17 10.17 16,165

#12 THHN wire, copper 51200 LF 0.66 0.74 1.40 71,686

#10 THHN wire, copper 20560 LF 0.59 0.82 1.40 28,817

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 80 LF 3.91 7.10 11.01 881

1" EMT connector 6 EA 1.79 9.09 10.88 65.29

1" EMT field bend 18 EA 11.17 11.17 201

#10 THHN wire, copper 190 LF 0.59 0.82 1.40 266

#8 THHN wire, copper 120 LF 0.65 1.02 1.67 200

#4 THHN wire, copper 740 LF 1.69 1.54 3.23 2,390

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 400 LF 6.86 9.81 16.68 6,670

1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754

1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158

1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308

#6 THHN wire, copper 430 LF 1.06 1.42 2.48 1,066

#1/0 THHN wire, copper 1290 LF 3.73 2.78 6.51 8,397

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 420 LF 6.86 9.81 16.68 7,004

1 1/2" EMT elbow 16 EA 10.63 36.48 47.11 754

1 1/2" EMT connector 8 EA 4.95 14.77 19.71 158

1 1/2" EMT coupling 32 EA 17.59 23.28 40.86 1,308

#1/0 THHN wire, copper 500 LF 3.73 2.78 6.51 3,255

500 kcmil THHN wire, copper 1500 LF 16.81 5.73 22.55 33,818

D5030 Communication & Branch Wiring 252813 SF @ 21.38 = 5,404,051

Fire Alarm System
F/A - M/N Control Panel 1 EA 16,975 1,494 18,469 18,469

Remote Annunciator 1 EA 937 704 1,641 1,641
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Battery & rack 1 EA 947 229 1,176 1,176

Charger 1 EA 1,073 115 1,187 1,187

120V Type-1 'Surge Protection Device 1 EA 292 127 419 419

Duct Detector, addressable 24 EA 367 288 656 15,733

AHU shut down relay 24 EA 184 123 307 7,368

Remote Test Switch 24 EA 228 171 399 9,569

Smoke Detector, addressable 113 EA 414 156 570 64,398

Heat Detector, addressable 27 EA 425 127 552 14,903

Pull Station, addressable 60 EA 157 148 304 18,251

Polycarbonate cover for Pull Station 2 EA 170 75.57 245 490

Audio/visual 322 EA 300 167 466 150,148

Audio/visual w/ wire guard 7 EA 410 222 632 4,424

Visual only (strobe) 51 EA 199 132 331 16,884

Visual only (strobe) w/ wire guard 3 EA 388 189 578 1,733

Speaker 61 EA 303 167 470 28,680

Door Holder, combination holder & closer 24 EA 303 276 580 13,910

10" Bell 1 EA 325 115 439 439

Addressable Output Module 2 EA 193 122 316 631

Tamper/Flow / Pressure Switch 2 EA 986 113 1,098 2,197

Carbon Monoxide Detector, addressable 3 EA 889 38.22 927 2,781

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 15100 LF 1.95 6.81 8.76 132,297

3/4" EMT connector 1208 EA 0.95 8.04 8.99 10,860

3/4" EMT field bend 4228 EA 11.03 11.03 46,638

4" Square box w/cover (ring), support 755 EA 20.70 58.11 78.80 59,497

18/2  fire alarm cable 30200 LF 1.22 1.10 2.32 70,080

#14 THHN wire, copper 60400 LF 0.14 0.68 0.82 49,265

Telecom System
4'x8' plywood Telephone back board 29 EA 131 154 284 8,242

84"x19" 4-post equipment rack 16 EA 1,874 382 2,257 36,107

2-post rack ground kit 16 EA 187 32.83 220 3,525

6" Vertical Data rack/wire management 24 EA 527 316 843 20,225

Horizontal Data rack/wire management, 2 RU 40 EA 90.44 18.07 109 4,354

CAT 6 48 Port Patch Panel 40 EA 574 443 1,017 40,804

Rack-mount PDU, 1 RU, APC - AP9560 8 EA 723 118 841 6,727

Rack housing, 2 RU 4 EA 541 302 843 3,373

Fiber optic patch panel, 12 ports 12 EA 580 139 719 8,625

Floor box, flush mount telephone 24 EA 227 29.76 257 6,165

Biscuit box 183 EA 8.70 12.33 21.03 3,848

1 port wall phone plate, stainless steel 12 EA 15.85 11.55 27.40 329

2 port data plate, stainless steel 692 EA 16.23 12.33 28.57 19,768
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CAT 6 Jack ( label, test ) 1605 EA 7.34 13.64 20.98 33,673

Patch panel, punch down termination per port 1605 EA 8.27 8.27 13,271

CAT 6 cable, plenum 240750 LF 0.23 1.27 1.50 361,358

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 9350 LF 3.25 7.70 10.94 102,308

1" EMT connector 1683 EA 1.84 9.81 11.65 19,608

1" EMT field bend 5423 EA 12.16 12.16 65,943

4 11/16" x 2 1/8"D Square box w/cover (ring), support 935 EA 17.41 60.97 78.38 73,290

18" Cable Tray 2470 LF 34.40 19.63 54.03 133,448

18" Elbow fitting 16 EA 178 285 463 7,403

18" Tee fitting 7 EA 321 443 764 5,346

Cable Tray Support 309 EA 61.84 126 188 57,977

3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 652 LF 21.45 20.41 41.86 27,294

3 1/2" EMT connector 652 EA 39.62 43.43 83.04 54,145

3 1/2" bushing 652 EA 3.58 83.38 86.96 56,696

3" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 150 LF 16.62 18.41 35.03 5,255

3" EMT elbow 4 EA 55.08 102 158 630

3" EMT connector 2 EA 27.92 34.05 61.97 124

3" EMT coupling 8 EA 168 43.43 212 1,692

12 strand OM3 armored multimode FOC 4500 LF 4.37 1.38 5.75 25,868

Fiber optic connector 144 EA 54.11 38.22 92.33 13,295

PA System
Intercom Outlets 3 EA 247 110 358 1,073

Volume control 2 EA 110 104 214 429

XLR 3-pin Microphone Jack/Connector 2 EA 7.15 31.27 38.42 76.84

12" Domestic single face wall clock 56 EA 276 115 391 21,896

Speaker 331 EA 267 110 377 124,783

Sound System, wire guard for speaker 25 EA 142 60.80 202 5,059

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 7880 LF 2.28 6.43 8.71 68,617

3/4" EMT connector 630 EA 6.20 7.59 13.79 8,696

3/4" EMT field bend 2206 EA 10.42 10.42 22,997

4" Square box w/cover (ring), support 394 EA 10.05 41.69 51.74 20,386

Speaker cable 8274 LF 0.15 1.04 1.20 9,903

Security System
Card Reader, Flush type, standard 18 EA 1,314 328 1,642 29,563

Request -to-Exit switch 1 EA 264 175 439 439

Duress switch 68 EA 245 175 421 28,619

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 3480 LF 2.28 6.43 8.71 30,303

3/4" EMT connector 104 EA 6.20 7.59 13.79 1,440

3/4" EMT field bend 452 EA 10.42 10.42 4,715

4" Square box w/cover (ring), support 87 EA 10.05 41.69 51.74 4,501
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18/4pr shielded security system cable 3654 LF 4.27 1.81 6.08 22,207

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 590 LF 2.28 6.43 8.71 5,138

3/4" EMT connector 106 EA 6.20 7.59 13.79 1,465

3/4" EMT field bend 342 EA 10.42 10.42 3,567

4" Square box w/cover (ring), support 59 EA 10.05 41.69 51.74 3,053

CCTV System
Surveillance, one station (camera & monitor) 1 EA 1,643 625 2,268 2,268

     For additional camera stations, add 165 EA 715 299 1,014 167,277

     for weatherproof camera station, add 28 EA 928 704 1,631 45,672

     for wire guard, add 5 EA 207 148 354 1,772

Monitor 2 EA 1,991 315 2,306 4,613

Biscuit box 193 EA 8.70 12.33 21.03 4,059

CAT 6 Jack ( label, test ) 193 EA 7.34 13.64 20.98 4,049

Patch panel, punch down termination per port 193 EA 8.27 8.27 1,596

CAT 6 cable, plenum 28950 LF 0.23 1.27 1.50 43,453

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 340 LF 3.25 7.70 10.94 3,720

1" EMT connector 61 EA 1.84 9.81 11.65 713

1" EMT field bend 197 EA 12.16 12.16 2,398

4 11/16" x 2 1/8"D Square box w/cover (ring), support 34 EA 17.41 60.97 78.38 2,665

Audio Visual System
2 port data plate, stainless steel 88 EA 16.23 12.33 28.57 2,514

CAT 6 Jack ( label, test ) 88 EA 7.34 13.64 20.98 1,846

Patch panel, punch down termination per port 88 EA 8.27 8.27 728

CAT 6 cable, plenum 13200 LF 0.23 1.27 1.50 19,813

HDMI Keystone 88 EA 30.13 39.09 69.21 6,091

25' HDMI Cable 88 EA 137 28.89 166 14,621

F connector 176 EA 3.38 29.86 33.24 5,851

RG 6 cable, plenum 13200 LF 1.82 1.04 2.86 37,736

1" EMT conduit 880 LF 3.25 7.70 10.94 9,629

1" EMT connector 158 EA 1.84 9.81 11.65 1,845

1" EMT field bend 510 EA 12.16 12.16 6,206

4 11/16" x 2 1/8"D Square box w/cover (ring), support 88 EA 17.41 60.97 78.38 6,898

3/4" EMT conduit 1570 LF 1.95 6.81 8.76 13,755

3/4" EMT connector 64 EA 0.95 8.04 8.99 575

3/4" EMT field bend 256 EA 11.03 11.03 2,824

4 11/16" x 2 1/8"D Square box w/cover (ring), support 32 EA 17.41 60.97 78.38 2,508

1/2" EMT conduit 1350 LF 1.39 5.21 6.60 8,914

1/2" EMT connector 106 EA 0.79 7.38 8.18 867

1/2" EMT field bend 212 EA 9.99 9.99 2,118

4 11/16" x 2 1/8"D Square box w/cover (ring), support 53 EA 17.41 60.97 78.38 4,154
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1" EMT conduit 1820 LF 3.25 7.70 10.94 19,915

1" EMT connector 36 EA 1.84 9.81 11.65 419

1" EMT field bend 72 EA 12.16 12.16 871

4 11/16" x 2 1/8"D Square box w/cover (ring), support 18 EA 17.41 60.97 78.38 1,411

1 1/4" EMT conduit 1450 LF 5.20 8.86 14.06 20,384

1 1/4" EMT connector 28 EA 3.00 12.68 15.68 439

1 1/4" EMT coupling 112 EA 11.88 18.85 30.73 3,442

1 1/4" EMT elbow 56 EA 9.26 27.71 36.96 2,070

4 11/16" x 2 1/8"D Square box w/cover (ring), support 14 EA 17.41 60.97 78.38 1,097

1 1/2" EMT conduit 360 LF 6.86 9.81 16.68 6,003

1 1/2" EMT connector 18 EA 4.95 14.77 19.71 355

1 1/2" EMT coupling 72 EA 17.59 23.28 40.86 2,942

1 1/2" EMT elbow 36 EA 10.63 36.48 47.11 1,696

4 11/16" x 2 1/8"D Square box w/cover (ring), support 9 EA 17.41 60.97 78.38 705

2" EMT conduit 550 LF 7.38 11.03 18.41 10,127

2" EMT connector 8 EA 6.90 17.72 24.62 197

2" EMT coupling 32 EA 23.38 28.58 51.96 1,663

2" EMT elbow 16 EA 15.27 44.30 59.56 953

4"x4"x4" pull box, Steel, NEMA 1 4 EA 36.60 110 147 588

Auditorium AVL - Audio 1 LS 532,709 86,857 619,566 619,566

Auditorium AVL - Video 1 LS 194,861 40,142 235,003 235,003

Auditorium AVL - Lighting 1 LS 563,822 15,634 579,456 579,456

Auditorium AVL - Motorized Batten Hoist 1 LS 234,747 49,943 284,690 284,690

Auditorium AVL - Aisle Lighting 1 LS 86,826 5,211 92,037 92,037

AVL - Environmental Video 1 LS 226,169 3,474 229,643 229,643

Gymnasium AVL - Audio 1 LS 194,702 41,517 236,220 236,220

Aux Gymnasium AVL - Audio 1 LS 107,571 24,320 131,891 131,891

Choir & Band AVL 1 LS 77,813 20,846 98,659 98,659

Work Room C-207 - Lighting for Video 1 LS 3,548 603 4,151 4,151

D5040 Special Electrical Systems 252813 SF @ 3.57 = 902,140

Grounding & Lightning Protection Systems
Ground rod, 3/4x10' 3 EA 117 208 325 976

Pipe grounding clamp, 2 1/2" to 3" 4 EA 125 154 278 1,114

Exothermic weld 6 EA 4.64 131 136 815

2" x 1/4" copper bar 36 LF 97.20 20.85 118 4,250

Ground bar insulator 18 EA 50.24 31.27 81.51 1,467

Ground bar insulator bracket 18 EA 27.05 20.85 47.90 862

#3/0 Bare CU wire 180 LF 5.16 2.78 7.94 1,429
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Chain Trenching, 6"x24", backfill 60 LF 1.34 1.34 80.46

Lightning Protection 168375 SF 1.22 1.22 204,664

Emergency Generator - High School Building
Generator, 500 KW, diesel, w/ encl, btry chrg, & day tank 1 EA 166,193 13,959 180,152 180,152

Circuit breaker, LA frame, 125-400 amp 1 EA 8,213 386 8,599 8,599

Generator pad 1 EA 1,608 1,292 2,900 2,900

Generator controls 1 EA 2,010 1,626 3,636 3,636

Generator remote annunciator panel 1 EA 1,648 515 2,163 2,163

Generator Start-up & Test 1 EA 4,258 4,258 4,258

800A 480V N3R Generator Tap Box, Wall Mount 1 EA 18,416 3,456 21,872 21,872

     Circuit breaker, MA frame, 700-800 amp 1 EA 11,450 704 12,153 12,153

ATS, 480V, 3P, 150 amp 1 EA 3,478 764 4,243 4,243

ATS, 480V, 3P, 200 amp 1 EA 4,010 921 4,931 4,931

ATS, 480V, 3P, 600 amp 1 EA 9,372 1,824 11,196 11,196

3/4" PVC Sch. 40 conduit 300 LF 1.84 6.10 7.93 2,380

3/4 " RGS elbow 2 EA 9.06 31.62 40.68 81.36

3/4" PVC Sch. 40 adapter 4 EA 0.68 21.11 21.78 87.13

3/4" sealtite 3 LF 3.30 8.86 12.16 36.49

3/4" sealtite connector 2 EA 8.14 17.72 25.85 51.71

#10 XHHW wire, copper 1920 LF 0.51 0.92 1.43 2,751

1" PVC Sch. 40 conduit 300 LF 2.65 7.09 9.73 2,920

1" RGS elbow 2 EA 12.17 36.48 48.65 97.31

1" PVC Sch. 40 adapter 4 EA 0.73 23.28 24.01 96.05

1" sealtite 3 LF 5.93 12.68 18.61 55.84

1" sealtite connector 2 EA 13.72 22.15 35.87 71.74

#14 XHHW wire, copper 3720 LF 0.25 0.70 0.95 3,537

Chain Trenching, 8"x48", backfill 100 LF 2.06 2.06 206

3" PVC Sch. 40 conduit 270 LF 11.50 16.76 28.26 7,631

3" RGS elbow 6 EA 80.20 154 234 1,404

3" PVC Sch. 40 adapter 9 EA 4.17 51.25 55.42 499

3" sealtite 9 LF 15.85 36.48 52.33 471

3" sealtite connector 6 EA 278 76.43 355 2,128

#1/0 XHHW wire, copper 33 LF 4.46 2.78 7.24 239

300 kcmil XHHW wire, copper 1320 LF 11.40 4.85 16.25 21,448

Chain Trenching, 8"x48", backfill 90 LF 2.06 2.06 186

Emergency Generator - Shelter
2000A Generator docking station 1 EA 31,654 4,979 36,633 36,633

ATS, 480V, 3P, 2000 amp 1 EA 54,496 3,691 58,187 58,187

2000A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 650 LF 21.45 20.41 41.86 27,210
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3 1/2" EMT elbow 40 EA 69.57 131 201 8,029

3 1/2" EMT connector 20 EA 39.62 43.43 83.04 1,661

3 1/2" EMT coupling 80 EA 274 48.64 323 25,844

250 kcmil THHN wire, AL 750 LF 1.65 3.18 4.83 3,623

600 kcmil THHN wire, copper 3000 LF 16.33 7.04 23.36 70,094

Emergency Generator Conduit & Wire- Site Buildings
Circuit breaker, LA frame, 125-400 amp 2 EA 8,213 386 8,599 17,197

Generator pad 1 EA 1,608 1,292 2,900 2,900

Generator controls 1 EA 2,010 1,626 3,636 3,636

Generator remote annunciator panel 1 EA 1,648 515 2,163 2,163

Generator Start-up & Test 1 EA 4,258 4,258 4,258

ATS, 480V, 3P, 400 amp 2 EA 5,411 1,147 6,557 13,115

3/4" PVC Sch. 40 conduit 300 LF 1.84 6.10 7.93 2,380

3/4 " RGS elbow 2 EA 9.06 31.62 40.68 81.36

3/4" PVC Sch. 40 adapter 4 EA 0.68 21.11 21.78 87.13

3/4" sealtite 3 LF 3.30 8.86 12.16 36.49

3/4" sealtite connector 2 EA 8.14 17.72 25.85 51.71

#10 XHHW wire, copper 1920 LF 0.51 0.92 1.43 2,751

1" PVC Sch. 40 conduit 300 LF 2.65 7.09 9.73 2,920

1" RGS elbow 2 EA 12.17 36.48 48.65 97.31

1" PVC Sch. 40 adapter 4 EA 0.73 23.28 24.01 96.05

1" sealtite 3 LF 5.93 12.68 18.61 55.84

1" sealtite connector 2 EA 13.72 22.15 35.87 71.74

#14 XHHW wire, copper 3720 LF 0.25 0.70 0.95 3,537

Chain Trenching, 8"x48", backfill 100 LF 2.06 2.06 206

3 1/2" PVC Sch. 40 conduit 410 LF 15.75 18.41 34.16 14,007

3 1/2" RGS elbow 4 EA 130 219 349 1,397

3 1/2" PVC Sch. 40 adapter 12 EA 5.53 70.35 75.88 911

3 1/2" sealtite 6 LF 18.07 61.67 79.74 478

3 1/2" sealtite connector 4 EA 392 115 507 2,028

#2 XHHW wire, copper 440 LF 2.88 2.05 4.93 2,169

600 kcmil XHHW wire, copper 1760 LF 25.12 7.04 32.16 56,597

Chain Trenching, 8"x48", backfill 410 LF 2.06 2.06 846

Category 4 Seismic Bracing
Category 4 Bracing 72864 SF 0.26 0.26 18,646

E  EQUIPMENT & FURNISHINGS
E10 EQUIPMENT 1,895,354

E1010 Gym Equipment 252813 SF @ 3.30 = 835,396
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Built-in Electrically Operated Bleachers (2070 seats) 1 LS 569,378 569,378 569,378

Basketball Backstop (electrically operated) 8 EA 15,990 3,055 19,045 152,359

Perimeter Wall Padding 3235 SF 16.89 5.53 22.42 72,538
Volley Ball System (incl. Sleeves and Caps) 6 EA 6,561 6,561 39,364
Gym Floor Striping 3150 LF 0.34 0.22 0.56 1,756

E1020 Institutional Equipment 252813 SF @ 0.43 = 109,746

Kiln 2 EA 3,050 286 3,335 6,671
Welding Station 5 EA 2,559 2,559 12,795
Loading Dock Bumpers 6 EA 150 138 288 1,731

Belco #40 Washer 1 EA 22,750 867 23,616 23,616

Belco #50 Dryer 1 EA 10,806 867 11,673 11,673

Hoist Crane, 2000 lb 7 EA 3,807 3,807 26,646
Motorized Theatrical Lighting Hoists 3 EA 7,507 1,365 8,871 26,614

E1030 Lab Equipment 252813 SF @ 0.04 = 9,212

Lab Drying Rack 48 EA 192 192 9,212

Fume Hoods ( See Dust Collector, associated duct, 
hoods & Air Cleaner in Section D3020 HVAC)

E1040 Auditorium Seating @  =
None In This Contract 

Auditorium Seating (FF&E, Not in Contract)

E1090 Kitchen Equipment 252813 SF @ 3.72 = 941,000

Commercial Kitchen Equipment
Food Service Equipment incl. installation & frieght 1 LS 941,000 941,000

E20 FURNISHINGS 1,497,992
E2010 Fixed Furnishings 252813 SF @ 5.93 = 1,497,992

Casework
Reception Desk 44 LF 611 78.98 689 30,338

Shelving 32 LF 26.78 9.20 35.98 1,151

Base Cabinets, wood 348 LF 785 46.34 831 289,288

Wall Cabinets, wood 184 LF 352 38.40 391 71,898

Counter Tops, solid surface 429 LF 195 60.90 256 109,939
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Counter Tops, stainless steel 136 LF 663 48.33 711 96,719

Display Cases 126 LF 1,919 52.96 1,972 248,437

Laboratory Base Cabinets, Wood 500 LF 872 62.23 934 467,196

Laboratory Wall Cabinets, Wood 62 LF 698 56.93 755 46,789

Epoxy Lab Counter Top 500 LF 87.22 15.89 103 51,552

Band Instrument Storage 176 LF 349 47.00 396 69,673

Art Storage 20 LF 698 52.96 751 15,014

G  BUILDING SITEWORK
G10 SITE PREPARATION 6,495,301

G1010 Site Clearing 85 AC @ 15,851 = 1,347,323

Cut & Chip  medium, trees to 12", grub stumps/remove 44 AC 4,673 5,935 10,607 466,721

Strip & Stockpile Topsoil 44610 CY 11.20 5.32 16.52 736,799

Demo Existing Structure 1 EA 5,687 3,852 9,540 9,540

Erosion Control
Geotextile Fabric, Jute Mesh 4' Wide 20000 SY 2.12 0.81 2.93 58,665

Silt Fence, Polypropylene, 3' High 8000 LF 1.42 2.89 4.31 34,489

Rock Weirs 40 EA 300 12,000

Rip-Rap, Machine-Placed for Slope Protection 120 LCY 89.85 25.12 115 13,797

Temporary Fencing
6' Chain Link, rented up to 1 yr 1500 LF 6.07 4.14 10.21 15,312

G1030 Site Earthwork 349997 CY @ 14.71 = 5,147,978

Excavation & Rough Grading

Cut and Fill W/ Scrapers, Loaders, Backhoes, 1500' 
haul 349997 BCY 6.07 2.89 8.96 3,134,507

Mobilization & Demob. of Excavation Equipment 1 EA 33,683 37,783 71,466 71,466

Compaction, Riding Vibrating Roller, 6" lifts, 3-passes 349997 ECY 0.49 0.51 1.00 350,372

Hauling Spoil, 12 cy dump truck, on site 18500 LCY 18.96 4.39 23.35 431,969

Finish Grading
Redistribute stockpiled topsoil 44610 CY 3.43 5.99 9.42 420,251

Fine Grading, Multiple Passes 131266 SY 1.54 4.09 5.63 739,413

G20 SITE IMPROVEMENTS 44,889,457
G2010 Roadways 1 LS @ 62,059 = 62,059

Jack and Bore (Overcash Rd) 70 LF 569 318 887 62,059
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G2020 Asphalt Paving 109303 SY @ 65.67 = 7,178,173

Temporary Gravel Entrance - 8"gravel (includes 
removal) 3810 SY 13.88 6.49 20.37 77,604

Light Duty Paving
Compacted Subgrade 56367 SY 2.46 0.83 3.29 185,605

8" Stone, Compacted 56367 SY 24.55 1.44 26.00 1,465,274

Asphalt Paving, 2" 56367 SY 16.70 1.48 18.19 1,025,043

Medium Duty Paving
Compacted Subgrade 19511 SY 2.46 0.83 3.29 64,246

10" Stone, Compacted 19511 SY 31.28 1.44 32.73 638,504

Binder Course, 2" 19511 SY 14.94 1.29 16.23 316,653

Asphalt Paving, 1 1/2" 19511 SY 13.34 1.25 14.60 284,816

Heavy Duty Parking
Compacted Subgrade 29615 SY 2.46 0.83 3.29 97,516

10" Stone, Compacted 29615 SY 31.28 1.71 33.00 977,147

Binder Course, 2" 29615 SY 14.94 1.29 16.23 480,635

Asphalt Paving, 3" 29615 SY 25.78 1.64 27.42 812,047

Asphalt Roadways
Concrete Pavement, 7" Thk 2697 SY 59.78 3.01 62.80 169,359

Paving Assemblies
Concrete Curb & Gutter, 6"x18'', Machine Formed 39229 LF 10.94 2.23 13.17 516,768

Precast Concrete Wheelstop, 6''x 10''x 6'-0'' 61 EA 107 26.58 134 8,156

Marking & Signage
Traffic Control Signs 18"x24" 25 EA 120 43.34 164 4,095

Painted Directional Arrows (11 sf each) 45 EA 9.48 19.26 28.74 1,293

Stop Bar, Painted, 24" Wide 320 LF 1.90 1.35 3.24 1,038

Pavement Markings, 4" Wide incl. Layout 34212 LF 0.32 0.21 0.53 18,275

Handicap Symbols 61 EA 63.51 35.83 99.34 6,059

Handicap Sign 61 EA 283 176 460 28,040

G2030 Pedestrian Paving 197623 SF @ 10.57 = 2,088,765

Concrete Sidewalk 4", cast on ground 197623 SF 4.21 3.64 7.85 1,551,169

Concrete Ramp, ADA, w/ 6" curb, railing, 5' wide 360 LF 737 478 1,214 437,190

Concrete Step, Cast on Ground 410 LFN 10.45 37.17 47.62 19,525

1 ½" Pipe Handrail, Painted, 2 rails 260 LF 282 28.99 311 80,882

G2040 Site Development 106 AC @ 35,570 = 3,770,382

Fencing
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4' H Chain Link Fence, 9 ga. Galv.steel 4200 LF 17.88 5.66 23.54 98,849

6' H Chain Link Fence, 9 ga. Galv.steel 11245 LF 20.87 11.31 32.19 361,967

8' H Chain Link Fence,   9 ga. Galv.steel 12487 LF 74.73 12.55 87.28 1,089,876

4' Wide x 4' Ht Gate,  Galv.steel 11 EA 379 270 649 7,137

12' Wide x 3'-6" Ht Gate, Galv.steel 2 EA 645 385 1,030 2,060

4' Wide x '6' Ht Gate, Galv.steel 3 EA 398 250 649 1,946

5' Wide x '6' Ht Gate, Galv.steel 2 EA 510 308 818 1,636

8' Wide x '6' Ht Gate, Galv.steel, dbl. 1 EA 806 424 1,229 1,229

10' Wide x '6' Ht Gate, Galv.steel, dbl. 5 EA 1,052 578 1,630 8,150

12' Wide x '6' Ht Gate, Galv.steel, dbl. 1 EA 1,179 578 1,757 1,757

20' Wide x '6' Ht Gate, Galv.steel, dbl. 7 EA 2,758 578 3,336 23,354

3' Wide x 7' Ht Gate, Galv.steel, sngl 16 EA 455 308 763 12,211

12' Wide x '7' Ht Gate, Galv.steel, dbl. 2 EA 1,431 641 2,073 4,145

4' Wide x 8' Ht Gate, Galv.steel, sngl 16 EA 607 320 926 14,822

5' Wide x 8' Ht Gate, Galv.steel, sngl 3 EA 739 366 1,105 3,316

6' Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 1,175 578 1,753 3,506

8' Wide x 8' Ht Gate, Galv.steel, dbl 3 EA 1,634 770 2,405 7,214

10' Wide x 8' Ht Gate, Galv.steel, dbl 4 EA 2,085 1,059 3,145 12,579

12' Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 2,844 1,059 3,903 7,806

20' Wide x 8' Ht Gate, Galv.steel, dbl 2 EA 4,740 2,311 7,051 14,102

24' Wide x 6' Ht Cantilever Rolling Gate 1 EA 5,308 3,852 9,161 9,161

30' Wide x 6' Ht Cantilever Rolling Gate 3 EA 8,531 5,297 13,828 41,484

30' Wide x 8' Ht Cantilever Rolling Gate 1 EA 12,891 6,742 19,633 19,633

24' Wide x 3'-6" Ht Swing Barrier Gate, Dbl. 2 EA 2,085 1,079 3,164 6,328

30' Wide x 3'-6" Ht Swing Barrier Gate, Dbl. 5 EA 3,583 1,541 5,124 25,620

12' Wide x 6' Ht Ornamental Gate, Dbl. 1 EA 56,874 9,631 66,505 66,505

Other Site Improvements
Flagpole, aluminum tapered, 30' incl base and found 3 EA 3,045 1,029 4,074 12,221

Segmental Retaining Wall, 12" Thck 47560 SF 15.64 5.57 21.21 1,008,604

48'' Wide x 12'' Deep - Strip Footing 4912 LF 60.41 51.48 112 549,622

Seat Wall 60 LF 378 116 493 29,586

Brick Screen Wall 3200 SF 20.89 31.44 52.33 167,446

Boulder Placement for Outdoor Classroom 1 LS 4,740 4,045 8,784 8,784

Synthetic Turf 3020 SF 12.32 3.47 15.79 47,685

Synthetic Turf Base, 6" Stone 3020 SF 3.62 0.69 4.31 13,029

Monument Sign 1 EA 46,000 46,000

Reinforced Concrete Cantilever, including backfill 4' High 134 LF 133 173 306 41,012

G2041 Practice Fields 122620 SF @ 52.33 = 6,416,748
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Practice Fields

Synthetic Turf 175500 SF 12.32 3.47 15.79 2,771,111

Synthetic Turf Base, 6" Stone 175500 SF 3.62 0.69 4.31 757,177
Under Field Drainage incl. excav.,backfill, and 
bedding 8500 LF 20.00 170,000

Football Goal, Single Post 2 PR 6,279 1,325 7,604 15,209

Sports Netting 1 LS

6' H Chain Link Fence, 9 ga. Galv.steel 1850 LF 20.87 11.31 32.19 59,550

Practice Fields Electrical
Practice Field 1 Audio 1 AL 28,345.75 7,702 36,048 36,048

Practice Field 2 Audio 1 AL 28,345.75 7,702 36,048 36,048

Practice Fields Lighting 6 AL 319,875 319,875 1,919,250

2 1/2" PVC Sch. 40 conduit 6420 LF 12.42 15.70 28.12 180,503

2 1/2" PVC elbow 114 EA 8.00 68.38 76.38 8,707

2 1/2" PVC Sch. 40 coupling 228 EA 4.68 68.38 73.06 16,658

2 1/2" PVC Sch. 40 bell end 114 EA 10.33 73.19 83.53 9,522

Chain Trenching, 12"x36", backfill 6420 LF 1.92 1.92 12,308

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 6 EA 93.54 125 219 1,313

Receptacle steel support 6 EA 43.60 116 159 955

3/4" PVC Sch. 40 conduit 2530 LF 2.35 7.03 9.38 23,735

3/4" PVC Sch. 40 adapter 12 EA 0.59 24.27 24.86 298

3/4" IMC conduit 60 LF 5.42 11.36 16.79 1,007

3/4 " IMC field bend 24 EA 25.52 25.52 613

#10 XHHW wire, copper 7950 LF 0.50 1.02 1.52 12,110

600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 6 EA 404 443 847 5,081

Steel support, Disconnect Switches 6 EA 92.14 108 201 1,203

1" PVC Sch. 40 conduit 100 LF 3.43 8.17 11.60 1,160

1" PVC elbow 2 EA 1.76 29.18 30.94 61.89

1" PVC Sch. 40 adapter 2 EA 0.76 26.87 27.63 55.26

1" PVC Sch. 40 coupling 4 EA 0.68 29.18 29.86 119

#8 XHHW wire, copper 110 LF 0.84 1.27 2.11 233

#6 XHHW wire, copper 440 LF 1.33 1.57 2.90 1,275

1 1/4" PVC Sch. 40 conduit 3030 LF 4.61 9.26 13.87 42,031

1 1/4" PVC elbow 10 EA 2.56 36.40 38.96 390

1 1/4" PVC Sch. 40 adapter 10 EA 0.97 29.18 30.15 301

1 1/4" PVC Sch. 40 coupling 20 EA 0.91 36.40 37.31 746

#4 XHHW wire, copper 15400 LF 1.80 1.93 3.73 57,399

Chain Trenching, 8"x36", backfill 3130 LF 1.74 1.74 5,439

Hand hole, 3'x3'x2' deep 8 EA 1,100 1,487 2,586 20,690

Hand hole, 3'x2'x2' deep 8 EA 3,175 2,011 5,187 41,492
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24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465

Relay 6 EA 186 187 373 2,236

Control station, H-O-A 2 EA 673 165 838 1,675

1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654

3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420

3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487
Practice Field AVL - Audio 1 LS 8,116 3,474 11,591 11,591

Distribution Panels
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 26,861 3,995 30,857 30,857

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 9,711 3,691 13,402 13,402

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457

Transformer, NEMA 3R Kit 1 EA 358 229 587 587

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05

#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

Exothermic weld 1 EA 18.17 127 145 145

#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98

Ground rod, 3/4x10' 1 EA 117 208 325 325

Distribution Panel Feeders
225A - PVC
2 1/2" PVC Sch. 40 conduit 230 LF 12.66 14.16 26.82 6,168

2 1/2" PVC elbow 2 EA 8.16 61.67 69.82 140

2 1/2" PVC Sch. 40 adapter 2 EA 2.88 39.95 42.83 85.67
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2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266

#4 XHHW wire, copper 240 LF 1.84 1.74 3.57 858

#4/0 XHHW wire, copper 960 LF 8.60 4.19 12.79 12,275

Chain Trenching, 8"x48", backfill 230 LF 1.75 1.75 403

400A - PVC
3 1/2" PVC Sch. 40 conduit 440 LF 15.75 18.41 34.16 15,032

3 1/2" PVC elbow 2 EA 20.00 74.70 94.70 189

3 1/2" PVC Sch. 40 adapter 2 EA 5.53 70.35 75.88 152

3 1/2" PVC Sch. 40 coupling 4 EA 5.33 74.70 80.03 320

#1/0 XHHW wire, copper 450 LF 4.46 2.78 7.24 3,260

600 kcmil XHHW wire, copper 1800 LF 25.12 7.04 32.16 57,884

Chain Trenching, 8"x48", backfill 440 LF 1.75 1.75 770

400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 21.45 20.41 41.86 419

3 1/2" EMT elbow 4 EA 69.57 131 201 803

3 1/2" EMT connector 2 EA 39.62 43.43 83.04 166

3 1/2" EMT coupling 8 EA 274 48.64 323 2,584

3 1/2" RGS coupling 1 EA 40.58 19.54 60.12 60.12

3 1/2" Flex 3 LF 13.04 44.30 57.34 172

3 1/2" Flex connector 1 EA 186 55.59 241 241

3 1/2" 90D Flex connector 1 EA 870 80.78 950 950

3 1/2" ground bushing 1 EA 117 102 219 219

#1/0 THHN wire, copper 30 LF 3.73 2.78 6.51 195

600 kcmil THHN wire, copper 120 LF 16.33 7.04 23.36 2,804

G2042 Tennis Court 6 EA @ 530,036 = 3,180,217

Tennis Court (Includes Fencing) 6 EA 76,000 456,000

Concrete Apron, cast on ground 13500 SF 4.21 3.64 7.85 105,963

Tennis Courts Site Electrical
Tennis Courts Audio 6 AL 25,183.64 7,702 32,885 197,313
Tennis Courts Lighting 6 AL 351,863 351,863 2,111,175

1 1/2" PVC Sch. 40 conduit 1010 LF 5.21 10.21 15.42 15,576

1 1/2" PVC elbow 44 EA 3.34 51.04 54.38 2,393

1 1/2" PVC Sch. 40 adapter 88 EA 1.19 31.88 33.07 2,910

1 1/2" PVC Sch. 40 coupling 44 EA 1.40 51.04 52.45 2,308

Chain Trenching, 12"x36", backfill 1010 LF 1.92 1.92 1,936

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 14 EA 93.54 125 219 3,064

Receptacle steel support 14 EA 43.60 116 159 2,228

3/4" PVC Sch. 40 conduit 3070 LF 2.35 7.03 9.38 28,801
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3/4" PVC Sch. 40 adapter 28 EA 0.59 24.27 24.86 696

3/4" IMC conduit 140 LF 5.42 11.36 16.79 2,350

3/4 " IMC field bend 56 EA 25.52 25.52 1,429

#10 XHHW wire, copper 9510 LF 0.50 1.02 1.52 14,486

600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 6 EA 404 443 847 5,081

Steel support, Disconnect Switches 6 EA 92.14 108 201 1,203

1" PVC Sch. 40 conduit 640 LF 3.43 8.17 11.60 7,423

1" PVC elbow 6 EA 1.76 29.18 30.94 186

1" PVC Sch. 40 adapter 6 EA 0.76 26.87 27.63 166

1" PVC Sch. 40 coupling 12 EA 0.68 29.18 29.86 358

#8 XHHW wire, copper 670 LF 0.84 1.27 2.11 1,417

#6 XHHW wire, copper 2680 LF 1.33 1.57 2.90 7,764

1 1/4" PVC Sch. 40 conduit 1360 LF 4.61 9.26 13.87 18,865

1 1/4" PVC elbow 6 EA 2.56 36.40 38.96 234

1 1/4" PVC Sch. 40 adapter 6 EA 0.97 29.18 30.15 181

1 1/4" PVC Sch. 40 coupling 12 EA 0.91 36.40 37.31 448

#4 XHHW wire, copper 1390 LF 1.80 1.93 3.73 5,181

Chain Trenching, 8"x36", backfill 5560 LF 1.74 1.74 9,661

Hand hole, 3'x2'x2' deep 16 EA 3,175 2,011 5,187 82,984

24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465

Relay 6 EA 186 187 373 2,236

Control station, H-O-A 2 EA 673 165 838 1,675

1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654

3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420

3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487

Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 1 EA 15,122 2,432 17,554 17,554

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457
Transformer, NEMA 3R Kit 1 EA 358 229 587 587
House keeping pad, 4'x4'x6" 1 EA 162 150 312 312
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49
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1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652
Exothermic weld 1 EA 18.17 127 145 145
#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117
#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98
Ground rod, 3/4x10' 1 EA 117 208 325 325

Multi-pole Breakers
     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 400 LF 5.31 9.21 14.52 5,808

1 1/2" PVC elbow 2 EA 3.40 46.03 49.44 98.87

1 1/2" PVC Sch. 40 adapter 2 EA 1.22 28.75 29.97 59.93

1 1/2" PVC Sch. 40 coupling 4 EA 1.43 46.03 47.46 190
#8 XHHW wire, copper 410 LF 0.86 1.15 2.01 823
#1 XHHW wire, copper 1640 LF 3.52 2.29 5.81 9,529
Chain Trenching, 8"x48", backfill 400 LF 1.75 1.75 700
100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05
#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

G2043 Baseball Field 1 EA @ 3,570,675 = 3,570,675

Strip Footings, 24"x12" (3000 PSI), incl reinforcing 11 CY 411 194 605 6,653

8" Standard CMU Reinforced- Grouted 480 SF 6.92 8.30 15.22 7,307

10"x5" Cast Stone Cap 147 LF 48.44 13.84 62.28 9,155

Backstop Wall Padding 360 SF 20.76 1.38 22.14 7,972

Chain Link Top Rail Padding 932 LF 30.45 1.38 31.83 29,667
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Chain Link Post Padding 187 EA 83.04 5.54 88.57 16,563

Backstop, net 1 EA 63,975 63,975 63,975

Batting Cages w/pads 2 EA 66,353 9,631 75,984 151,968

Batting Cage Pads (only) 2 EA 18,958 5,778 24,737 49,473

Dugouts 2 EA 37,916 9,631 47,547 95,094

Bullpens 2 EA 1,896 482 2,377 4,755

Scoreboard 1 EA 26,541 15,409 41,951 41,951

Concrete Sidewalk 4", cast on ground 4720 SF 4.21 3.64 7.85 37,048

Outdoor Portable Aluminum Bleachers 300 ST 133 23.11 156 46,746

Prefabricated Press Box 1 EA 34,124 5,008 39,132 39,132

6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 1070 LF 19.55 10.59 30.14 32,249

Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309

Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354

Sodding 91 MSF 660 266 926 84,277

Infield Skin Mix 39000 SF 1.52 1.54 3.06 119,245

Warning Track Mix 19000 SF 1.42 1.54 2.96 56,293

Site Irrigation, PVC w/Pop Up Spray, 10' Radius 91000 SF 0.60 1.54 2.15 195,335

Baseball Site Electrical
Baseball Field Audio 1 AL 28,993.27 4,621 33,614 33,614
Baseball Field Lighting 6 AL 351,863 351,863 2,111,175

1 1/2" PVC Sch. 40 conduit 650 LF 5.19 8.16 13.36 8,681.06

1 1/2" PVC elbow 16 EA 3.32 40.82 44.14 706.28

1 1/2" PVC Sch. 40 adapter 32 EA 1.19 25.49 26.68 853.84

1 1/2" PVC Sch. 40 coupling 16 EA 1.40 40.82 42.22 675.47

Chain Trenching, 12"x36", backfill 650 LF 1.67 1.67 1,088.20

Type D3 Light 4 EA 566.14 174.06 740.20 2,960.81

Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 83.56 90.47 174.02 348.04

Device cover, weatherproof, in-use, 1 gang 2 EA 19.73 12.79 32.51 65.03

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 12 EA 93.15 100.22 193.36 2,320.34

Receptacle steel support 2 EA 43.42 92.42 135.84 271.68

3/4" PVC Sch. 40 conduit 5540 LF 2.34 5.62 7.96 44,116.37

3/4" PVC Sch. 40 adapter 52 EA 0.59 19.41 19.99 1,039.68

3/4" IMC conduit 280 LF 5.40 9.09 14.49 4,056.46

3/4 " IMC field bend 132 EA 20.41 20.41 2,694.10

#10 XHHW wire, copper 20520 LF 0.50 0.82 1.32 27,018.04

Chain Trenching, 12"x36", backfill 5540 LF 1.67 1.67 9,274.82

600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 10 EA 402.11 354.28 756.39 7,563.92

Steel support, Disconnect Switches 10 EA 91.75 86.68 178.42 1,784.25

1" PVC Sch. 40 conduit 990 LF 3.42 6.53 9.95 9,848.64

1" PVC elbow 8 EA 1.76 29.18 30.94 248
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1" PVC Sch. 40 adapter 8 EA 0.76 26.87 27.63 221

1" PVC Sch. 40 coupling 16 EA 0.68 29.18 29.86 478

#8 XHHW wire, copper 1030 LF 0.84 1.27 2.11 2,178

#6 XHHW wire, copper 4120 LF 1.33 1.57 2.90 11,935

1 1/4" PVC Sch. 40 conduit 1250 LF 4.61 9.26 13.87 17,340

1 1/4" PVC elbow 6 EA 2.56 36.40 38.96 234

1 1/4" PVC Sch. 40 adapter 6 EA 0.97 29.18 30.15 181

1 1/4" PVC Sch. 40 coupling 12 EA 0.91 36.40 37.31 448

#4 XHHW wire, copper 2240 LF 1.80 1.93 3.73 8,349

Chain Trenching, 8"x36", backfill 2240 LF 1.74 1.74 3,892

Hand hole, 3'x2'x2' deep 6 EA 3,175 2,011 5,187 31,119

24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465

Relay 6 EA 186 187 373 2,236

Control station, H-O-A 2 EA 673 165 838 1,675

1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654

3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420

3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487

Baseball Field AVL - Audio 1 LS 17,160 5,906 23,067 23,067

Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107

NEMA 3R Panelboard  encl, add 2 EA 2,976 747 3,723 7,446

Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712

     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457

Transformer, NEMA 3R Kit 1 EA 358 229 587 587

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82
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#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05

#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

Exothermic weld 1 EA 18.17 127 145 145

#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98

Ground rod, 3/4x10' 1 EA 117 208 325 325

Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 160 LF 5.31 9.21 14.52 2,323

1 1/2" PVC elbow 4 EA 3.40 46.03 49.44 198

1 1/2" PVC Sch. 40 adapter 4 EA 1.22 28.75 29.97 120

1 1/2" PVC Sch. 40 coupling 8 EA 1.43 46.03 47.46 380

#8 XHHW wire, copper 180 LF 0.86 1.15 2.01 361

#1 XHHW wire, copper 720 LF 3.52 2.29 5.81 4,183

Chain Trenching, 8"x48", backfill 160 LF 1.75 1.75 280

100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05

#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

G2044 Softball Field 1 EA @ 2,498,282 = 2,498,282

Strip Footings, 24"x12" (3000 PSI), incl reinforcing 10 CY 411 194 605 6,048

8" Standard CMU Reinforced- Grouted 450 SF 6.92 8.30 15.22 6,851

10"x5" Cast Stone Cap 131 LF 48.44 13.84 62.28 8,159

Backstop Wall Padding 330 SF 20.76 1.38 22.14 7,307

Chain Link Top Rail Padding 558 LF 30.45 1.38 31.83 17,762

Chain Link Post Padding 112 EA 83.04 5.54 88.57 9,920

Backstop, net 1 EA 63,975 63,975 63,975

Dugouts 2 EA 37,916 9,631 47,547 95,094

Bullpens 2 EA 1,896 482 2,377 4,755

Scoreboard 1 EA 26,541 15,409 41,951 41,951
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Concrete Sidewalk 4", cast on ground 3565 SF 4.21 3.64 7.85 27,982

Outdoor Portable Aluminum Bleachers 100 ST 133 23.11 156 15,582

Prefabricated Press Box 1 EA 34,124 5,008 39,132 39,132

6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 825 LF 19.55 10.59 30.14 24,865

Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309

Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354

Sodding 53 MSF 660 266 926 49,084

Infield Skin Mix 55000 SF 1.52 1.54 3.06 168,167

Warning Track Mix 6000 SF 1.42 1.54 2.96 17,777

Site Irrigation, PVC w/Pop Up Spray, 10' Radius 53000 SF 0.60 1.54 2.15 113,767

Softball Site Electrical
Softball Field Audio 1 AL 28,993.27 4,621 33,614 33,614

Softball Field Lighting 4 AL 351,863 351,863 1,407,450

1 1/2" PVC Sch. 40 conduit 450 LF 5.21 10.21 15.42 6,940

1 1/2" PVC elbow 16 EA 3.34 51.04 54.38 870

1 1/2" PVC Sch. 40 adapter 32 EA 1.19 31.88 33.07 1,058

1 1/2" PVC Sch. 40 coupling 16 EA 1.40 51.04 52.45 839

Chain Trenching, 12"x36", backfill 450 LF 1.92 1.92 863

Type D3 Light 4 EA 566.14 174.06 740.20 2,960.81

Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 83.56 90.47 174.02 348.04

Device cover, weatherproof, in-use, 1 gang 2 EA 19.73 12.79 32.51 65.03

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 16 EA 93.54 125 219 3,502

Receptacle steel support 16 EA 43.60 116 159 2,547

3/4" PVC Sch. 40 conduit 1700 LF 2.35 7.03 9.38 15,948

3/4" PVC Sch. 40 adapter 40 EA 0.59 24.27 24.86 994

3/4" IMC conduit 200 LF 5.42 11.36 16.79 3,357

3/4 " IMC field bend 100 EA 25.52 25.52 2,552

#10 XHHW wire, copper 5880 LF 0.50 1.02 1.52 8,957

600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 4 EA 404 443 847 3,387

Steel support, Disconnect Switches 4 EA 92.14 108 201 802

1 1/4" PVC Sch. 40 conduit 3440 LF 4.61 9.26 13.87 47,718

1 1/4" PVC elbow 8 EA 2.56 36.40 38.96 312

1 1/4" PVC Sch. 40 adapter 8 EA 0.97 29.18 30.15 241

1 1/4" PVC Sch. 40 coupling 16 EA 0.91 36.40 37.31 597

#4 XHHW wire, copper 17400 LF 1.80 1.93 3.73 64,853

Chain Trenching, 8"x36", backfill 3440 LF 1.74 1.74 5,978

Hand hole, 3'x2'x2' deep 4 EA 3,175 2,011 5,187 20,746

24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465

Relay 4 EA 186 187 373 1,491

Control station, H-O-A 2 EA 673 165 838 1,675
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1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654

3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420

3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487

Softball Field AVL - Audio 1 LS 17,160 5,906 23,067 23,067

Distribution Panels
Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 2 EA 15,122 2,432 17,554 35,107

NEMA 3R Panelboard  encl, add 2 EA 2,976 747 3,723 7,446

Panelboard, 100A, 208 volt, MCB, 30 ckt., w/1P brkrs 1 EA 6,860 2,302 9,162 9,162

NEMA 3R Panelboard  encl, add 1 EA 2,976 747 3,723 3,723

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949

Circuit breaker, 15-60 amp, 3 pole, 480V 4 EA 744 122 866 3,466

     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457

Transformer, NEMA 3R Kit 1 EA 358 229 587 587

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05

#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

Exothermic weld 1 EA 18.17 127 145 145

#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98

Ground rod, 3/4x10' 1 EA 117 208 325 325

Distribution Panel Feeders
100A - PVC
1 1/2" PVC Sch. 40 conduit 430 LF 5.31 9.21 14.52 6,244

1 1/2" PVC elbow 2 EA 3.40 46.03 49.44 98.87

1 1/2" PVC Sch. 40 adapter 2 EA 1.22 28.75 29.97 59.93

1 1/2" PVC Sch. 40 coupling 4 EA 1.43 46.03 47.46 190

#8 XHHW wire, copper 440 LF 0.86 1.15 2.01 883

Page # 56 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
#1 XHHW wire, copper 1760 LF 3.52 2.29 5.81 10,226

Chain Trenching, 8"x48", backfill 430 LF 1.75 1.75 753

100A - RGS
1 1/2" RGS w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 15.94 16.76 32.71 327

1 1/2" RGS elbow 4 EA 22.61 57.33 79.94 320

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" locknut 8 EA 2.69 2.69 21.49

1 1/2" bushing 1 EA 0.87 51.25 52.12 52.12

1 1/2" sealtite 3 LF 6.40 23.02 29.41 88.24

1 1/2" sealtite connector 1 EA 29.95 34.05 64.00 64.00

1 1/2" 90D sealtite connector 1 EA 53.14 34.05 87.19 87.19

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#6 XHHW wire, copper 30 LF 1.35 1.42 2.77 83.05

#1/0 XHHW wire, copper 90 LF 4.46 2.78 7.24 652

G2045a Field House 9390 SF @ 396 = 3,722,940

Architectural
Strip Footings & Thickened Slab, incl reinforcing 154 CY 394 154 548 84,329

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 9390 SF 7.48 6.34 13.82 129,765

Termite Pretreatment, Slabs & Walls 9390 SF 0.97 0.30 1.27 11,925

WF & Tube Steel Beams & Columns (simple connections 2 TON 7,095 1,230 8,325 16,650

Miscellaneous Steel:  Plates, Bolts, Conns, Angles, etc... 27 TON 12,058 6,404 18,462 498,478

Metal Decking, open, galv, 1-1/2" deep, 20ga 10680 SF 5.80 1.05 6.84 73,094

Face Brick Veneer, 8" CMU 6490 SF 14.21 21.77 35.98 233,532

4" Ground Face CMU Veneer, 8" CMU 1855 SF 11.15 17.13 28.29 52,475

Precast Band 340 LF 35.04 35.04 11,913

Erect and dismantle scaffolding 8345 SF 2.16 2.16 18,029

Rent Scaffolding, 3 months 8345 SF 1.62 1.62 13,522

Storefront w/ Tempered Low-E insul. Glazed Panel 610 SF 95.49 36.42 132 80,466

Pair 3'x7' alum./ full glass door w/ alum. frame/panic hdw 1 PR 9,245 1,611 10,856 10,856

3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 3,391 539 3,930 23,579

Pair 3'x7' HM doors w/ frame/panic hdwr, paint 1 PR 6,643 928 7,571 7,571

1/2" Gypsum cover board 8525 SF 1.44 0.48 1.92 16,380

Polyisocyanurate Rigid Insulation, 6" thick, straight 8525 SF 4.59 0.62 5.21 44,426

Standing Seam , including fasteners & trim, galvalum 8525 SF 11.69 3.01 14.70 125,287

High Temp roof Underlayment 8525 SF 0.61 0.17 0.78 6,645

Reinforced PVC, 60 mils fully adhered 2065 SF 2.57 1.08 3.65 7,535

1/2" Gypsum cover board 2065 SF 1.44 0.48 1.92 3,968
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Polyisocyanurate Rigid Insulation, 3" thick, straight 2065 SF 2.30 0.48 2.78 5,731

Rail Type Snow Guard 161 LF 5.08 1.71 6.79 1,094

Ice & Water Shield 600 SF 1.73 0.65 2.38 1,425

Prefinished Aluminum Gutters, 5" Box-type 150 LF 6.00 6.46 12.46 1,869

Prefinished Aluminum Downspouts, 3" x 4" 92 LF 4.68 5.77 10.44 961

Stainless Steel Downspout Boots, 3" x 4" 6 EA 677 8.10 685 4,110

Fascia, Aluminum ( NO furring included ) 480 SF 15.25 5.57 20.81 9,991

Prefinished Metal Soffit 1300 SF 13.21 6.43 19.64 25,538

8' H Chain Link Fence,   6 ga. Galv.steel 30 LF 77.08 12.13 89.22 2,677

4" CMU 1078 SF 3.12 6.30 9.42 10,160

4" CMU, ground face 24 SF 4.95 7.88 12.83 308

8" CMU 7318 SF 4.66 7.35 12.01 87,856

8" CMU, ground face 218 SF 7.17 9.00 16.17 3,526

8" CMU, fire rated, 1hr 490 SF 6.24 7.55 13.79 6,758

8" CMU, fire rated, 2hr 1444 SF 6.59 7.61 14.21 20,514

3'x 7' SCW door w/ HM frame, paint, & hdwr 9 EA 1,625 481 2,107 18,959

Pair 3'x 7' SCW door w/ HM frame, paint, & hdwr 1 PR 2,609 885 3,494 3,494

3'x7' HM door w/ frame, paint & hardware 3 EA 2,095 459 2,553 7,660

Pair 3'x7' HM doors w/ frame, paint & hardware 1 PR 3,547 840 4,387 4,387

3'x7' HM door w/hm. frame, paint, & panic, rated 2 EA 2,906 546 3,452 6,905

Tempered Glass Narrow Lights in doors 3 EA 158 158 473

Mop & Broom Holder 1 EA 126 29.13 155 155

Stainless Steel Grab Bars,  18'' 5 EA 19.01 24.16 43.18 216

Stainless Steel Grab Bars,  36'' 7 EA 23.20 29.13 52.33 366

Stainless Steel Grab Bars,  42'' 11 EA 72.39 29.13 102 1,117

Stainless Steel Grab Bars,  L 2 EA 166 29.13 195 390

Robe or Coat Hook 20 EA 26.69 6.04 32.73 655

Shower Curtain Rod 12 EA 48.84 44.35 93.19 1,118

Shower Seat 4 EA 329 329 1,315

Toilet Partition, phenolic 9 EA 1,631 165 1,796 16,168

Urinal Partition, phenolic 2 EA 290 193 483 966

Signs, wall & door 8 SF 225 14.70 240 1,918

Marker Boards, alum frame 64 SF 24.75 2.54 27.28 1,746

Fire extinguisher w/ alum door & frame 7 EA 403 159 562 3,933

Locker Room Benches 19 LF 144 8.67 153 2,899

Lockers, single tier 6 EA 584 34.42 619 3,713

Lockers, athletic 131 EA 907 95.33 1,002 131,311

Perimeter Wall Padding 780 SF 16.89 5.53 22.42 17,490
Paint (low-VOC) masonry, primer & 2 coats- spray 13260 SF 0.44 0.60 1.04 13,731
Epoxy Coating (low-VOC) 7462 SF 0.66 2.85 3.52 26,241
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Seal Coat Concrete (low-VOC) 2876 SF 0.42 0.18 0.60 1,729

Epoxy Floor Coating, non slip (low-VOC) 3572 SF 9.45 6.39 15.84 56,578

Vinyl Sheet Flooring 2100 SF 8.10 3.50 11.60 24,362

Integral Base, resin 574 LF 4.73 4.79 9.52 5,462

Integral Cove Base, sheet vinyl 252 LF 16.66 3.08 19.73 4,973

Paint (low-VOC) Ceiling, 3 coats, Spray 5892 SF 0.35 0.72 1.07 6,278

ACT & Grid 2202 SF 5.37 2.28 7.65 16,852

ACT & Grid, washable 164 SF 4.08 2.28 6.36 1,044

Belco #60 Washer 1 EA 30,333 867 31,200 31,200

Belco #75 Dryer 1 EA 13,271 867 14,137 14,137

Base Cabinets, wood 21 LF 785 46.34 831 17,457

Wall Cabinets, wood 11 LF 352 38.40 391 4,298

Counter Tops, solid surface 11 LF 195 60.90 256 2,819

Counter Tops, stainless steel 20 LF 663 48.33 711 14,223

Plumbing
Plumbing Fixtures

Water Closet, Flush Valve, Floor Mtd (WC-1) 5 EA 1793.44 686.20 2479.64 12,398

Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 7 EA 1841.91 686.20 2528.11 17,697

Urinal, Wall Mtd. (UR-1 & UR-1(H)) 3 EA 2268.46 896.21 3164.67 9,494

Lavatory, Wall Hung (WF-3) 2 EA 9306.49 968.44 10274.93 20,550

Lavatory, Wall Hung (L-1(H)) 3 EA 3063.38 968.44 4031.83 12,095

S/S Sink (SK-3) 1 EA 2772.56 905.57 3678.13 3,678

S/S Sink (L-3(H)) 1 EA 2627.14 880.16 3507.30 3,507

S/S Sink (SK-7) 1 EA 2627.14 880.16 3507.30 3,507

Electric Water Cooler (EWC-1(H)) 2 EA 3044 690 3734 7,468

Shower Head, Hand Held w/Shower Mixing Valve (SHR-1 4 EA 679 118 796 3,185

Shower Head, Hand Held w/Shower Mixing Valve (SHR-1 2 EA 814 118 932 1,864

Shower Head, Hand Held w/Shower Mixing Valve (SHR-2 2 EA 911 118 1029 2,058

Tankless Water Heater (GWH-17, -18, -19) 3 EA 3160.33 702.25 3862.58 11,588

Janitor Sink (JR-2) 1 EA 5234.90 1092.84 6327.74 6,328

Domestic Water Piping
½" Copper Pipe w/Ftgs, Hgrs & Insul. 620 LF 7.07 17.47 24.54 15,215

¾" Copper Pipe w/Ftgs, Hgrs & Insul. 155 LF 8.65 18.49 27.13 4,205

1" Copper Pipe w/Ftgs, Hgrs & Insul. 175 LF 10.94 20.52 31.46 5,506

1 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 182 LF 19.14 25.05 44.19 8,043

2" Copper Pipe w/Ftgs, Hgrs & Insul. 62 LF 34.30 29.68 63.98 3,967

2 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 173 LF 49.23 37.21 86.44 14,954

Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466

Mixing Valve (MV-5) 1 EA 1095.45 122.39 1217.84 1,218
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Water Hammer Arrester (WHA) 6 EA 101.79 90.29 192.08 1,152

2 ½" Red. Press. Backflow Preventer 1 EA 9209.54 391.26 9600.80 9,601

Pressure Reducing Valve (PRV) 1 EA 6785.98 77.58 6863.56 6,864

Sanitary Waste Piping Below Grade
PVC, DWV w/Ftgs (Below Grade) 1 LS 11640.86 16628.04 28268.90 28,269

Sanitary Waste & Vent Piping
CISP No Hub Pipe, Ftgs & Hgrs 1 LS 3092.47 2429.13 5521.60 5,522

Sanitary DWV Specialties
3" Floor Drain (FD-1, FD-2) 9 EA 719.80 201.31 921.11 8,290

Grade Clean Out (GCO) 1 EA 723.29 90.29 813.58 814

Plumbing Specialties
Vibration Isolation & Seismic Restraint 9390 SF 0.15 1,442

Submittals and Close Out Documentation 9390 SF 0.08 0.08 754

Plumbing Shop Drawings 9390 SF 0.11 0.11 1,005

Plumbing "As Built" Drawings 9390 SF 0.08 0.08 754

Pressure Test Domestic / DWV Lines 9390 SF 0.04 0.04 377

Disinfect Domestic Water Lines 9390 SF 0.03 0.03 251

Pipe Labeling / Tagging 9390 SF 0.07 0.07 628

One Year Contractor Service Warranty 9390 SF 0.05 0.05 502

Hot Water Circulating Pump, 1/12 HP (HWCP-3) 1 EA 1318.42 216.70 1535.11 1,535

Natural Gas Piping
C/S T&C Pipe w/Ftgs & Hgrs 1 LS 2586.43 3991.48 6577.91 6,578

Gas Pressure Regulator 1 EA 1357.20 56.18 1413.38 1,413

HVAC

Dedicated Outdoor Air Units
100% Outside Air Unit 2800 CFM (TAG: PKG-H) 1 EA 30052 4280 34333 34,333

Air Package Units
Roof Top DX A/C w/Gas Heat, 4 Ton (TAG-PKG-1) 1 EA 16480 9664 26145 26,145

Roof Top DX A/C w/Gas Heat, 7½ Ton (TAG-PKG-2) 1 EA 21327 10066 31393 31,393

Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 2 EA 4223 966 5189 10,377

Ductwork
Galv. Rectangular & Round Duct 9541 LB 1.09 14.31 15.40 146,916

18" Ø Spiral Duct w/Ftgs 70 LF 102.66 116.37 219.04 15,332

Flex Duct, 10" 200 LF 10.47 9.03 19.50 3,900

Duct Insulation
Duct Insulation / Liner, 2" Thk, 1½ Lb Density 6680 SF 3.08 9.76 12.85 85,821

Grilles, Registers & Diffusers
Ceiling Diffuser 20 EA 217.15 63.54 280.69 5,614

Sidewall Grille 16 EA 164.80 56.18 220.98 3,536

Spiral Duct Grille 13 EA 552.57 193.96 746.53 9,705
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Louvers & Dampers

Louvers, Fixed Blade, Stormproof 4 SF 90.16 29.69 119.85 479

Kynar Finish / Color By Architect 4 SF 76.58 76.58 306

Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 3 EA 548.69 82.93 631.63 1,895

Unit Heaters
Elect. Ceiling Heater, 3KW 1 EA 911 161 1072 1,072

Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321

Elect. Ceiling Heater, 2KW 2 EA 911 161 1072 2,144

Elect. Unit Heater, 3.7KW 2 EA 1299 241 1540 3,080

Controls System
DDC Controls System (Sole Supplier) 9,390 SF 7.68 72,087

HVAC Specialties
Vibration Isolation & Seismic Restraint 9,390 SF 0.56 0.56 5,275

HVAC Shop Drawings 9,390 SF 0.30 0.30 2,826

HVAC "As Built" Drawings 9,390 SF 0.22 0.22 2,072

Submittals and Close Out Documentation 9,390 SF 0.20 0.20 1,884

Operation & Maintenance Manuals (O & M's) 9,390 SF 0.08 0.08 754

Inspection & Limited Commissioning 9,390 SF 0.32 0.32 3,014

Owner Training For Operating Personnel 9,390 SF 0.08 0.08 754

One Year Contractor Service Warranty 9,390 SF 0.10 0.10 942

Piping / Equipment Labeling & Tagging 9,390 SF 0.05 0.05 502

Air Side Testing & Balancing
Start-Up, Test & Balance DX Unit 3 EA 562.98 1,689

Start-Up, Test & Balance DFS Units 2 EA 447.83 896

Start-Up, Test & Balance Ceiling Cabinet Fans 3 EA 44.78 134

Test & Balance Grilles & Diffusers 49 EA 107.48 5,266

Fire Protection
Wet Pipe Sprinkler System 8190 SF 3.49 3.36 6.85 56,080

Wet Pipe Sprinkler System, Ord. Haz. 1200 SF 4.46 3.68 8.14 9,765

Field House Electrical - Area H
Distribution Switchboard

SWBD_Pressure switch, GF, 277/480 volt, 1600 amp 1 EA 53,530 2,953 56,483 56,483

SWBD_Dist. Section, to 480 volt, 1600 amp 2 EA 8,889 2,779 11,669 23,338

Ground fault protection, ground return path 1 EA 12,609 328 12,938 12,938

Switchboard instruments, metering,  V/A/WH 1 EA 22,996 1,181 24,178 24,178

House keeping pad, 5'x5'x8" 3 EA 290 250 540 1,621

     Circuit breaker, LA frame, 125-400 amp 5 EA 8,213 386 8,599 42,993

      Circuit breaker, FA frame, 480 volt, 3 pole, 70A to 100 4 EA 2,367 229 2,597 10,386

      Circuit breaker, FA frame, 480 volt, 3 pole, 15A to 60A 1 EA 1,044 174 1,217 1,217
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Transient voltage surge suppressor 1 EA 7,993 403 8,396 8,396

Switchboard Breakers
      Circuit breaker, FA frame, 480 volt, 3 pole, 15 to 60 a 4 EA 1,044 174 1,217 4,869

      Circuit breaker, FA frame, 480 volt, 3 pole, 70 to 100 4 EA 2,367 229 2,597 10,386

     Circuit breaker, KA frame, 70-225 amp 2 EA 2,705 288 2,994 5,988

     Circuit breaker, LA frame, 125-400 amp 3 EA 8,310 400 8,709 26,128

Distribution Panels
Panelboard, 400A, 480 volt, MCB, 42 ckt., w/1P brkrs 2 EA 12,175 3,865 16,040 32,079

Panelboard TVSS 2 EA 1,403 350 1,753 3,505

Panelboard, 400A, 208 volt, MCB, 42 ckt., w/1P brkrs 2 EA 9,711 3,691 13,402 26,804

Panelboard TVSS 2 EA 1,403 350 1,753 3,505

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712

Circuit breaker, 15-60 amp, 3 pole, 480V 4 EA 744 122 866 3,466

     Circuit breaker, KA frame, 70-225 amp 2 EA 2,705 288 2,994 5,988

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 2 EA 8,938 2,519 11,457 22,913

House keeping pad, 4'x4'x6" 2 EA 162 150 312 624

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 20 LF 6.86 9.81 16.68 334

1 1/2" EMT elbow 8 EA 10.63 36.48 47.11 377

1 1/2" EMT connector 4 EA 4.95 14.77 19.71 78.85

1 1/2" EMT coupling 16 EA 17.59 23.28 40.86 654

1 1/2" RGS coupling 2 EA 7.19 11.47 18.65 37.31

1 1/2" Flex 6 LF 4.44 17.72 22.16 133

1 1/2" Flex connector 2 EA 14.11 22.15 36.26 72.51

1 1/2" 90D Flex connector 2 EA 72.47 38.22 111 221

1 1/2" ground bushing 2 EA 34.49 57.33 91.82 184

#6 THHN wire, copper 40 LF 0.81 1.36 2.18 87.01

#1/0 THHN wire, copper 120 LF 3.73 2.78 6.51 781

Exothermic weld 2 EA 18.17 127 145 290

#2 THHN wire, copper 60 LF 1.92 1.96 3.89 233

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 2 EA 5.37 35.61 40.98 81.97

Distribution Panel Feeders
400A
3 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 140 LF 21.45 20.41 41.86 5,861

3 1/2" EMT elbow 32 EA 69.57 131 201 6,423

3 1/2" EMT connector 16 EA 39.62 43.43 83.04 1,329

3 1/2" EMT coupling 64 EA 274 48.64 323 20,675

3 1/2" RGS coupling 2 EA 40.58 19.54 60.12 120

3 1/2" Flex 6 LF 13.04 44.30 57.34 344
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3 1/2" Flex connector 2 EA 186 55.59 241 482

3 1/2" 90D Flex connector 2 EA 870 80.78 950 1,901

3 1/2" ground bushing 2 EA 117 102 219 439

#1/0 THHN wire, copper 220 LF 3.73 2.78 6.51 1,432

600 kcmil THHN wire, copper 880 LF 16.33 7.04 23.36 20,561

Safety Switches
400 amp enclosed circuit brkr, 3p, NEMA 1 2 EA 8542.43 1016.64 9559.07 19,118

240 volt, 30 amp, HD, FDS, 2p, NEMA 1, w/fuses 2 EA 151.97 232.60 384.57 769

240 volt, 30 amp FDS, 2p, NEMA 3R, w/fuses 2 EA 254.86 263.40 518.26 1,037

600 volt, 60 amp , 2p, NEMA 1, NFSS 10 EA 307.72 354.28 662.00 6,620

600 volt, 60 amp FDS, 3p, NEMA 3R, w/fuses 3 EA 717.37 371.23 1088.60 3,266

Light Fixtures
Type A1 Light 23 EA 384 96 480 11,037

Type A4 Light 20 EA 384 96 480 9,597

Type B Light 2 EA 384 96 480 960

Type C1 Light 2 EA 661 102 762 1,525

Type D2 Light 4 EA 216 138 354 1,416

Type E1 Light 4 EA 333 116 449 1,797

Type E2 Light 2 EA 333 116 449 899

Type EW1 Light 1 EA 383 203 586 586

Type Q1 Light 75 EA 458 354 812 60,913

Type Q2 Light 8 EA 458 354 812 6,497

Type W6 Light 14 EA 833 203 1036 14,502

Type X1 Light 12 EA 271 185 455 5,465

Type X2 Light 3 EA 271 185 455 1,366

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 4220 LF 2.32 6.27 8.59 36,255

3/4" EMT connector 338 EA 0.93 7.41 8.33 2,814

3/4" EMT field bend 1182 EA 10.17 10.17 12,013

4" Square box w/cover (ring), support 211 EA 3.89 40.82 44.71 9,434

#12 THHN wire, copper 16880 LF 0.66 0.74 1.40 23,634

Fixture whip, (3) #16THHN 138 EA 17.93 25.49 43.43 5,993

Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 6 EA 48.18 99.71 148 887

Switch, 20  amp, 3 way, w/box, ring, cover 2 EA 63.33 104 168 335

Switch, 20 amp, 4 way, w/box, ring, cover 3 EA 80.78 113 194 581

Key Switch, 20 amp 1 pole, w/box, ring, cover 4 EA 85.53 102 188 750

Occupancy Sensor, 1-pole, wall 6 EA 145 36.48 181 1,088

Occ Sensor, High bay, w/box, ring, cover 23 EA 386 156 543 12,485

Remote power pack 18 EA 72.47 142 214 3,853
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Receptacles

Duplex Receptacle, 20 amp, w/box, ring, cover 35 EA 44.56 113 158 5,515

Quad Receptacle, 20 amp, w/box, ring, cover 4 EA 64.06 124 188 754

GFI Receptacle, 20 amp, w/ cover 38 EA 81.40 41.85 123 4,683

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 11 EA 88.28 115 203 2,238

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 700 LF 2.38 7.07 9.45 6,613

3/4" EMT connector 56 EA 0.95 8.36 9.30 521

3/4" EMT field bend 196 EA 11.47 11.47 2,247

4" Square box w/cover (ring), support 35 EA 3.98 46.03 50.01 1,751

#12 THHN wire, copper 2800 LF 0.68 0.83 1.51 4,229

Equipment Connections
< 1 HP, 120V,  flexible motor connection 2 EA 9.82 101.66 111.48 223

10 HP, 277V, flexible motor connection 10 EA 10.95 101.66 112.61 1,126

40 HP, 480V, 3ph, sealtite motor connection 2 EA 52.86 163.28 216.14 432

Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 1410 LF 2.32 6.27 8.59 12,114

3/4" EMT connector 30 EA 0.93 7.41 8.33 250

3/4" EMT field bend 90 EA 10.17 10.17 915

#12 THHN wire, copper 810 LF 0.66 0.74 1.40 1,134

#10 THHN wire, copper 1290 LF 0.59 0.82 1.40 1,808

#8 THHN wire, copper 780 LF 0.65 1.02 1.67 1,301

#6 THHN wire, copper 3090 LF 1.04 1.26 2.29 7,088

Fire Alarm System
Duct Detector, addressable 1 EA 367 288 656 656

AHU shut down relay 1 EA 184 123 307 307

Remote Test Switch 1 EA 228 171 399 399

Smoke Detector, addressable 3 EA 437 154 590 1,771

Heat Detector, addressable 2 EA 425 127 552 1,104

Pull Station, addressable 6 EA 157 148 304 1,825

Audio/visual 12 EA 300 167 466 5,596

Visual only (strobe) 5 EA 211 137 348 1,739

Heat Detector, addressable 2 EA 197 148 345 690

Visual only (strobe) 5 EA 199 132 331 1,655

10" Bell 1 EA 325 115 439 439

Speaker 1 EA 274 115 389 389

Tamper/Flow / Pressure Switch 2 EA 986 113 1,098 2,197

Outdoor PIV 1 EA 2,755 278 3,033 3,033

Carbon Monoxide Detector, addressable 4 EA 889 38.22 927 3,709

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 940 LF 1.95 6.81 8.76 8,236
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3/4" EMT connector 75 EA 0.95 8.04 8.99 676

3/4" EMT field bend 263 EA 11.03 11.03 2,903

4" Square box w/cover (ring), support 47 EA 20.70 58.11 78.80 3,704

18/2  fire alarm cable 1880 LF 1.22 1.10 2.32 4,363

#14 THHN wire, copper 3760 LF 0.14 0.68 0.82 3,067

Telecom System
Biscuit box 11 EA 8.70 12.33 21.03 231

1 port wall phone plate, stainless steel 1 EA 15.85 11.55 27.40 27.40

2 port data plate, stainless steel 12 EA 16.23 12.33 28.57 343

CAT 6 Jack ( label, test ) 36 EA 7.34 13.64 20.98 755

Patch panel, punch down termination per port 36 EA 8.27 8.27 298

CAT 6 cable, plenum 5400 LF 0.23 1.27 1.50 8,105

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 240 LF 3.25 7.70 10.94 2,626

1" EMT connector 43 EA 1.84 9.81 11.65 503

1" EMT field bend 139 EA 12.16 12.16 1,693

4 11/16" x 2 1/8"D Square box w/cover (ring), support 24 EA 17.41 60.97 78.38 1,881

PA System
Speaker 18 EA 267 110 377 6,786

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 360 LF 2.28 6.43 8.71 3,135

3/4" EMT connector 29 EA 6.20 7.59 13.79 397

3/4" EMT field bend 101 EA 10.42 10.42 1,051

4" Square box w/cover (ring), support 18 EA 10.05 41.69 51.74 931

Speaker cable 378 LF 0.15 1.04 1.20 452

Security System
Card Reader, Flush type, standard 7 EA 1,314 328 1,642 11,497

Motion detector 10 EA 373 386 759 7,586

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 340 LF 2.28 6.43 8.71 2,961

3/4" EMT connector 27 EA 6.20 7.59 13.79 375

3/4" EMT field bend 95 EA 10.42 10.42 992

4" Square box w/cover (ring), support 17 EA 10.05 41.69 51.74 880

18/4pr shielded security system cable 357 LF 4.27 1.81 6.08 2,170

G2045b Home Concessions 4374 SF @ 344 = 1,502,568

Architectural
Strip Footings & Thickened Slab, incl reinforcing 65 CY 394 154 548 35,593

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 4374 SF 7.48 6.34 13.82 60,446

Termite Pretreatment, Slabs & Walls 4374 SF 0.97 0.30 1.27 5,555

WF & Tube Steel Beams & Columns (simple connections 1 TON 7,095 1,230 8,325 8,325
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Miscellaneous Steel:  Plates, Bolts, Conns, Angles, etc... 8 TON 12,058 6,404 18,462 147,697

Metal Decking, open, galv, 1-1/2" deep, 20ga 4300 SF 5.80 1.05 6.84 29,429

Face Brick Veneer, 8" CMU 4620 SF 13.20 20.34 33.55 154,979

4" Ground Face CMU Veneer, 8" CMU 840 SF 11.15 17.13 28.29 23,762

Precast Band 260 LF 35.04 35.04 9,110

Erect and dismantle scaffolding 5460 SF 2.16 2.16 11,796

Rent Scaffolding, 3 months 5460 SF 1.62 1.62 8,847

3'x7' HM door w/hm. frame, paint, & panic hdwr. 4 EA 3,391 539 3,930 15,720

Pair 3'x7' HM doors w/ frame/panic hdwr, paint 1 PR 6,643 928 7,571 7,571

Roll-up Counter Door 8' x 5' (coiling) 6 EA 2,353 1,672 4,025 24,149

Roll-up Overhead Steel Door 12' x 10' (coiling) 1 EA 1,592 1,740 3,332 3,332

1/2" Gypsum cover board 5230 SF 1.44 0.48 1.92 10,049

Polyisocyanurate Rigid Insulation, 6" thick, straight 5230 SF 4.59 0.62 5.21 27,255

Standing Seam , including fasteners & trim, galvalum 5230 SF 11.69 3.01 14.70 76,862

High Temp roof Underlayment 5230 SF 0.61 0.17 0.78 4,077

Reinforced PVC, 60 mils fully adhered 195 SF 2.57 1.08 3.65 712

1/2" Gypsum cover board 195 SF 1.44 0.48 1.92 375

Polyisocyanurate Rigid Insulation, 3" thick, straight 195 SF 2.30 0.48 2.78 541

Rail Type Snow Guard 71 SF 5.08 1.71 6.79 482

Ice & Water Shield 600 SF 1.73 0.65 2.38 1,425

Prefinished Aluminum Gutters, 5" Box-type 71 LF 6.00 6.46 12.46 885

Prefinished Aluminum Downspouts, 3" x 4" 36 LF 4.68 5.77 10.44 376

Stainless Steel Downspout Boots, 3" x 4" 3 EA 677 8.10 685 2,055

Fascia, Aluminum ( NO furring included ) 416 SF 15.25 5.57 20.81 8,659

Prefinished Metal Soffit 600 SF 13.21 6.43 19.64 11,787

Ships Ladder 10 RI 486 103 588 5,884

8' H Chain Link Fence,   6 ga. Galv.steel 27 LF 77.08 12.13 89.22 2,409

8" CMU 3848 SF 4.66 7.35 12.01 46,197

8" CMU, ground face 282 SF 7.17 9.00 16.17 4,561

3'x7' HM door w/ frame, paint & hardware 1 EA 2,095 459 2,553 2,553

Mop & Broom Holder 1 EA 126 29.13 155 155

Stainless Steel Grab Bars,  18'' 2 EA 19.01 24.16 43.18 86.35

Stainless Steel Grab Bars,  36'' 2 EA 23.20 29.13 52.33 105

Stainless Steel Grab Bars,  42'' 6 EA 72.39 29.13 102 609

Robe or Coat Hook 17 EA 26.69 6.04 32.73 556

Toilet Partition, phenolic 17 EA 1,631 165 1,796 30,540

Urinal Partition, phenolic 5 EA 290 193 483 2,414

Changing Station, Baby 2 EA 549 58.25 608 1,215

Signs, wall & door 2 SF 225 14.70 240 479

Fire extinguisher w/ alum door & frame 3 EA 403 159 562 1,685
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Paint (low-VOC) masonry, primer & 2 coats- spray 5500 SF 0.44 0.60 1.04 5,695
Epoxy Coating (low-VOC) 3234 SF 0.66 2.85 3.52 11,373

Seal Coat Concrete (low-VOC) 1118 SF 0.42 0.18 0.60 672

Epoxy Floor Coating, non slip (low-VOC) 1630 SF 9.45 6.39 15.84 25,818

Vinyl Sheet Flooring 692 SF 8.10 3.50 11.60 8,028

Integral Base, resin 356 LF 4.73 4.79 9.52 3,388

Integral Cove Base, sheet vinyl 122 LF 16.66 3.08 19.73 2,408

Gyp Board Ceiling,taped,finish,paint,susp system 2306 SF 1.80 3.73 5.52 12,737

Paint (low-VOC) Ceiling, 3 coats, Spray 500 SF 0.35 0.72 1.07 533

Counter Tops, stainless steel 55 LF 663 48.33 711 39,114

Plumbing
Plumbing Fixtures

Water Closet, Flush Valve, Floor Mtd (WC-1) 13 EA 1793 686 2480 32,235

Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 4 EA 1842 686 2528 10,112

Urinal, Wall Mtd. (UR-1 & UR-1(H)) 5 EA 2268 896 3165 15,823

Lavatory, Wall Hung (WF-3) 4 EA 9306 968 10275 41,100

S/S Sink (L-3(H)) 1 EA 2627 880 3507 3,507

Electric Water Cooler (EWC-1(H)) 1 EA 3044 690 3734 3,734

Tankless Water Heater (GWH-13 & GWH-14) 2 EA 3160 702 3863 7,725

Janitor Sink (JR-2) 1 EA 5235 1093 6328 6,328

Domestic Water Piping
½" Copper Pipe w/Ftgs, Hgrs & Insul. 398 LF 7.07 17.47 24.54 9,767

¾" Copper Pipe w/Ftgs, Hgrs & Insul. 136 LF 8.65 18.49 27.13 3,690

1" Copper Pipe w/Ftgs, Hgrs & Insul. 459 LF 10.94 20.52 31.46 14,442

1 ¼" Copper Pipe w/Ftgs, Hgrs & Insul. 12 LF 26.17 22.91 49.09 589

1 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 19 LF 19.14 25.05 44.19 840

2" Copper Pipe w/Ftgs, Hgrs & Insul. 63 LF 34.30 29.68 63.98 4,031

2 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 61 LF 49.23 37.21 86.44 5,273

Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466

Mixing Valve (MV-5) 1 EA 1095 122.39 1218 1,218

Water Hammer Arrester (WHA) 6 EA 102 90.29 192 1,152

2 ½" Red. Press. Backflow Preventer 1 EA 9210 391.26 9601 9,601

Pressure Reducing Valve (PRV) 1 EA 6786 77.58 6864 6,864

Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 69 LF 5.69 17.19 22.88 1,579

3" PVC, DWV w/Ftgs (Below Grade) 230 LF 11.54 21.05 32.59 7,496

4" PVC, DWV w/Ftgs (Below Grade) 254 LF 17.04 24.34 41.39 10,512

Sanitary Waste & Vent Piping
2" CISP No Hub Pipe, Ftgs & Hgrs 60 LF 27.09 22.66 49.75 2,985
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3" CISP No Hub Pipe, Ftgs & Hgrs 40 LF 30.31 23.81 54.12 2,165

Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 1 EA 1384.34 215.36 1599.70 1,600

3" Floor Drain (FD-1, FD-2) 10 EA 719.80 201.31 921.11 9,211

Grade Clean Out (GCO) 1 EA 723.29 90.29 813.58 814

Plumbing Specialties
Vibration Isolation & Seismic Restraint 3634 SF 0.15 558

Submittals and Close Out Documentation 3634 SF 0.08 0.08 292

Plumbing Shop Drawings 3634 SF 0.11 0.11 389

Plumbing "As Built" Drawings 3634 SF 0.08 0.08 292

Pressure Test Domestic / DWV Lines 3634 SF 0.04 0.04 146

Disinfect Domestic Water Lines 3634 SF 0.03 0.03 97.22

Pipe Labeling / Tagging 3634 SF 0.07 0.07 243

One Year Contractor Service Warranty 3634 SF 0.05 0.05 194

Hot Water Circulating Pump, 1/12 HP (HWCP-3) 1 EA 1318 217 1535 1,535

Natural Gas Piping
¾" C/S T&C Pipe w/Ftgs & Hgrs 75 LF 7.35 17.05 24.40 1,830

Gas Pressure Regulator 1 EA 1357 56 1413 1,413

HVAC

Air Package Units
Ductless Split Syst., Cooling Only , 3 Ton 1 EA 9270 1104 10374 10,374

Ductless Split Syst., Cooling Only, 2.5 Ton 1 EA 5945 944 6889 6,889

Air Distribution
Ductwork

Galv. Rectangular & Round Duct (2000-5000#) 3450 LB 1.09 14.31 15.40 53,124

Duct Insulation
Duct Insulation / Liner, 2" Thk, 1½ Lb Density 2415 SF 3.08 9.76 12.85 31,027

Grilles, Registers & Diffusers
Ceiling Diffuser 17 EA 217 64 281 4,772

Duct Mounted Grilles 2 EA 553 194 747 1,493

Louvers & Dampers
Louvers, Fixed Blade, Stormproof 10 SF 90.16 29.69 119.85 1,198

Kynar Finish / Color By Architect 10 SF 76.58 76.58 766

Supply & Exhaust Fans & Vents
Inline Fan,  1200 CFM 1 EA 3684 829 4513 4,513

Unit Heaters
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321

Controls System
DDC Controls System (Sole Supplier) 3,634 SF 7.68 27,898

HVAC Specialties
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Vibration Isolation & Seismic Restraint 3634 SF 0.56 0.56 2,042

HVAC Shop Drawings 3634 SF 0.30 0.30 1,094

HVAC "As Built" Drawings 3634 SF 0.22 0.22 802

Submittals and Close Out Documentation 3634 SF 0.20 0.20 729

Operation & Maintenance Manuals (O & M's) 3634 SF 0.08 0.08 292

Inspection & Limited Commissioning 3634 SF 0.32 0.32 1,167

Owner Training For Operating Personnel 3634 SF 0.08 0.08 292

One Year Contractor Service Warranty 3634 SF 0.10 0.10 365

Piping / Equipment Labeling & Tagging 3634 SF 0.05 0.05 194

Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units 2 EA 448 896

Start-Up, Test & Balance Inline Fans 1 EA 806 806

Test & Balance Grilles & Diffusers 19 EA 107 2,042

Fire Protection
Wet Pipe Sprinkler System 840 SF 3.20 3.08 6.28 5,272

Home Consessions Electrical - Area J
Distribution Panels

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 8,648 3,301 11,948 11,948

Panelboard, 100A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949

Circuit breaker, 70-100 amp, 2 pole, 480V 1 EA 754 177 931 931

Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 4.00 8.01 12.01 120

1" EMT connector 2 EA 1.84 10.25 12.08 24.17

1" EMT field bend 6 EA 12.59 12.59 75.57

1" RGS coupling 1 EA 3.75 6.91 10.66 10.66

1" Flex 3 LF 2.13 9.21 11.33 34.00

1" Flex connector 1 EA 7.90 18.41 26.32 26.32

1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55

1" ground bushing 1 EA 23.48 46.03 69.51 69.51

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312

Exothermic weld 1 EA 18.17 127 145 145

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40
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#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76

Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 230 LF 4.70 8.36 13.05 3,002

1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88

1 1/4" PVC Sch. 40 adapter 2 EA 0.99 26.32 27.30 54.61

1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135

#10 XHHW wire, copper 240 LF 0.51 0.92 1.43 344

#4 XHHW wire, copper 960 LF 1.84 1.74 3.57 3,430

Chain Trenching, 8"x48", backfill 240 LF 1.75 1.75 420

225A - PVC
2 1/2" PVC Sch. 40 conduit 230 LF 12.66 14.16 26.82 6,168

2 1/2" PVC elbow 2 EA 8.16 61.67 69.82 140

2 1/2" PVC Sch. 40 adapter 2 EA 2.88 39.95 42.83 85.67

2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266

#4 XHHW wire, copper 240 LF 1.84 1.74 3.57 858

#4/0 XHHW wire, copper 960 LF 8.60 4.19 12.79 12,275

Chain Trenching, 8"x48", backfill 230 LF 1.75 1.75 403

200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 9.31 11.47 20.78 208

2" EMT elbow 4 EA 16.04 46.03 62.07 248

2" EMT connector 2 EA 6.76 18.41 25.18 50.35

2" EMT coupling 8 EA 23.77 29.70 53.47 428

2" RGS coupling 1 EA 9.02 13.72 22.75 22.75

2" Flex 3 LF 5.57 23.02 28.58 85.75

2" Flex connector 1 EA 20.97 32.83 53.80 53.80

2" 90D Flex connector 1 EA 103 51.25 155 155

2" ground bushing 1 EA 44.45 70.35 115 115

#4 THHN wire, copper 30 LF 1.73 1.74 3.47 104

#3/0 THHN wire, copper 120 LF 5.80 3.68 9.48 1,138

Safety Switches
240 volt, 60 amp FDS, 2p, NEMA 3R, w/fuses 2 EA 556.91 371.23 928.14 1,856

600 volt, 60 amp , 2p, NEMA 1, NFSS 2 EA 307.72 354.28 662.00 1,324

Light Fixtures
Type A1 Light 16 EA 383.60 96.27 479.87 7,678

Type A3 Light 18 EA 383.60 96.27 479.87 8,638

Type C1 Light 4 EA 660.74 101.66 762.40 3,050

Type D2 Light 10 EA 216.06 137.86 353.92 3,539

Type E1 Light 2 EA 333.01 116.30 449.31 899

Type E2 Light 4 EA 333.01 116.30 449.31 1,797
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Type W6 Light 11 EA 832.53 203.33 1035.86 11,394

Type X2 Light 1 EA 270.57 184.84 455.42 455

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 1600 LF 2.32 6.27 8.59 13,746

3/4" EMT connector 128 EA 0.93 7.41 8.33 1,067

3/4" EMT field bend 448 EA 10.17 10.17 4,555

4" Square box w/cover (ring), support 80 EA 3.89 40.82 44.71 3,577

#12 THHN wire, copper 6400 LF 0.66 0.74 1.40 8,961

Fixture whip, (3) #16THHN 34 EA 17.93 25.49 43.43 1,477

Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 1 EA 48.18 99.71 148 148

Switch, 20  amp, 3 way, w/box, ring, cover 2 EA 66.50 109 175 350

Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 85.53 102 188 375

Occupancy Sensor, 1-pole, wall 3 EA 145 36.48 181 544

Occ Sensor, High bay, w/box, ring, cover 3 EA 386 156 543 1,629

Remote power pack 3 EA 72.47 142 214 642

Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 10 EA 44.56 113 158 1,576

GFI Receptacle, 20 amp, w/ cover 41 EA 81.40 41.85 123 5,053

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 200 LF 2.38 7.07 9.45 1,889

3/4" EMT connector 16 EA 0.95 8.36 9.30 149

3/4" EMT field bend 56 EA 11.47 11.47 642

4" Square box w/cover (ring), support 10 EA 3.98 46.03 50.01 500

#12 THHN wire, copper 800 LF 0.68 0.83 1.51 1,208

Equipment Connections
< 1 HP, 120V,  flexible motor connection 2 EA 9.82 101.66 111.48 223

3 HP, 250V, 1ph, flexible motor connection 4 EA 12.27 120.15 132.42 530

5 HP, 250V, 1ph, flexible motor connection 2 EA 10.29 149.42 159.70 319

5 HP, 250V, 1ph, sealtite motor connection 2 EA 19.16 101.66 120.83 242

10 HP, 277V, flexible motor connection 2 EA 10.95 101.66 112.61 225

Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 860 LF 2.32 6.27 8.59 7,389

3/4" EMT connector 24 EA 0.93 7.41 8.33 200

3/4" EMT field bend 72 EA 10.17 10.17 732

#12 THHN wire, copper 810 LF 0.66 0.74 1.40 1,134

#10 THHN wire, copper 1790 LF 0.59 0.82 1.40 2,509

#6 THHN wire, copper 340 LF 1.04 1.26 2.29 780

Fire Alarm System
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Audio/visual 5 EA 300 167 466 2,331

Smoke Detector, addressable 4 EA 414 156 570 2,280

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 180 LF 1.95 6.81 8.76 1,577

3/4" EMT connector 14 EA 0.95 8.04 8.99 129

3/4" EMT field bend 50 EA 11.03 11.03 556

4" Square box w/cover (ring), support 9 EA 20.70 58.11 78.80 709

18/2  fire alarm cable 360 LF 1.22 1.10 2.32 835

#14 THHN wire, copper 720 LF 0.14 0.68 0.82 587

Telecom System
Biscuit box 1 EA 8.70 12.33 21.03 21.03

2 port data plate, stainless steel 3 EA 16.23 12.33 28.57 85.70

CAT 6 Jack ( label, test ) 7 EA 7.34 13.64 20.98 147

Patch panel, punch down termination per port 7 EA 8.27 8.27 57.88

CAT 6 cable, plenum 1050 LF 0.23 1.27 1.50 1,576

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 40 LF 3.25 7.70 10.94 438

1" EMT connector 7 EA 1.84 9.81 11.65 83.88

1" EMT field bend 23 EA 12.16 12.16 282

4 11/16" x 2 1/8"D Square box w/cover (ring), support 4 EA 17.41 60.97 78.38 314

PA System
Speaker 3 EA 267 110 377 1,131

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 60 LF 2.28 6.43 8.71 522

3/4" EMT connector 5 EA 6.20 7.59 13.79 66.21

3/4" EMT field bend 17 EA 10.42 10.42 175

4" Square box w/cover (ring), support 3 EA 10.05 41.69 51.74 155

Speaker cable 63 LF 0.15 1.04 1.20 75.40

Security System
Card Reader, Flush type, standard 2 EA 1,314 328 1,642 3,285

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 40 LF 2.28 6.43 8.71 348

3/4" EMT connector 3 EA 6.20 7.59 13.79 44.14

3/4" EMT field bend 11 EA 10.42 10.42 117

4" Square box w/cover (ring), support 2 EA 10.05 41.69 51.74 103

18/4pr shielded security system cable 42 LF 4.27 1.81 6.08 255

G2045c Visitor Concessions 3568 SF @ 392 = 1,397,833

Architectural
Strip Footings & Thickened Slab, incl reinforcing 52 CY 394 154 548 28,475

BLDG SLAB - 4" Light Ind. SOG, Reinf, VB, Gravel 
Base, Form, Finish 3568 SF 7.48 6.34 13.82 49,308
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PORCH SLAB - 4" Light Ind. SOG, Reinf, VB, Gravel 
Base, Form, Finish 1439 SF 7.48 6.34 13.82 19,886

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 4705 SF 7.48 6.34 13.82 65,020

Termite Pretreatment, Slabs & Walls 4705 SF 0.97 0.30 1.27 5,975

Cold Formed Mtl Roof Trusses 5412 SF 6.59 7.12 13.70 74,156

Metal Decking, open, galv, 1-1/2" deep, 20ga 5600 SF 5.80 1.05 6.84 38,326

Face Brick Veneer, 8" CMU 3725 SF 13.20 20.34 33.55 124,956

4" Ground Face CMU Veneer, 8" CMU 790 SF 11.15 17.13 28.29 22,348

Precast Band 245 LF 35.04 35.04 8,585

Erect and dismantle scaffolding 4515 SF 2.16 2.16 9,754

Rent Scaffolding, 3 months 4515 SF 1.62 1.62 7,316

3'x7' HM door w/hm. frame, paint, & panic hdwr. 8 EA 3,391 539 3,930 31,439

Roll-up Overhead Steel Door 12' x 12' (sectional) 2 EA 2,249 1,187 3,436 6,873

Roll-up Counter Door 8' x 5' (coiling) 3 EA 2,353 1,672 4,025 12,074

1/2" Gypsum cover board 5560 SF 1.44 0.48 1.92 10,683

Polyisocyanurate Rigid Insulation, 6" thick, straight 5560 SF 4.59 0.62 5.21 28,975

Standing Seam , including fasteners & trim, galvalum 5560 SF 11.69 3.01 14.70 81,712

High Temp roof Underlayment 5560 SF 0.61 0.17 0.78 4,334

Rail Type Snow Guard 200 SF 5.08 1.71 6.79 1,359

Ice & Water Shield 800 SF 1.73 0.65 2.38 1,901

Prefinished Aluminum Gutters, 5" Box-type 200 LF 6.00 6.46 12.46 2,492

Prefinished Aluminum Downspouts, 3" x 4" 62 LF 4.68 5.77 10.44 647

Stainless Steel Downspout Boots, 3" x 4" 4 EA 677 8.10 685 2,740

Fascia, Aluminum ( NO furring included ) 395 SF 15.25 5.57 20.81 8,222

Prefinished Metal Soffit 1555 SF 13.21 6.43 19.64 30,547

4" CMU 60 SF 3.12 6.30 9.42 565

8" CMU 3388 SF 4.66 7.35 12.01 40,674

8" CMU, ground face 248 SF 7.17 9.00 16.17 4,011

3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106

Mop & Broom Holder 1 EA 126 29.13 155 155

Stainless Steel Grab Bars,  18'' 2 EA 19.01 24.16 43.18 86.35

Stainless Steel Grab Bars,  36'' 2 EA 23.20 29.13 52.33 105

Stainless Steel Grab Bars,  42'' 6 EA 72.39 29.13 102 609

Robe or Coat Hook 10 EA 26.69 6.04 32.73 327

Toilet Partition, phenolic 10 EA 1,631 165 1,796 17,964

Urinal Partition, phenolic 3 EA 290 193 483 1,449

Changing Station, Baby 2 EA 549 58.25 608 1,215

Signs, wall & door 2 SF 225 14.70 240 479

Fire extinguisher w/ alum door & frame 4 EA 403 159 562 2,247
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Paint (low-VOC) masonry, primer & 2 coats- spray 4090 SF 0.44 0.60 1.04 4,235
Epoxy Coating (low-VOC) 2620 SF 0.66 2.85 3.52 9,213

Seal Coat Concrete (low-VOC) 1460 SF 0.42 0.18 0.60 878

Epoxy Floor Coating, non slip (low-VOC) 1154 SF 9.45 6.39 15.84 18,279

Vinyl Sheet Flooring 410 SF 8.10 3.50 11.60 4,756

Integral Base, resin 308 LF 4.73 4.79 9.52 2,931

Integral Cove Base, sheet vinyl 86 LF 16.66 3.08 19.73 1,697

Gyp Board Ceiling,taped,finish,paint,susp system 1450 SF 1.80 3.73 5.52 8,009

Paint (low-VOC) Ceiling, 3 coats, Spray 1160 SF 0.35 0.72 1.07 1,236

ACT & Grid, washable 108 SF 4.08 2.28 6.36 687

Counter Tops, stainless steel 32 LF 663 48.33 711 22,757

Plumbing
Plumbing Fixtures

Water Closet, Flush Valve, Floor Mtd (WC-1) 6 EA 1793 686 2480 14,878

Water Closet, Flush Valve, Flr Mtd, Hdcp'd (WC-1 (H)) 6 EA 1842 686 2528 15,169

Urinal, Wall Mtd. (UR-1 & UR-1(H)) 3 EA 2268 896 3165 9,494

Lavatory, Wall Hung (WF-3) 1 EA 9306 968 10275 10,275

Lavatory, Wall Hung (WF-4) 1 EA 9888 968 10857 10,857

Lavatory, Wall Hung (L-1(H)) 2 EA 3063 968 4032 8,064

S/S Sink (L-3(H)) 1 EA 2627 880 3507 3,507

Electric Water Cooler (EWC-1(H)) 1 EA 3044 690 3734 3,734

Tankless Water Heater (GWH-15 & GWH-16) 2 EA 3160 702 3863 7,725

Janitor Sink (JR-2) 1 EA 5235 1093 6328 6,328

Domestic Water Piping
½" Copper Pipe w/Ftgs, Hgrs & Insul. 338 LF 7.07 17.47 24.54 8,295

¾" Copper Pipe w/Ftgs, Hgrs & Insul. 116 LF 8.65 18.49 27.13 3,147

1" Copper Pipe w/Ftgs, Hgrs & Insul. 175 LF 10.94 20.52 31.46 5,506

1 ¼" Copper Pipe w/Ftgs, Hgrs & Insul. 10 LF 26.17 22.91 49.09 491

1 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 16 LF 19.14 25.05 44.19 707

2" Copper Pipe w/Ftgs, Hgrs & Insul. 145 LF 34.30 29.68 63.98 9,277

2 ½" Copper Pipe w/Ftgs, Hgrs & Insul. 61 LF 49.23 37.21 86.44 5,273

Domestic Water Specialties
Hose Bibb 4 EA 86.28 30.10 116.38 466

Mixing Valve (MV) 1 EA 1095 122 1218 1,218

Water Hammer Arrester (WHA) 6 EA 102 90 192 1,152

2 ½" Red. Press. Backflow Preventer 1 EA 9210 391 9601 9,601

Pressure Reducing Valve (PRV) 1 EA 6786 78 6864 6,864

Sanitary Waste Piping Below Grade
2" PVC, DWV w/Ftgs (Below Grade) 69 LF 5.69 17.19 22.88 1,579

3" PVC, DWV w/Ftgs (Below Grade) 230 LF 11.54 21.05 32.59 7,496
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4" PVC, DWV w/Ftgs (Below Grade) 304 LF 17.04 24.34 41.39 12,582

Sanitary Waste & Vent Piping
2" CISP No Hub Pipe, Ftgs & Hgrs 75 LF 27.09 22.66 49.75 3,731

3" CISP No Hub Pipe, Ftgs & Hgrs 40 LF 30.31 23.81 54.12 2,165

Sanitary DWV Specialties
Floor Sink 12 x 12 (FS-1) 1 EA 1384 215 1600 1,600

3" Floor Drain (FD-1, FD-2) 10 EA 720 201 921 9,211

Grade Clean Out (GCO) 1 EA 723 90 814 814

Plumbing Specialties
Vibration Isolation & Seismic Restraint 3266 SF 0.15 501

Submittals and Close Out Documentation 3266 SF 0.08 0.08 262

Plumbing Shop Drawings 3266 SF 0.11 0.11 349

Plumbing "As Built" Drawings 3266 SF 0.08 0.08 262

Pressure Test Domestic / DWV Lines 3266 SF 0.04 0.04 131

Disinfect Domestic Water Lines 3266 SF 0.03 0.03 87.37

Pipe Labeling / Tagging 3266 SF 0.07 0.07 218

One Year Contractor Service Warranty 3266 SF 0.05 0.05 175

Hot Water Circulating Pump, 1/12 HP (HWCP) 1 EA 1318.42 216.70 1535.11 1,535

Natural Gas Piping
¾" C/S T&C Pipe w/Ftgs & Hgrs 75 LF 7.35 17.05 24.40 1,830

Gas Pressure Regulator 1 EA 1357.20 56.18 1413.38 1,413

HVAC

Air Package Units
Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 1 EA 4223 966 5189 5,189

Ductless Split Syst., Cooling Only Wall Mount 2 Ton 1 EA 4756 944 5700 5,700

Ductless Split Syst., Cooling Only Wall Mount  3.5 Ton 1 EA 8327 1097 9424 9,424

Air Distribution
Ductwork

Galv. Rectangular & Round Duct (2000-5000#) 2250 LB 1.09 14.31 15.40 34,646

Duct Insulation
Duct Insulation / Liner, 2" Thk, 1½ Lb Density 1575 SF 3.08 9.76 12.85 20,235

Grilles, Registers & Diffusers
Ceiling Diffuser 13 EA 217 64 281 3,649

Duct Mounted Grilles 3 EA 553 194 747 2,240

Louvers & Dampers
Louvers, Fixed Blade, Stormproof 5 SF 90.16 29.69 119.85 599

Kynar Finish / Color By Architect 5 SF 76.58 76.58 383

Supply & Exhaust Fans & Vents
Inline Fan, 800 CFM 1 EA 3684 829 4513 4,513

Ceiling Right Angle Exh. Fan, 95 CFM 3 EA 549 83 632 1,895
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Unit Heaters

Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321

Elect. Unit Heater, 3.7KW 1 EA 1299 241 1540 1,540

Controls System
DDC Controls System (Sole Supplier) 3,266 SF 7.68 25,073

HVAC Specialties
Vibration Isolation & Seismic Restraint 3266 SF 0.56 0.56 1,835

HVAC Shop Drawings 3266 SF 0.30 0.30 983

HVAC "As Built" Drawings 3266 SF 0.22 0.22 721

Submittals and Close Out Documentation 3266 SF 0.20 0.20 655

Operation & Maintenance Manuals (O & M's) 3266 SF 0.08 0.08 262

Inspection & Limited Commissioning 3266 SF 0.32 0.32 1,048

Owner Training For Operating Personnel 3266 SF 0.08 0.08 262

One Year Contractor Service Warranty 3266 SF 0.10 0.10 328

Piping / Equipment Labeling & Tagging 3266 SF 0.05 0.05 175

Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units 3 EA 447.83 1,343

Start-Up, Test & Balance Ceiling Cabinet Fans 3 EA 44.78 134

Start-Up, Test & Balance Inline Fans 1 EA 806 806

Test & Balance Grilles & Diffusers 16 EA 107.48 1,720

Fire Protection
Wet Pipe Sprinkler System 5320 SF 3.20 3.08 6.28 33,386

Visitors Consessions Electrical - Area L
Distribution Panels

24"x24"x10" Nema 3R CT Cabinet 1 EA 367 354 722 722

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Panelboard, 125A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 4 EA 123 115 237 949

     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 4.00 8.01 12.01 120

1" EMT connector 2 EA 1.84 10.25 12.08 24.17

1" EMT field bend 6 EA 12.59 12.59 75.57

1" RGS coupling 1 EA 3.75 6.91 10.66 10.66

1" Flex 3 LF 2.13 9.21 11.33 34.00
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1" Flex connector 1 EA 7.90 18.41 26.32 26.32

1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55

1" ground bushing 1 EA 23.48 46.03 69.51 69.51

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312

Exothermic weld 1 EA 18.17 127 145 145

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76

Distribution Panel Feeders
125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167

1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188

1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43

1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327

1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65

1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57

1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32

1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#1 THHN wire, copper 120 LF 3.09 2.29 5.38 646

225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 100 LF 13.14 15.37 28.51 2,851

2 1/2" EMT elbow 4 EA 34.88 76.43 111 445

2 1/2" EMT connector 2 EA 18.74 25.54 44.28 88.56

2 1/2" EMT coupling 8 EA 135 38.22 173 1,388

#4 THHN wire, copper 110 LF 1.73 1.74 3.47 381

#4/0 THHN wire, copper 440 LF 7.25 4.19 11.43 5,031

225A - PVC
2 1/2" PVC Sch. 40 conduit 200 LF 12.66 14.16 26.82 5,363

2 1/2" PVC elbow 2 EA 8.16 61.67 69.82 140

2 1/2" PVC Sch. 40 adapter 2 EA 2.88 39.95 42.83 85.67

2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266

#4 XHHW wire, copper 210 LF 1.84 1.74 3.57 750

#4/0 XHHW wire, copper 840 LF 8.60 4.19 12.79 10,740

Chain Trenching, 8"x48", backfill 200 LF 1.75 1.75 350

Safety Switches
240 volt, 60 amp FDS, 2p, NEMA 3R, w/fuses 3 EA 556.91 371.23 928.14 2,784

600 volt, 60 amp , 2p, NEMA 1, NFSS 3 EA 307.72 354.28 662.00 1,986

Light Fixtures
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Type A1 Light 10 EA 383.60 96.27 479.87 4,799

Type A3 Light 12 EA 383.60 96.27 479.87 5,758

Type B Light 2 EA 383.60 96.27 479.87 960

Type E1 Light 2 EA 333.01 116.30 449.31 899

Type E2 Light 4 EA 333.01 116.30 449.31 1,797

Type EW1 Light 9 EA 382.96 203.33 586.29 5,277

Type EX3 Light 1 EA 303.34 203.33 506.66 507

Type W5 Light 7 EA 832.53 203.33 1035.86 7,251

Type W6 Light 3 EA 832.53 203.33 1035.86 3,108

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 1360 LF 2.32 6.27 8.59 11,684

3/4" EMT connector 109 EA 0.93 7.41 8.33 907

3/4" EMT field bend 381 EA 10.17 10.17 3,871

4" Square box w/cover (ring), support 68 EA 3.89 40.82 44.71 3,040

#12 THHN wire, copper 5440 LF 0.66 0.74 1.40 7,617

Fixture whip, (3) #16THHN 30 EA 17.93 25.49 43.43 1,303

Lighting Controls
Switch, 20 amp 1 pole, w/box, ring, cover 1 EA 48.18 99.71 148 148

Dimmer Switch, LED, w/box, ring, cover 1 EA 320 119 439 439

Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 85.53 102 188 375

Occupancy Sensor, 1-pole, wall 5 EA 145 36.48 181 907

Occ Sensor, ceiling, dual technology, weatherproof 6 EA 317 142 458 2,750

Remote power pack 3 EA 72.47 142 214 642

Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 1 EA 44.56 113 158 158

GFI Receptacle, 20 amp, w/ cover 35 EA 81.40 41.85 123 4,314

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 800 LF 2.32 6.27 8.59 6,873

3/4" EMT connector 64 EA 0.93 7.41 8.33 533

3/4" EMT field bend 224 EA 10.17 10.17 2,277

4" Square box w/cover (ring), support 40 EA 3.89 40.82 44.71 1,788

#12 THHN wire, copper 3200 LF 0.66 0.74 1.40 4,480

Equipment Connections
< 1 HP, 120V,  flexible motor connection 2 EA 9.82 101.66 111.48 223

3 HP, 250V, 1ph, flexible motor connection 4 EA 12.27 120.15 132.42 530

5 HP, 250V, 1ph, flexible motor connection 3 EA 10.29 149.42 159.70 479

5 HP, 250V, 1ph, sealtite motor connection 3 EA 19.16 101.66 120.83 362

10 HP, 277V, flexible motor connection 3 EA 10.95 101.66 112.61 338

Equipment Conduit & Wire
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3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 930 LF 2.32 6.27 8.59 7,990

3/4" EMT connector 30 EA 0.93 7.41 8.33 250

3/4" EMT field bend 90 EA 10.17 10.17 915

#12 THHN wire, copper 750 LF 0.66 0.74 1.40 1,050

#10 THHN wire, copper 1450 LF 0.59 0.82 1.40 2,032

#8 THHN wire, copper 660 LF 0.65 1.02 1.67 1,101

#6 THHN wire, copper 380 LF 1.04 1.26 2.29 872

Fire Alarm System
Pull Station, addressable 2 EA 157 148 304 608

Audio/visual 6 EA 300 167 466 2,798

Visual only (strobe) 2 EA 199 132 331 662

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 200 LF 1.95 6.81 8.76 1,752

3/4" EMT connector 16 EA 0.95 8.04 8.99 144

3/4" EMT field bend 56 EA 11.03 11.03 618

4" Square box w/cover (ring), support 10 EA 20.70 58.11 78.80 788

18/2  fire alarm cable 400 LF 1.22 1.10 2.32 928

#14 THHN wire, copper 800 LF 0.14 0.68 0.82 653

Telecom System
Biscuit box 4 EA 8.70 12.33 21.03 84.12

2 port data plate, stainless steel 13 EA 16.23 12.33 28.57 371

CAT 6 Jack ( label, test ) 30 EA 7.34 13.64 20.98 629

Patch panel, punch down termination per port 30 EA 8.27 8.27 248

CAT 6 cable, plenum 4500 LF 0.23 1.27 1.50 6,754

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 170 LF 3.25 7.70 10.94 1,860

1" EMT connector 31 EA 1.84 9.81 11.65 357

1" EMT field bend 99 EA 12.16 12.16 1,199

4 11/16" x 2 1/8"D Square box w/cover (ring), support 17 EA 17.41 60.97 78.38 1,333

PA System
Speaker 8 EA 267 110 377 3,016

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 160 LF 2.28 6.43 8.71 1,393

3/4" EMT connector 13 EA 6.20 7.59 13.79 177

3/4" EMT field bend 45 EA 10.42 10.42 467

4" Square box w/cover (ring), support 8 EA 10.05 41.69 51.74 414

Speaker cable 168 LF 0.15 1.04 1.20 201

G2045d Baseball/Softball Concessions 1360 SF @ 439 = 596,370

Architectural
Strip Footings & Thickened Slab, incl reinforcing 33 CY 394 154 548 18,071

Page # 79 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 1360 SF 7.48 6.34 13.82 18,794

Termite Pretreatment, Slabs & Walls 1360 SF 0.97 0.30 1.27 1,727

Cold Formed Mtl Roof Trusses 2028 SF 6.59 7.12 13.70 27,788

Metal Decking, open, galv, 1-1/2" deep, 20ga 2090 SF 5.80 1.05 6.84 14,304

Face Brick Veneer, 8" CMU 1205 SF 13.20 20.34 33.55 40,422

4" Ground Face CMU Veneer, 8" CMU 510 SF 11.15 17.13 28.29 14,427

Precast Band 150 LF 35.04 35.04 5,256

3'x7' HM door w/hm. frame, paint, & panic hdwr. 6 EA 3,391 539 3,930 23,579

Roll-up Counter Door 8' x 5' (coiling) 3 EA 2,353 1,672 4,025 12,074

1/2" Gypsum cover board 2085 SF 1.44 0.48 1.92 4,006

Polyisocyanurate Rigid Insulation, 6" thick, straight 2085 SF 4.59 0.62 5.21 10,865

Standing Seam , including fasteners & trim, galvalum 2085 SF 11.69 3.01 14.70 30,642

High Temp roof Underlayment 2085 SF 0.61 0.17 0.78 1,625

Rail Type Snow Guard 96 SF 5.08 1.71 6.79 652

Ice & Water Shield 300 SF 1.73 0.65 2.38 713

Prefinished Aluminum Gutters, 5" Box-type 185 LF 6.00 6.46 12.46 2,305

Prefinished Aluminum Downspouts, 3" x 4" 60 LF 4.68 5.77 10.44 627

Stainless Steel Downspout Boots, 3" x 4" 4 EA 677 8.10 685 2,740

Fascia, Aluminum ( NO furring included ) 200 SF 15.25 5.57 20.81 4,163

Prefinished Metal Soffit 670 SF 13.21 6.43 19.64 13,162

4" CMU 30 SF 3.12 6.30 9.42 283

8" CMU 1806 SF 4.66 7.35 12.01 21,682

8" CMU, ground face 132 SF 7.17 9.00 16.17 2,135

Mop & Broom Holder 1 EA 126 29.13 155 155

Stainless Steel Grab Bars,  18'' 2 EA 19.01 24.16 43.18 86.35

Stainless Steel Grab Bars,  36'' 2 EA 23.20 29.13 52.33 105

Stainless Steel Grab Bars,  42'' 6 EA 72.39 29.13 102 609

Robe or Coat Hook 6 EA 26.69 6.04 32.73 196

Toilet Partition, phenolic 6 EA 1,631 165 1,796 10,779

Urinal Partition, phenolic 2 EA 290 193 483 966

Changing Station, Baby 2 EA 549 58.25 608 1,215

Signs, wall & door 2 SF 225 14.70 240 479

Fire extinguisher w/ alum door & frame 4 EA 403 159 562 2,247

Paint (low-VOC) masonry, primer & 2 coats- spray 2320 SF 0.44 0.60 1.04 2,402
Epoxy Coating (low-VOC) 1400 SF 0.66 2.85 3.52 4,923

Seal Coat Concrete (low-VOC) 274 SF 0.42 0.18 0.60 165

Epoxy Floor Coating, non slip (low-VOC) 636 SF 9.45 6.39 15.84 10,074

Vinyl Sheet Flooring 198 SF 8.10 3.50 11.60 2,297

Integral Base, resin 182 LF 4.73 4.79 9.52 1,732

Page # 80 



Aiken Cost Consultants
Greenville, South Carolina

11/4/2022
2:28 PM

A+A7 Weathers Creek High School Net SF: 252,813
Construction Document Estimate EQUIP/ QUOTE/ UNIT TOTAL

DESCRIPTION U/M MAT'L INSTALL TOTAL COST
Integral Cove Base, sheet vinyl 56 LF 16.66 3.08 19.73 1,105

Gyp Board Ceiling,taped,finish,paint,susp system 830 SF 1.80 3.73 5.52 4,584

Counter Tops, stainless steel 22 LF 663 48.33 711 15,646

Plumbing

Plumbing per fixture, fixtures, may include sinks, 
toilets, urinals, lavatories, showers, floor drains, 
water heaters, wall hydrants, drinking fountains, etc

20 FX 3606 2220 5827 116,534

HVAC

Air Package Units
Ductless Split Syst., Cooling Only Wall Mount 1 1/2 Ton 2 EA 4223 966 5189 10,377

Air Distribution
Ductwork

Galv. Rectangular & Round Duct (2000-5000#) 1550 LB 1.09 14.31 15.40 23,867

Duct Insulation
Duct Insulation / Liner, 2" Thk, 1½ Lb Density 1085 SF 3.08 9.76 12.85 13,939

Grilles, Registers & Diffusers
Ceiling Diffuser 11 EA 217 63.54 281 3,088

Louvers & Dampers
Louvers, Fixed Blade, Stormproof 6 SF 90.16 29.69 120 719

Kynar Finish / Color By Architect 6 SF 76.58 76.58 460

Supply & Exhaust Fans & Vents
Inline Fan,  490 CFM 1 EA 3151 555 3706 3,706

Ceiling Right Angle Exh. Fan, 95 CFM 1 EA 549 82.93 632 632

Unit Heaters
Elect. Ceiling Heater, 5KW 2 EA 960 201 1160 2,321

Elect. Ceiling Heater, 2KW 1 EA 911 161 1072 1,072

Elect. Unit Heater, 3.7KW 1 EA 1299 241 1540 1,540

Controls System
DDC Controls System (Sole Supplier) 1,360 SF 7.68 10,441

HVAC Specialties
Vibration Isolation & Seismic Restraint 1360 SF 0.56 0.56 764

HVAC Shop Drawings 1360 SF 0.30 0.30 409

HVAC "As Built" Drawings 1360 SF 0.22 0.22 300

Submittals and Close Out Documentation 1360 SF 0.20 0.20 273

Operation & Maintenance Manuals (O & M's) 1360 SF 0.08 0.08 109

Inspection & Limited Commissioning 1360 SF 0.32 0.32 437

Owner Training For Operating Personnel 1360 SF 0.08 0.08 109

One Year Contractor Service Warranty 1360 SF 0.10 0.10 136

Piping / Equipment Labeling & Tagging 1360 SF 0.05 0.05 73

Air Side Testing & Balancing
Start-Up, Test & Balance DFS Units 2 EA 447.83 896
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Start-Up, Test & Balance Ceiling Cabinet Fans 1 EA 44.78 45

Start-Up, Test & Balance Inline Fans 1 EA 806.09 806

Test & Balance Grilles & Diffusers 11 EA 107.48 1,182

Fire Protection
Wet Pipe Sprinkler System 33 SF 3.20 3.08 6.28 207

Baseball/Softball Concessions Electrical - Area M
Light Fixtures

Type A1 Light 8 EA 384 96 480 3,839

Type A3 Light 6 EA 384 96 480 2,879

Type E1 Light 2 EA 333 116 449 899

Type E2 Light 4 EA 333 116 449 1,797

Type EW1 Light 5 EA 383 203 586 2,931

Type W5 Light 5 EA 833 203 1036 5,179

Type W6 Light 2 EA 833 203 1036 2,072

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 760 LF 2.32 6.27 8.59 6,529

3/4" EMT connector 61 EA 0.93 7.41 8.33 507

3/4" EMT field bend 213 EA 10.17 10.17 2,163

4" Square box w/cover (ring), support 38 EA 3.89 40.82 44.71 1,699

#12 THHN wire, copper 3040 LF 0.66 0.74 1.40 4,256

Fixture whip, (3) #16THHN 24 EA 17.93 25.49 43.43 1,042

Lighting Controls
Key Switch, 20 amp 1 pole, w/box, ring, cover 2 EA 83.56 90.47 174.02 348

Occupancy Sensor, 1-pole, wall 4 EA 141.59 32.35 173.93 696

Receptacles
GFI Receptacle, 20 amp, w/ cover 19 EA 81.40 41.85 123 2,342

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 5 EA 88.28 115 203 1,017

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 480 LF 2.32 6.27 8.59 4,124

3/4" EMT connector 38 EA 0.93 7.41 8.33 320

3/4" EMT field bend 134 EA 10.17 10.17 1,366

4" Square box w/cover (ring), support 24 EA 3.89 40.82 44.71 1,073

#12 THHN wire, copper 1920 LF 0.66 0.74 1.40 2,688

Equipment Connections
Equipment Connections 1360 SF 1.00 1.00 1,357

Equipment Conduit & Wire
Equipment Conduit and Wire 1360 SF 4.09 4.09 5,568

Fire Alarm System
Audio/visual 4 EA 300 167 466 1,865

Smoke Detector, addressable 1 EA 414 156 570 570
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3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 100 LF 1.95 6.81 8.76 876
3/4" EMT connector 8 EA 0.95 8.04 8.99 71.92
3/4" EMT field bend 28 EA 11.03 11.03 309

4" Square box w/cover (ring), support 5 EA 20.70 58.11 78.80 394

18/2  fire alarm cable 200 LF 1.22 1.10 2.32 464
#14 THHN wire, copper 400 LF 0.14 0.68 0.82 326

Telecom System
2 port data plate, stainless steel 7 EA 16.23 12.33 28.57 200

CAT 6 Jack ( label, test ) 14 EA 7.34 13.64 20.98 294

Patch panel, punch down termination per port 14 EA 8.27 8.27 116
CAT 6 cable, plenum 2100 LF 0.23 1.27 1.50 3,152
1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 70 LF 3.25 7.70 10.94 766

1" EMT connector 13 EA 1.84 9.81 11.65 147

1" EMT field bend 41 EA 12.16 12.16 494

4 11/16" x 2 1/8"D Square box w/cover (ring), support 7 EA 17.41 60.97 78.38 549

PA System
Speaker 4 EA 267 110 377 1,508
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 80 LF 2.28 6.43 8.71 697

3/4" EMT connector 6 EA 6.20 7.59 13.79 88.28

3/4" EMT field bend 22 EA 10.42 10.42 233
4" Square box w/cover (ring), support 4 EA 10.05 41.69 51.74 207
Speaker cable 84 LF 0.15 1.04 1.20 101

G2045e NOT USED SF @  =
None In This Contract 

G2045f Football Stadium 1 EA @ 6,949,127 = 6,949,127

PRESSBOX
Prefabricated Press Box 1 EA 53,082 6,356 59,439 59,439

5/8" Gyp Brd-2 sides on 3 5/8" metal studs, batt 170 SF 3.68 4.86 8.54 1,452

Interior Storefront 18 SF 41.86 7.41 49.28 887

3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106

Floor Finish 300 SF 6.98 2.61 9.58 2,875

ACT & Grid 300 SF 5.37 2.28 7.65 2,296

Paint (low-VOC) drywall, primer & 2 coats- spray 1125 SF 0.24 0.30 0.54 612

Packaged Terminal Ht Pump Units
PTAC Heatpump 9000 Btuh  (PTU-2,3,4) 3 EA 2230 321 2551 7,652

Controls System
DDC Controls System (Sole Supplier) 1 LS 1919 1,919

HVAC Specialties
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Vibration Isolation & Seismic Restraint 1 LS 127.95 128

HVAC Shop Drawings 1 LS 89.57 90

HVAC "As Built" Drawings 1 LS 63.98 64

Submittals and Close Out Documentation 1 LS 58.86 59

Operation & Maintenance Manuals (O & M's) 1 LS 23.03 23

Inspection & Limited Commissioning 1 LS 93.40 93

Owner Training For Operating Personnel 1 LS 23.03 23

One Year Contractor Service Warranty 1 LS 29.43 29

Piping / Equipment Labeling & Tagging 1 LS 15.35 15

Pressbox Electrical
Distribution Panels

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 1 EA 22,996 3,301 26,297 26,297

Panelboard, 200A, 208 volt, MCB, 42 ckt., w/1P brkrs 1 EA 8,648 3,301 11,948 11,948

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 3 EA 123 115 237 712

     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 75 KVA, 3 phase, 480/120/208 1 EA 8,938 2,519 11,457 11,457

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167

1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188

1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43

1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327

1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65

1 1/2" Flex 3 LF 4.44 17.72 22.16 66.49

1 1/2" Flex connector 1 EA 14.11 22.15 36.26 36.26

1 1/2" 90D Flex connector 1 EA 72.47 38.22 111 111

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#6 THHN wire, copper 30 LF 0.81 1.36 2.18 65.26

#1/0 THHN wire, copper 90 LF 3.73 2.78 6.51 586

Exothermic weld 1 EA 18.17 127 145 145

#2 THHN wire, copper 30 LF 1.92 1.96 3.89 117

#2 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 5.37 35.61 40.98 40.98

Distribution Panel Feeders
225A - PVC
2 1/2" PVC Sch. 40 conduit 500 LF 12.66 14.16 26.82 13,408

2 1/2" PVC elbow 2 EA 8.16 61.67 69.82 140

2 1/2" PVC Sch. 40 adapter 2 EA 2.88 39.95 42.83 85.67

2 1/2" PVC Sch. 40 coupling 4 EA 4.77 61.67 66.44 266

#4 XHHW wire, copper 510 LF 1.84 1.74 3.57 1,822
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#4/0 XHHW wire, copper 2040 LF 8.60 4.19 12.79 26,083

Chain Trenching, 8"x48", backfill 510 LF 1.75 1.75 893

200A
2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 9.31 11.47 20.78 208

2" EMT elbow 4 EA 16.04 46.03 62.07 248

2" EMT connector 2 EA 6.76 18.41 25.18 50.35

2" EMT coupling 8 EA 23.77 29.70 53.47 428

2" RGS coupling 1 EA 9.02 13.72 22.75 22.75

2" Flex 3 LF 5.57 23.02 28.58 85.75

2" Flex connector 1 EA 20.97 32.83 53.80 53.80

2" 90D Flex connector 1 EA 103 51.25 155 155

2" ground bushing 1 EA 44.45 70.35 115 115

#4 THHN wire, copper 30 LF 1.73 1.74 3.47 104

#3/0 THHN wire, copper 120 LF 5.80 3.68 9.48 1,138

Receptacles
Duplex Receptacle, 20 amp, w/box, ring, cover 19 EA 43.72 125 169 3,212

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 4 EA 93.54 125 219 875

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 460 LF 2.33 7.84 10.17 4,679

3/4" EMT connector 37 EA 0.93 9.26 10.19 375

3/4" EMT field bend 129 EA 12.71 12.71 1,637

4" Square box w/cover (ring), support 23 EA 3.91 51.04 54.95 1,264

#12 THHN wire, copper 1426 LF 0.66 0.92 1.59 2,265

Equipment Connections
5 HP, 250V, 1ph, flexible motor connection 3 EA 10.33 187 197 592

Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 60 LF 2.33 7.84 10.17 610

3/4" EMT connector 5 EA 0.93 9.26 10.19 48.93

3/4" EMT field bend 17 EA 12.71 12.71 214

4" Square box w/cover (ring), support 3 EA 3.91 51.04 54.95 165

#10 THHN wire, copper 186 LF 0.59 1.02 1.61 299

Fire Alarm System
NAC 1 EA 2,705 120 2,825 2,825

Smoke Detector, addressable 3 EA 414 156 570 1,710

Pull Station, addressable 2 EA 176 162 337 675

Audio/visual 3 EA 232 174 406 1,217

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 180 LF 1.95 6.81 8.76 1,577

3/4" EMT connector 14 EA 0.95 8.04 8.99 129

3/4" EMT field bend 50 EA 11.03 11.03 556

4" Square box w/cover (ring), support 9 EA 20.70 58.11 78.80 709
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18/2  fire alarm cable 360 LF 1.22 1.10 2.32 835

#14 THHN wire, copper 720 LF 0.14 0.68 0.82 587

Telecom System
Biscuit box 1 EA 8.70 12.77 21.46 21.46

2 port data plate, stainless steel 9 EA 16.23 12.33 28.57 257

CAT 6 Jack ( label, test ) 19 EA 7.34 13.64 20.98 399

Patch panel, punch down termination per port 19 EA 8.27 8.27 157

CAT 6 cable, plenum 2850 LF 0.23 1.27 1.50 4,278

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 100 LF 3.25 7.70 10.94 1,094

1" EMT connector 18 EA 1.84 9.81 11.65 210

1" EMT field bend 58 EA 12.16 12.16 705

4 11/16" x 2 1/8"D Square box w/cover (ring), support 10 EA 17.41 60.97 78.38 784

GRANDSTANDS
Home Grandstands 2301 ST 171 32.74 203 467,947

Visitor Grandstands 1648 ST 171 32.74 203 335,149

4' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 104 LF 17.88 5.66 23.54 2,448
Running Track, incl. Base, 2-1/2" Binder, 1-1/2" 
Surface Course 6192 SY 110 19.84 130 803,697

Throwing Area 1 EA 2,370 1,541 3,911 3,911

Sports Netting 320 LF 133 38.52 171 54,793

Jump Event Pads and Runways 713 SY 25.59 25.59 18,246

Jump Event Sand Pits 65 SY 12.80 12.80 832

Football Goal, Single Post 2 PR 18,958 3,852 22,810 45,621

Fine Grading 26500 SY 2.18 2.18 57,641

Bleacher Pads 8000 SF 5.69 4.82 10.50 84,023

Synthetic Turf 89545 SF 9.48 3.47 12.95 1,159,259

Synthetic Turf Base, 6" Stone 89545 SF 3.62 0.69 4.31 386,333
Under Field Drainage incl. excav.,backfill, and 
bedding 5900 LF 17.68 104,312

6' H Chain Link Fence, 9 ga. Vinyl Coated Galv.steel 2100 LF 19.55 10.59 30.14 63,293

Sngl Gate for 6' chain link fence, 3' Opening 2 EA 443 212 655 1,309

Dbl Swing Gate for 6' chain link fence, 12' Opening 2 EA 1,012 665 1,677 3,354

Football Stadium Electrical
Football Stadium Lighting 4 AL 537,390 537,390 2,149,560

2 1/2" PVC Sch. 40 conduit 4340 LF 12.42 15.70 28.12 122,022

2 1/2" PVC elbow 58 EA 8.00 68.38 76.38 4,430

2 1/2" PVC Sch. 40 coupling 116 EA 4.68 68.38 73.06 8,475

2 1/2" PVC Sch. 40 bell end 58 EA 10.33 73.19 83.53 4,845

3" PVC Sch. 40 conduit 130 LF 11.28 18.59 29.87 3,883

3" PVC elbow 2 EA 13.55 79.94 93.49 187
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3" PVC Sch. 40 coupling 4 EA 4.55 79.94 84.49 338

3" PVC Sch. 40 bell end 2 EA 10.33 73.19 83.53 167

CAT 6 cable, OSP 1940 LF 0.55 1.45 2.00 3,888

Chain Trenching, 12"x36", backfill 2300 LF 1.92 1.92 4,410

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 13 EA 93.54 125 219 2,845

Receptacle steel support 13 EA 43.60 116 159 2,069

3/4" PVC Sch. 40 conduit 2210 LF 2.35 7.03 9.38 20,733

3/4" PVC Sch. 40 adapter 36 EA 0.59 24.27 24.86 895

3/4" IMC conduit 180 LF 5.42 11.36 16.79 3,022

3/4 " IMC field bend 72 EA 25.52 25.52 1,838

#10 XHHW wire, copper 7320 LF 0.50 1.02 1.52 11,150

600 volt, 400 amp FDS, 3p, NEMA 3R, w/fuses 1 EA 3,270 1,271 4,542 4,542

Steel support, Disconnect Switches 1 EA 92.14 108 201 201

2" PVC Sch. 40 conduit 120 LF 6.29 11.36 17.66 2,119

2" PVC elbow 2 EA 5.76 50.08 55.84 112

2" PVC Sch. 40 adapter 2 EA 1.67 37.75 39.42 78.84

2" PVC Sch. 40 coupling 4 EA 1.80 50.08 51.88 208

#4 XHHW wire, copper 130 LF 1.80 1.93 3.73 485

#4/0 XHHW wire, copper 390 LF 8.44 4.64 13.08 5,101

600 volt, 60 amp FDS, 3p, NEMA 1, w/fuses 4 EA 404 443 847 3,387

Steel support, Disconnect Switches 4 EA 92.14 108 201 802

1" PVC Sch. 40 conduit 830 LF 3.43 8.17 11.60 9,627

1" PVC elbow 4 EA 1.76 29.18 30.94 124

1" PVC Sch. 40 adapter 4 EA 0.76 26.87 27.63 111

1" PVC Sch. 40 coupling 8 EA 0.68 29.18 29.86 239

#8 XHHW wire, copper 850 LF 0.84 1.27 2.11 1,798

#6 XHHW wire, copper 3400 LF 1.33 1.57 2.90 9,849

1 1/4" PVC Sch. 40 conduit 1290 LF 4.61 9.26 13.87 17,894

1 1/4" PVC elbow 4 EA 2.56 36.40 38.96 156

1 1/4" PVC Sch. 40 adapter 4 EA 0.97 29.18 30.15 121

1 1/4" PVC Sch. 40 coupling 8 EA 0.91 36.40 37.31 299

#4 XHHW wire, copper 6550 LF 1.80 1.93 3.73 24,413

< 5 HP, 120V, sealtite motor connection 2 EA 19.24 127 146 293

3/4" PVC Sch. 40 conduit 490 LF 2.35 7.03 9.38 4,597

3/4" PVC Sch. 40 adapter 4 EA 0.59 24.27 24.86 99.43

3/4" IMC conduit 20 LF 5.42 11.36 16.79 336

3/4 " IMC field bend 12 EA 25.52 25.52 306

#10 XHHW wire, copper 1530 LF 0.50 1.02 1.52 2,331

Chain Trenching, 8"x36", backfill 4940 LF 1.74 1.74 8,584

Hand hole, 3'x3'x2' deep 11 EA 1,100 1,487 2,586 28,448
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Hand hole, 3'x2'x2' deep 14 EA 3,175 2,011 5,187 72,611

Panelboard, 100A, 480 volt, MCB, 30 ckt., w/1P brkrs 4 EA 15,122 2,432 17,554 70,214

NEMA 3R Panelboard  encl, add 4 EA 2,976 747 3,723 14,892

Panelboard TVSS 4 EA 1,403 350 1,753 7,010

Circuit breaker, 70-100 amp, 3 pole, 480V 4 EA 899 254 1,152 4,609

1 1/2" PVC Sch. 40 conduit 2170 LF 5.31 9.21 14.52 31,511

1 1/2" PVC elbow 8 EA 3.40 46.03 49.44 395

1 1/2" PVC Sch. 40 adapter 8 EA 1.22 28.75 29.97 240

1 1/2" PVC Sch. 40 coupling 16 EA 1.43 46.03 47.46 759

#4 XHHW wire, copper 2210 LF 1.84 1.74 3.57 7,896

#4/0 XHHW wire, copper 8840 LF 8.60 4.19 12.79 113,028

Chain Trenching, 8"x48", backfill 2170 LF 1.75 1.75 3,799

24"x24"x12" NEMA 4X pull box 1 EA 3,981 1,483 5,465 5,465

Relay 4 EA 186 187 373 1,491

Control station, H-O-A 2 EA 673 165 838 1,675

1 5/8" x 1 5/8" Stainless Steel Unistrut 100 LF 41.71 14.83 56.54 5,654

3/8" Spring Nut, galvanized 40 EA 2.60 7.90 10.49 420

3/8" Bolt, Nut & Washers, Stainless Steel 40 EA 4.27 7.90 12.16 487

Football Field AVL - Audio 1 LS 243,018 54,546 297,564 297,564

Football Field AVL - RF Intercom 1 LS 25,344 1,737 27,082 27,082

G2046a NOT USED SF @  =
None In This Contract 

G2046b Maintenance Building 2734 SF @ 245 = 670,342

Architectural
Strip Footings & Thickened Slab, incl reinforcing 36 CY 394 154 548 19,713

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 2734 SF 7.48 6.34 13.82 37,782

Termite Pretreatment, Slabs & Walls 2734 SF 0.97 0.30 1.27 3,472

Cold Formed Mtl Roof Trusses 3165 SF 6.59 7.12 13.70 43,367

Metal Decking, open, galv, 1-1/2" deep, 20ga 3262 SF 5.80 1.05 6.84 22,325

Face Brick Veneer, 8" CMU 3260 SF 13.20 20.34 33.55 109,358

Erect and dismantle scaffolding 3260 SF 2.16 2.16 7,043

Rent Scaffolding, 2 months 3260 SF 1.08 1.08 3,522

3'x7' HM door w/hm. frame, paint, & panic hdwr. 4 EA 3,391 539 3,930 15,720

Roll-up Overhead Steel Door 12' x 12' (sectional) 2 EA 2,249 1,187 3,436 6,873

Ventilated Nailbase Panels 3260 SF 6.42 1.88 8.30 27,051

Standing Seam , including fasteners & trim, galvalum 3260 SF 11.69 3.01 14.70 47,910
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High Temp roof Underlayment 3260 SF 0.61 0.17 0.78 2,541

Rail Type Snow Guard 212 SF 5.08 1.71 6.79 1,440

Ice & Water Shield 900 SF 1.73 0.65 2.38 2,138

Prefinished Aluminum Gutters, 5" Box-type 212 LF 6.00 6.46 12.46 2,641

Prefinished Aluminum Downspouts, 3" x 4" 80 LF 4.68 5.77 10.44 835

Stainless Steel Downspout Boots, 3" x 4" 6 EA 677 8.10 685 4,110

Fascia, Aluminum ( NO furring included ) 336 SF 15.25 5.57 20.81 6,994

Prefinished Metal Soffit 430 SF 13.21 6.43 19.64 8,447

4" CMU, ground face 104 SF 4.95 7.88 12.83 1,334

8" CMU 864 SF 4.66 7.35 12.01 10,373

8" CMU, ground face 64 SF 7.17 9.00 16.17 1,035

3'x7' HM door w/ frame, paint & hardware 2 EA 2,095 459 2,553 5,106

Mop & Broom Holder 1 EA 126 29.13 155 155

Stainless Steel Grab Bars,  18'' 1 EA 19.01 24.16 43.18 43.18

Stainless Steel Grab Bars,  36'' 1 EA 23.20 29.13 52.33 52.33

Stainless Steel Grab Bars,  42'' 1 EA 72.39 29.13 102 102

Robe or Coat Hook 1 EA 26.69 6.04 32.73 32.73

Signs, wall & door 1 SF 225 14.70 240 240

Fire extinguisher w/ alum door & frame 2 EA 403 159 562 1,124

Paint (low-VOC) masonry, primer & 2 coats- spray 4688 SF 0.44 0.60 1.04 4,854
Epoxy Coating (low-VOC) 290 SF 0.66 2.85 3.52 1,020

Seal Coat Concrete (low-VOC) 2382 SF 0.42 0.18 0.60 1,432

Epoxy Floor Coating, non slip (low-VOC) 52 SF 9.45 6.39 15.84 824

Integral Base, resin 28 LF 4.73 4.79 9.52 266

Gyp Board Ceiling,taped,finish,paint,susp system 56 SF 1.80 3.73 5.52 309

Plumbing

Plumbing per fixture, fixtures, may include sinks, 
toilets, urinals, lavatories, showers, floor drains, 
water heaters, wall hydrants, drinking fountains, etc

6 FX 3606 2220 5827 34,960

HVAC
Unit Heaters

Elect. Unit Heater, 10KW 4 EA 2230 321 2551 10,203

Supply & Exhaust Fans & Vents
Ceiling Right Angle Exh. Fan, 95 CFM 1 EA 549 82.93 632 632

Controls System
DDC Controls System (Sole Supplier) 1 LS 2559 2,559

HVAC Specialties
Vibration Isolation & Seismic Restraint 1 LS 127.95 128

HVAC Shop Drawings 1 LS 89.57 90

HVAC "As Built" Drawings 1 LS 63.98 64
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Submittals and Close Out Documentation 1 LS 58.86 59

Operation & Maintenance Manuals (O & M's) 1 LS 23.03 23

Inspection & Limited Commissioning 1 LS 93.40 93

Owner Training For Operating Personnel 1 LS 23.03 23

One Year Contractor Service Warranty 1 LS 29.43 29

Piping / Equipment Labeling & Tagging 1 LS 15.35 15

Air Side Testing & Balancing
Start-Up, Test & Balance Ceiling Cabinet Fans 1 EA 44.78 45

Fire Sprinkler
Wet Pipe Sprinkler System 2734 SF 3.20 3.08 6.28 17,158

Maintenance Building Electrical - Area P
Distribution Panels

Panelboard, 225, 480 volt, MCB, 42 ckt., w/1P brkrs 3 EA 22,996 3,301 26,297 78,891

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Panelboard, 125A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008

Panelboard TVSS 1 EA 1,403 350 1,753 1,753

Multi-pole Breakers
     Circuit breaker, KA frame, 70-225 amp 1 EA 2,705 288 2,994 2,994

Distribution Transformers
Transformer, 45 KVA, 3 phase, 480/120/208 1 EA 15,556 2,215 17,771 17,771

House keeping pad, 4'x4'x6" 1 EA 162 150 312 312

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 10 LF 4.00 8.01 12.01 120

1" EMT connector 2 EA 1.84 10.25 12.08 24.17

1" EMT field bend 6 EA 12.59 12.59 75.57

1" RGS coupling 1 EA 3.75 6.91 10.66 10.66

1" Flex 3 LF 2.13 9.21 11.33 34.00

1" Flex connector 1 EA 7.90 18.41 26.32 26.32

1" 90D Flex connector 1 EA 27.54 23.02 50.55 50.55

1" ground bushing 1 EA 23.48 46.03 69.51 69.51

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#4 THHN wire, copper 90 LF 1.73 1.74 3.47 312

Exothermic weld 1 EA 18.17 127 145 145

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#8 THHN wire termination - Crimp 1-hole lug, CU/AL 1 EA 3.23 25.54 28.76 28.76

Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 230 LF 4.70 8.36 13.05 3,002

1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88

1 1/4" PVC Sch. 40 adapter 2 EA 0.99 26.32 27.30 54.61

1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135
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#10 XHHW wire, copper 240 LF 0.51 0.92 1.43 344

#4 XHHW wire, copper 960 LF 1.84 1.74 3.57 3,430

Chain Trenching, 8"x48", backfill 240 LF 1.75 1.75 420

225A - PVC
2 1/2" PVC Sch. 40 conduit 270 LF 12.66 14.16 26.82 7,240

2 1/2" PVC elbow 4 EA 8.16 61.67 69.82 279

2 1/2" PVC Sch. 40 adapter 4 EA 2.88 39.95 42.83 171

2 1/2" PVC Sch. 40 coupling 8 EA 4.77 61.67 66.44 532

#4 XHHW wire, copper 290 LF 1.84 1.74 3.57 1,036

#4/0 XHHW wire, copper 580 LF 8.60 4.19 12.79 7,416

Chain Trenching, 8"x48", backfill 280 LF 1.75 1.75 490

125A
1 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 10 LF 6.86 9.81 16.68 167

1 1/2" EMT elbow 4 EA 10.63 36.48 47.11 188

1 1/2" EMT connector 2 EA 4.95 14.77 19.71 39.43

1 1/2" EMT coupling 8 EA 17.59 23.28 40.86 327

1 1/2" RGS coupling 1 EA 7.19 11.47 18.65 18.65

1 1/2" Flex 3 LF 4.44 18.41 22.86 68.57

1 1/2" Flex connector 1 EA 14.30 23.02 37.32 37.32

1 1/2" 90D Flex connector 1 EA 56.04 39.95 96.00 96.00

1 1/2" ground bushing 1 EA 34.49 57.33 91.82 91.82

#8 THHN wire, copper 30 LF 0.67 1.15 1.81 54.40

#1 THHN wire, copper 120 LF 3.09 2.29 5.38 646

225A
2 1/2" EMT w/ 11 coup, 2 elbows & 2 term. per 100' 40 LF 13.14 15.37 28.51 1,141

2 1/2" EMT elbow 4 EA 34.88 76.43 111 445

2 1/2" EMT connector 2 EA 18.74 25.54 44.28 88.56

2 1/2" EMT coupling 8 EA 135 38.22 173 1,388

#4 THHN wire, copper 50 LF 1.73 1.74 3.47 173

#4/0 THHN wire, copper 200 LF 7.25 4.19 11.43 2,287

Light Fixtures
Type B Light 1 EA 383.60 96.27 479.87 480

Type D2 Light 19 EA 216.06 137.86 353.92 6,725

Type W5 Light 4 EA 832.53 203.33 1035.86 4,143

Type W6 Light 4 EA 832.53 203.33 1035.86 4,143

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 780 LF 2.32 6.27 8.59 6,701

3/4" EMT connector 62 EA 0.93 7.41 8.33 520

3/4" EMT field bend 218 EA 10.17 10.17 2,220

4" Square box w/cover (ring), support 39 EA 3.89 40.82 44.71 1,744
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#12 THHN wire, copper 3120 LF 0.66 0.74 1.40 4,368

Fixture whip, (3) #16THHN 54 EA 17.93 25.49 43.43 2,345

Lighting Controls
Switch, 20  amp, 3 way, w/box, ring, cover 4 EA 63.33 104 168 670

Occupancy Sensor, 1-pole, wall 1 EA 145 36.48 181 181

Occ Sensor, High bay, w/box, ring, cover 4 EA 386 156 543 2,171

Remote power pack 2 EA 72.47 142 214 428

Receptacles
GFI Receptacle, 20 amp, w/ cover 25 EA 81.40 41.85 123 3,081

WPGFI Receptacle, 20 amp, w/box, ring, wp cover 3 EA 88.28 115 203 610

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 560 LF 2.32 6.27 8.59 4,811

3/4" EMT connector 45 EA 0.93 7.41 8.33 373

3/4" EMT field bend 157 EA 10.17 10.17 1,594

4" Square box w/cover (ring), support 28 EA 3.89 40.82 44.71 1,252

#12 THHN wire, copper 2240 LF 0.66 0.74 1.40 3,136

Equipment Connections
< 1 HP, 120V,  flexible motor connection 1 EA 9.82 101.66 111.48 111

10 HP, 277V, flexible motor connection 5 EA 10.95 101.66 112.61 563

Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 270 LF 2.32 6.27 8.59 2,320

3/4" EMT connector 12 EA 0.93 7.41 8.33 100

3/4" EMT field bend 36 EA 10.17 10.17 366

#12 THHN wire, copper 120 LF 0.66 0.74 1.40 168

#10 THHN wire, copper 300 LF 0.59 0.82 1.40 420

#6 THHN wire, copper 600 LF 1.04 1.26 2.29 1,376

Fire Alarm System
Smoke Detector, addressable 4 EA 414 156 570 2,280

Audio/visual 1 EA 300 167 466 466

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 100 LF 1.95 6.81 8.76 876

3/4" EMT connector 8 EA 0.95 8.04 8.99 71.92

3/4" EMT field bend 28 EA 11.03 11.03 309

4" Square box w/cover (ring), support 5 EA 20.70 58.11 78.80 394

18/2  fire alarm cable 200 LF 1.22 1.10 2.32 464

#14 THHN wire, copper 400 LF 0.14 0.68 0.82 326

G2050 Landscaping 106 AC @ 12,122 = 1,284,975

Pumphouse for Irrigation 144 SF 256 256 36,850

Pumphouse Tank & Well 1 LS 31,988 31,988 31,988
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Plant Bed

Prepare Plant Bed by Skid Steer 6" 528 SY 14.90 2.47 17.37 9,170

Filter Fabric Weed Barier 528 SY 1.69 0.69 2.38 1,257

Rock Mulch 88 CY 147 208 355 31,236

Trees

October Glory Maple 5 EA 436 458 894 4,472

Pyramidal European Hornbeam 90 EA 436 458 894 80,502

Tulip Tree 58 EA 474 458 932 54,078

Sour Gum 137 EA 574 520 1,094 149,945

Bald Cypress 26 EA 673 458 1,131 29,417

American Elm 107 EA 569 458 1,027 109,907

Allee Lacebark Elm 95 EA 218 458 676 64,262

Bloodgood Japanese Maple 1 EA 457 458 915 915

Carol Bark Japanese Maple 1 EA 152 289 441 441

Cherokee Princess Dogwood 1 EA 125 289 414 414

Star Magnolia 1 EA 171 289 460 460

Saucer Magnolia 1 EA 171 289 460 460

Deodar Cedar 42 EA 341 458 800 33,586

Japanese Cedar 17 EA 474 458 932 15,850

Carolina #2 American Holly 100 EA 436 458 894 89,446

Bracken's Southern Magnolia 9 EA 569 458 1,027 9,245

Loblolly Pine 21 EA 565 458 1,023 21,491

Yaupon Holly 1 EA 186 96.31 282 282

Savannah Holly 1 EA 186 96.31 282 282

Dwarf Southern Magnolia 2 EA 360 385 745 1,491

Lipan Crape Myrtle 1 EA 457 458 915 915

Shrubs

Cardinal Red Twig Dogwood 1 EA 116 57.78 173 173

Copprtone Distylium 1 EA 116 57.78 173 173

Dwarf Umelight Hydrangea 1 EA 121 73.19 195 195

Japanese Privet 1 EA 104 69.34 174 174

Jazz Hands Bold 1 EA 121 73.19 195 195

White Cloud Muhly Grass 1 EA 28.44 25.04 53.48 53.48

Nigra Inkberry 121 EA 210 69.34 280 33,853

Wax Myrtle 115 EA 171 69.34 240 27,596

Sweet Olive 124 EA 180 69.34 249 30,931

Steeds Japanese Holly 148 EA 180 69.34 249 36,918

Dwarf Yaupon 149 EA 186 69.34 255 38,014

Pfitzer Juniper 1 EA 85.31 69.34 155 155

Dwarf Japanese Garden Juniper 1 EA 121 73.19 195 195
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Grasses

Reed Grass 2 EA 94.79 69.34 164 328

Maiden Grass 3 EA 94.79 96.31 191 573

Little Kitten Eualia Grass 2 EA 85.31 69.34 155 309

Silver Grass 2 EA 94.79 69.34 164 328

Eulaia Grass 1 EA 94.79 69.34 164 164

Mexican Feather Grass 3 EA 94.79 69.34 164 492

Hamein Dwarf Fountain Grass 2 EA 49.29 69.34 119 237

Red Switch Grass 2 EA 91.00 69.34 160 321

Ground Covers
EverColor Everillo Japanese Sedge 2 EA 80.76 29.76 111 221

Fescue Seed 47 MSF 80.76 29.76 111 5,194

Burmuda Sod 160 MSF 1,137 867 2,004 320,681

Horsetail Reed 5 EA 28.44 25.04 53.48 267

Silver Dragon Creeping Lilyturf 5 EA 9.48 1.93 11.41 57.03

Black Mondo Grass 38 FLT 104 127 231 8,793

Common Periwinkle 2 EA 9.48 1.93 11.41 22.81

G30 SITE MECHANICAL UTILITIES 11,893,562
G3010 Water Supply 24484 LF @ 219 = 5,364,199

2" PVC Water Line, Class 150 933 LF 1.54 1.96 3.50 3,266

3" PVC Water Line, Class 150 1057 LF 2.24 2.70 4.93 5,215

4" PVC Water Line, Class 150 4948 LF 7.75 6.24 13.99 69,245

6" Ductile Iron Pipe, Class 900 5813 LF 155 44.30 200 1,161,190

8" Ductile Iron Pipe, Class 900 11733 LF 212 50.08 262 3,078,857

2" Gate Valve 2 EA 37.92 57.78 95.70 191

4" Gate Valve 2 EA 56.87 57.78 115 229

6" Gate Valve 20 EA 123 196 320 6,394

8" Gate Valve 23 EA 142 196 339 7,789

6" Ductile Iron Fitting 11 EA 626 183 809 8,895

8" Ductile Iron Fitting 26 EA 948 266 1,214 31,556

8" Cut-in Valve w/Rubber Gasket 2 EA 2,313 275 2,588 5,177

8" Thrust Blocks 24 EA 136 49.12 186 4,455

Fire Hydrant, two way, 3' deep 15 EA 6,067 275 6,342 95,130

8" Dbl Ck Backflow Preventer w/ Gate Valves 1 EA 15,673 1,395 17,068 17,068

Fiberglass Valve Enclosure, heated 1 EA 2,275 963 3,238 3,238

Precast Utility Vault, 6'x10'x6' 1 EA 4,217 2,473 6,690 6,690

Meter Pit, 4'x4'x4' 1 EA 3,135 1,058 4,193 4,193

Excavate, Backfill & Comp.- Common Earth (3/4 CY) 260 CY 21.15 21.15 42.30 10,997
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Excavating Trencher > 24" wide, incl. backfill 24484 LF 11.37 23.11 34.49 844,424

G3020 Sanitary Sewer 10825 LF @ 132 = 1,431,340

Connect Sewer Line to Existing Manhole 1 LS 576 576

Jack and Bore  under stream 290 LF 569 318 887 257,102

4" PVC, DWV (B/G) w/o Ftgs 921 LF 9.90 4.51 14.41 13,274

8" PVC, DWV (B/G) w/o Ftgs 9904 LF 37.27 5.06 42.33 419,233

6" PVC 2-way Clean Out Tee w/ plug 50 EA 291 161 451 22,567

Precast Manhole, 4' I.D., 6' Deep 4 EA 4,961 5,811 10,772 43,088

Precast Manhole, 4' I.D., 8' Deep 15 EA 5,403 6,260 11,663 174,946

Precast Manhole, 4' I.D., 10' Deep 11 EA 6,067 6,742 12,808 140,890

Precast Manhole, 4' I.D., 12' Deep 1 EA 6,635 6,742 13,377 13,377

Precast Manhole, 4' I.D., 16' Deep 5 EA 8,342 7,319 15,661 78,305

Excavate, Backfill & Comp. 245 CY 24.78 22.93 47.71 11,690

Excavating Trencher > 24" wide & 6' deep incl. backfill 10825 LF 8.20 15.47 23.68 256,293

G3030 Storm Sewer 29687 LF @ 172 = 5,098,023

3" Corrugated HDPE Excl. Excavation & Backfill 1100 LF 1.52 3.85 5.37 5,906

4" Corrugated HDPE Excl. Excavation & Backfill 258 LF 1.99 5.51 7.50 1,935

6" Corrugated HDPE Excl. Excavation & Backfill 1186 LF 5.67 5.86 11.52 13,667

8" Corrugated HDPE Excl. Excavation & Backfill 2841 LF 7.20 6.16 13.37 37,978

10" Corrugated HDPE Excl. Excavation & Backfill 79 LF 10.05 6.58 16.63 1,314

12" Corrugated HDPE Excl. Excavation & Backfill 5620 LF 14.35 7.20 21.55 121,098

15" Corrugated HDPE Excl. Excavation & Backfill 3962 LF 20.69 8.23 28.92 114,575

18" Corrugated HDPE Excl. Excavation & Backfill 2554 LF 33.46 10.70 44.16 112,780

24" Corrugated HDPE Excl. Excavation & Backfill 3661 LF 66.35 11.73 78.08 285,846

30" Corrugated HDPE Excl. Excavation & Backfill 4768 LF 74.91 15.43 90.34 430,756

36" Corrugated HDPE Excl. Excavation & Backfill 3658 LF 101 16.35 118 430,145

Concrete Flared End Section, 15" Dia, 6' Lg 2 EA 814 117 931 1,862

Concrete Flared End Section, 18" Dia, 6' Lg 1 EA 921 148 1,069 1,069

Concrete Flared End Section, 24" Dia, 6' Lg 5 EA 1,073 210 1,283 6,415

Concrete Flared End Section, 30" Dia, 6' Lg 1 EA 1,232 482 1,714 1,714

Concrete Flared End Section, 36" Dia, 6' Lg 6 EA 1,678 686 2,363 14,181

Catch Basins, 4' Deep Incl.Grate, Excavation & B.F. 73 EA 3,697 2,889 6,586 480,782

Catch Basins, 6' Deep Incl.Grate, Excavation & B.F. 85 EA 4,787 3,900 8,687 738,428

Catch Basins, 8' Deep Incl.Grate, Excavation & B.F. 29 EA 7,536 5,490 13,025 377,736

Catch Basins, 10' Deep Incl.Grate, Excavation & B.F. 13 EA 9,479 6,934 16,413 213,372

Catch Basins, 12' Deep Incl.Grate, Excavation & B.F. 1 EA 11,375 8,090 19,465 19,465
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Catch Basins, 14' Deep Incl.Grate, Excavation & B.F. 3 EA 13,271 9,631 22,901 68,704

Catch Basins, 18' Deep Incl.Grate, Excavation & B.F. 2 EA 14,787 10,825 25,612 51,225

Catch Basins, 24' Deep Incl.Grate, Excavation & B.F. 3 EA 22,750 16,180 38,929 116,788
Precast Manhole, 4' I.D., 4' Deep 1 EA 3,493 4,166 7,658 7,658
Precast Manhole, 4' I.D., 6' Deep 4 EA 4,961 5,811 10,772 43,088

Precast Manhole, 4' I.D., 10' Deep 6 EA 6,067 6,742 12,808 76,849

Precast Manhole, 4' I.D., 12' Deep 1 EA 6,635 6,742 13,377 13,377

Precast Manhole, 4' I.D., 16' Deep 1 EA 8,342 7,319 15,661 15,661

Precast Manhole, 4' I.D., 24' Deep 3 EA 11,375 8,090 19,465 58,394

Pond Skimmer 4 EA 8,531 1,541 10,072 40,288

Outlet Control Structure, 10' 3 EA 10,427 4,280 14,707 44,121

Outlet Control Structure, 24' 1 EA 28,437 15,409 43,846 43,846

Rip-Rap, Machine-Placed for Slope Protection 895 SY 142 65.49 207 185,614

Trench Box Rental 1 LS 83,168 83,168 83,168

Excavate, Backfill & Comp.- Common Earth (3/4 CY) 3200 CY 21.15 21.15 42.30 135,348

Excavating Trencher > 24" wide, incl. backfill 29687 LF 8.20 15.47 23.68 702,871

G40 SITE ELECTRICAL UTILITIES 7,855,054
G4010 Electrical Distribution 2100 LF @ 672 = 1,410,742

Primary Electrical Service
Transformer pad (vault) 5 EA 3364 932 4296 21480

1-4" PVC ductbank, Type EB 1400 LF 4.13 5.10 9.23 12926

4" RGS elbow 4 EA 141 203 344 1376

4" EB adapter 4 EA 7.14 73.94 81.07 324

4" EB adapter 4 EA 7.14 73.94 81.07 324

Trenching, common earth, 3/8 C. Y. bucket 519 BCY 10.68 10.68 5545

Backfill, by hand, no compaction, heavy soil 325 CY 50.83 50.83 16498

Compaction in 12" layers, vibrating plate, add to above 325 ECY 18.50 18.50 6005

Cast-in-place concrete, over 5 C.Y. 194 CY 361 149 509 98996

6-4" PVC ductbank, Type EB 250 LF 24.82 30.19 55.02 13754

4" EB adapter 12 EA 6.76 49.29 56.05 673

4" RGS elbow 12 EA 140 196 335 4024

4" EB bell end 12 EA 8.72 65.47 74.19 890

Trenching, common earth, 3/8 C. Y. bucket 93 BCY 10.68 10.68 994

Backfill, by hand, no compaction, heavy soil 46 CY 50.83 50.83 2338

Compaction in 12" layers, vibrating plate, add to above 46 ECY 18.50 18.50 851

Cast-in-place concrete, over 5 C.Y. 47 CY 361 149 509 23928

Secondary Electrical Service - High School Building
10-4" PVC ductbank, Type EB 700 LF 41.51 51.29 92.81 64965
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4" EB adapter 40 EA 6.76 49.29 56.05 2242

4" RGS elbow 20 EA 140 196 335 6707

4" EB bell end 2 EA 8.72 65.47 74.19 148

600 kcmil XHHW wire, copper 28400 LF 24.54 6.24 30.78 874159

Trenching, common earth, 1/2 C. Y. bucket 350 BCY 7.89 7.89 2760

Backfill, by hand, no compaction, heavy soil 233 CY 50.06 50.06 11681

Compaction in 12" layers, vibrating plate, add to above 233 ECY 8.44 8.44 1969

Cast-in-place concrete, over 5 C.Y. 117 CY 281 145 426 49689

Secondary Electrical Service - Field House
4-3 1/2" PVC ductbank, Type EB 960 LF 16.61 20.56 37.18 35690

3 1/2" EB adapter 16 EA 6.76 49.29 56.05 897

3 1/2" RGS elbow 8 EA 141 203 344 2752

3 1/2" EB bell end 8 EA 8.72 65.47 74.19 593

600 kcmil XHHW wire, copper 4000 LF 24.54 6.24 30.78 123121

Trenching, common earth, 1/2 C. Y. bucket 89 BCY 7.89 7.89 702

Backfill, by hand, no compaction, heavy soil 44 CY 50.06 50.06 2203

Compaction in 12" layers, vibrating plate, add to above 44 ECY 8.44 8.44 371

Cast-in-place concrete, over 5 C.Y. 45 CY 281 145 426 19165

G4020 Site Lighting 106 ACRE @ 43,388 = 4,599,177

       G4020 Site Lighting
Site Lighting

Steel pole, powder-coated., 30 ft. 273 EA 2,501 982 3,484 951,046

Bracket arms, 1 arm 201 EA 632 102 734 147,551

Bracket arms, 2 arm 72 EA 1,170 102 1,272 91,592

Pole Head, LED, 1 head, Lithonia DSX1 series 345 EA 2,678 385 3,063 1,056,694

36" conc column, round, 4000psi, 3% rebar 573.3 CY 1,982 806 2,788 1,598,478

36" Augering, up to 30' deep 1638 LF 41.11 41.11 67,342

Anchor bolt 1092 EA 10.70 5.53 16.23 17,727

1" PVC Sch. 40 conduit 28900 LF 3.42 6.53 9.95 287,501

1" PVC elbow 546 EA 1.76 23.34 25.09 13,700

1" PVC Sch. 40 coupling 1092 EA 0.68 23.34 24.02 26,226

#12 XHHW wire, copper 30030 LF 0.33 0.74 1.07 32,210

#10 XHHW wire, copper 31630 LF 0.50 0.82 1.32 41,646

#8 XHHW wire, copper 63260 LF 0.84 1.02 1.86 117,456

1 1/4" PVC Sch. 40 conduit 5150 LF 4.59 7.41 12.00 61,782

1 1/4" PVC elbow 22 EA 2.55 29.11 31.66 697

1 1/4" PVC Sch. 40 adapter 12 EA 0.96 23.34 24.30 292

1 1/4" PVC Sch. 40 coupling 44 EA 0.91 29.11 30.02 1,321
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#10 XHHW wire, copper 5260 LF 0.50 0.82 1.32 6,926

#6 XHHW wire, copper 10520 LF 1.32 1.26 2.58 27,109

Sign
1" PVC Sch. 40 conduit 350 LF 3.42 6.53 9.95 3,482

1" PVC elbow 2 EA 1.76 23.34 25.09 50.18

1" PVC Sch. 40 coupling 4 EA 0.68 23.34 24.02 96.06

#10 XHHW wire, copper 1080 LF 0.50 0.82 1.32 1,422

Chain Trenching, 8"x24", backfill 34400 LF 1.36 1.36 46,831

G4030 Site Communications & Security 3 EA @ 615,045 = 1,845,135

Site Telecommunications
4" PVC Sch. 40 conduit 2150 LF 14.44 18.10 32.54 69,964

4" PVC elbow 2 EA 30.39 80.87 111.26 223

4" PVC Sch. 40 coupling 4 EA 6.80 80.87 87.67 351

4" PVC Sch. 40 bell end 2 EA 10.57 67.78 78.35 157

Manhole, 5'x2.5'x2' deep, iron racks, pulling irons 4 EA 6,041 3,500 9,541 38,164

1 1/2" PVC Sch. 40 conduit 6040 LF 5.19 8.16 13.36 80,667

1 1/2" PVC elbow 14 EA 3.32 40.82 44.14 618

1 1/2" PVC Sch. 40 coupling 28 EA 1.40 40.82 42.22 1,182

1 1/2" PVC Sch. 40 bell end 14 EA 8.02 50.83 58.86 824

6 strand single mode OSP FOC 5970 LF 1.59 1.11 2.69 16,088

2" PVC Sch. 40 conduit 6120 LF 6.27 9.09 15.36 93,977

2" PVC elbow 20 EA 5.74 40.05 45.79 916

2" PVC Sch. 40 coupling 40 EA 1.79 40.05 41.84 1,674

2" PVC Sch. 40 bell end 20 EA 8.74 50.83 59.57 1,191

6 strand single mode OSP FOC 5310 LF 1.59 1.11 2.69 14,310

8 strand single mode OSP FOC 950 LF 1.70 1.14 2.84 2,697

4" PVC Sch. 40 conduit 2350 LF 14.44 18.10 32.54 76,472

4" PVC elbow 2 EA 30.39 80.87 111.26 223

4" PVC Sch. 40 coupling 4 EA 6.80 80.87 87.67 351

4" PVC Sch. 40 bell end 2 EA 10.57 67.78 78.35 157

48 strand single mode OSP FOC 2700 LF 2.06 1.31 3.37 9,106

Chain Trenching, 8"x24", backfill 16660 LF 1.36 1.36 22,680

Sign
1" PVC Sch. 40 conduit 350 LF 3.42 6.53 9.95 3,482

1" PVC elbow 2 EA 1.76 23.34 25.09 50.18

1" PVC Sch. 40 coupling 4 EA 0.68 23.34 24.02 96.06

#10 XHHW wire, copper 1080 LF 0.50 0.82 1.32 1,422
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Chain Trenching, 8"x24", backfill 350 LF 1.36 1.36 476

Site CCTV System
Surveillance, one station (camera & monitor) 6 EA 1,643 625 2,268 13,608

     For additional camera stations, add 63 EA 715 299 1,014 63,870

     for weatherproof camera station, add 67 EA 928 704 1,631 109,285

     for pan and tilt, add 2 EA 2,850 704 3,554 7,108

1" PVC Sch. 40 conduit 31780 LF 3.50 7.37 10.86 345,233

1" PVC elbow 134 EA 1.80 26.32 28.11 3,767

1" PVC Sch. 40 coupling 268 EA 0.70 26.32 27.01 7,240

#10 XHHW wire, copper 97350 LF 0.51 0.92 1.43 139,482

Quad Receptacle, 20 amp, w/box, ring, cover 67 EA 64.06 124 188 12,628

1 1/2" PVC Sch. 40 conduit 31780 LF 5.31 9.21 14.52 461,481

1 1/2" PVC elbow 134 EA 3.40 46.03 49.44 6,624

1 1/2" PVC Sch. 40 adapter 134 EA 1.22 28.75 29.97 4,016

1 1/2" PVC Sch. 40 coupling 268 EA 1.43 46.03 47.46 12,720

2 strand single mode OSP FOC 34460 LF 1.06 1.15 2.21 76,135

Chain Trenching, 8"x24", backfill 31780 LF 1.46 1.46 46,453

Fiber optic connector 268 EA 54.11 38.22 92.33 24,743

Media Converter 67 EA 309 116 425 28,456

PoE Injector 67 EA 383 116 498 33,376

CAT 6 Jack ( label, test ) 134 EA 9.33 14.16 23.49 3,148

CAT 6 cable, riser 2680 LF 0.49 1.31 1.80 4,836

Biscuit box 67 EA 8.70 12.77 21.46 1,438

CAT 6 patch cord, 3' 67 EA 16.50 12.94 29.44 1,973

PROJECT SUBTOTAL ==============> $ 156,246,383

UNIT PRICE ITEMS
Unit Price No 1: Removal and Replacement of Unsatisfactory Mass Soil w/ Satisfactory Mass Soil

Excavate Unsatisfactory Soil, Dozer 1 CY 7.32 9.75 17.08 17.08

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77

Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41

Subtotal ======> @  = 121

Unit Price No 2: Removal and Replacement of Unsatisfactory Trench Soil w/ Satisfactory Soil

Excavate Unsatisfactory Soil, Backhoe 1 CY 7.55 12.32 19.87 19.87

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77

Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41
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Subtotal ======> @  = 124

Unit Price No 3: Mass Rock Excavation & Replacement w/ Satisfatory Soil

Excavate Rock, Track Mounted FE Loader 1 CY 12.39 13.92 26.31 26.31

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77

Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41

Subtotal ======> @  = 130

Unit Price No 4: Trench rock Excavation & Replacement w/ Satisfactory Soil

Excavate Rock, Backhoe 1 CY 7.76 10.70 18.46 18.46

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1 LCY 8.08 4.69 12.77 12.77

Imported Structural Fill, incl. compaction 1 CY 76.20 15.21 91.41 91.41

Subtotal ======> @  = 123

Unit Price No 5: 4" 4500 psi Concrete Sidewalk

4500 psi concrete sidewalk in lieu of 3000 psi 
sidewalk 1 SF 0.63 0.63 0.63

Subtotal ======> @  = 0.63

Unit Price No 6: 4" 5000 psi Concrete Sidewalk

5000 psi concrete sidewalk in lieu of 3000 psi 
sidewalk 1 SF 1.19 1.19 1.19

Subtotal ======> @  = 1.19

ALTERNATE PRICE ITEMS
Alternate No 1: Pedestrian Bridge

Pedestrian Bridge, Pre Fabracated Steel, incl. 
complete installation, abuttments, railing, and 
concrete plank decking and intagrated lighting

1 EA 400,000 400,000

Subtotal ======> @  = 400,000

Alternate No 2: Guard Booth

Architectural
Strip Footings & Thickened Slab, incl reinforcing 9 CY 394 154 548 4,928

4" Light Ind. SOG, Reinf, VB, Gravel Base, Form, 
Finish 228 SF 7.48 6.34 13.82 3,151
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Termite Pretreatment, Slabs & Walls 228 SF 0.97 0.30 1.27 290

WF & Tube Steel Beams & Columns (simple connections 1.5 TON 7,095 1,230 8,325 12,487

Metal Decking, open, galv, 1-1/2" deep, 20ga 380 SF 5.80 1.05 6.84 2,601

Face Brick Veneer, 8" CMU 525 SF 13.20 20.34 33.55 17,611

4" Ground Face CMU Veneer, 8" CMU 210 SF 11.15 17.13 28.29 5,941

Precast Band 60 LF 35.04 35.04 2,102
Storefront, laminated, insul glass 90 SF 65.88 46.41 112 10,106
3'x7' HM door w/hm. frame, paint, & panic hdwr. 2 EA 3,391 539 3,930 7,860

Polyisocyanurate Rigid Insulation, 6" thick, straight 380 SF 4.59 0.62 5.21 1,980

Standing Seam , including fasteners & trim, galvalum 380 SF 11.69 3.01 14.70 5,585

Standing Seam , including fasteners & trim, galvalum 380 SF 11.69 3.01 14.70 5,585

High Temp roof Underlayment 380 SF 0.61 0.17 0.78 296

Rail Type Snow Guard 20 SF 5.08 1.71 6.79 136

Ice & Water Shield 100 SF 1.73 0.65 2.38 238

Prefinished Aluminum Gutters, 5" Box-type 20 LF 6.00 6.46 12.46 249

Prefinished Aluminum Downspouts, 3" x 4" 22 LF 4.68 5.77 10.44 230

Stainless Steel Downspout Boots, 3" x 4" 2 EA 677 8.10 685 1,370

Fascia, Aluminum ( NO furring included ) 44 SF 15.25 5.57 20.81 916

Prefinished Metal Soffit 140 SF 13.21 6.43 19.64 2,750

8" CMU 128 SF 4.66 7.35 12.01 1,537

8" CMU, ground face 10 SF 7.17 9.00 16.17 162

Fire extinguisher w/ alum door & frame 2 EA 403 159 562 1,124

Paint (low-VOC) masonry, primer & 2 coats- spray 630 SF 0.44 0.60 1.04 652

Seal Coat Concrete (low-VOC) 154 SF 0.42 0.18 0.60 92.56

ACT & Grid 130 SF 5.37 2.28 7.65 995

Base Cabinets, wood 4 LF 785 46.34 831 3,325

Counter Tops, solid surface 10 LF 195 60.90 256 2,563

HVAC
Packaged Terminal Ht Pump Units

PTAC Heatpump 7000 Btuh  (PTU-1) 1 EA 1299 241 1540 1,540

Controls System
DDC Controls System (Sole Supplier) 228 SF 7.68 1,750

HVAC Specialties
Vibration Isolation & Seismic Restraint 228 SF 0.56 0.56 128

HVAC Shop Drawings 228 SF 0.30 0.30 69

HVAC "As Built" Drawings 228 SF 0.22 0.22 50

Submittals and Close Out Documentation 228 SF 0.20 0.20 46

Operation & Maintenance Manuals (O & M's) 228 SF 0.08 0.08 18

Inspection & Limited Commissioning 228 SF 0.32 0.32 73

Owner Training For Operating Personnel 228 SF 0.08 0.08 18
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One Year Contractor Service Warranty 228 SF 0.10 0.10 23

Piping / Equipment Labeling & Tagging 228 SF 0.05 0.05 12

Fire Protection
Wet Pipe Sprinkler System 20 SF 3.20 3.08 6.28 126

Guard Booth Electrical - Area N
Distribution Panels

Panelboard, 100A, 208 volt, MLO, 30 ckt., w/1P brkrs 1 EA 2,271 1,737 4,008 4,008

Multi-pole Breakers
Circuit breaker, 10KAIC, 2 pole, 15-50 amp, 240 volt 1 EA 123 115 237 237

Distribution Panel Feeders
60A - PVC
1 1/4" PVC Sch. 40 conduit 430 LF 4.70 8.36 13.05 5,612

1 1/4" PVC elbow 2 EA 2.61 32.83 35.44 70.88

1 1/4" PVC Sch. 40 adapter 2 EA 0.99 26.32 27.30 54.61

1 1/4" PVC Sch. 40 coupling 4 EA 0.93 32.83 33.76 135

#10 XHHW wire, copper 440 LF 0.51 0.92 1.43 630

#4 XHHW wire, copper 1760 LF 1.84 1.74 3.57 6,288

Chain Trenching, 8"x48", backfill 440 LF 1.75 1.75 770

Light Fixtures
Type B Light 2 EA 383.60 96.27 479.87 960

Type E1 Light 1 EA 333.01 116.30 449.31 449

Type EW1A Light 1 EA 382.96 203.33 586.29 586

Type W5 Light 8 EA 832.53 203.33 1035.86 8,287

Lighting Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 280 LF 2.32 6.27 8.59 2,406

3/4" EMT connector 22 EA 0.93 7.41 8.33 187

3/4" EMT field bend 78 EA 10.17 10.17 797

4" Square box w/cover (ring), support 14 EA 3.89 40.82 44.71 626

#12 THHN wire, copper 1120 LF 0.66 0.74 1.40 1,568

Fixture whip, (3) #16THHN 3 EA 17.93 25.49 43.43 130

Lighting Controls
Occupancy Sensor, 1-pole, wall 2 EA 145 36.48 181 363

Receptacles
GFI Receptacle, 20 amp, w/ cover 7 EA 81.40 41.85 123 863

GFI Receptacle, 20 amp, w/ cover 1 EA 81.40 41.85 123 123

Receptacle Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 160 LF 2.32 6.27 8.59 1,375

3/4" EMT connector 13 EA 0.93 7.41 8.33 107

3/4" EMT field bend 45 EA 10.17 10.17 455

4" Square box w/cover (ring), support 8 EA 3.89 40.82 44.71 358
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#12 THHN wire, copper 640 LF 0.66 0.74 1.40 896

Equipment Connections
5 HP, 250V, 1ph, flexible motor connection 1 EA 10.29 149.42 159.70 160

Equipment Conduit & Wire
3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 30 LF 2.32 6.27 8.59 258

3/4" EMT connector 1 EA 0.93 7.41 8.33 11.67

3/4" EMT field bend 5 EA 10.17 10.17 54.90

4" Square box w/cover (ring), support 1 EA 3.89 40.82 44.71 44.71

#10 THHN wire, copper 93 LF 0.59 0.82 1.40 130

Fire Alarm System
Smoke Detector, addressable 2 EA 414 156 570 1,140

3/4" EMT w/ 11 coup, 2 bends & 2 term. per 100' 40 LF 1.95 6.81 8.76 350

3/4" EMT connector 3 EA 0.95 8.04 8.99 28.77

3/4" EMT field bend 11 EA 11.03 11.03 124

4" Square box w/cover (ring), support 2 EA 20.70 58.11 78.80 158

18/2  fire alarm cable 80 LF 1.22 1.10 2.32 186

#14 THHN wire, copper 160 LF 0.14 0.68 0.82 131

Telecom System
1 port wall phone plate, stainless steel 1 EA 15.85 11.55 27.40 27.40

2 port data plate, stainless steel 1 EA 16.23 12.33 28.57 28.57

CAT 6 Jack ( label, test ) 3 EA 7.34 13.64 20.98 62.94

Patch panel, punch down termination per port 3 EA 8.27 8.27 24.81

CAT 6 cable, plenum 450 LF 0.23 1.27 1.50 675

1" EMT w/ 11 coup, 2 bends & 2 term. per 100' 20 LF 3.25 7.70 10.94 219

1" EMT connector 4 EA 1.84 9.81 11.65 41.94

1" EMT field bend 12 EA 12.16 12.16 141

4 11/16" x 2 1/8"D Square box w/cover (ring), support 2 EA 17.41 60.97 78.38 157

Guard Booth Site
Light Duty Paving

Compacted Subgrade 250 SY 2.46 0.83 3.29 823

8" Stone, Compacted 250 SY 24.55 1.44 26.00 6,499

Asphalt Paving, 2" 250 SY 16.63 1.44 18.07 4,518

Pedestrian Paving
Concrete Sidewalk 4", cast on ground 400 SF 4.21 3.64 7.85 3,140

Steel pole, powder-coated., 30 ft. 1 EA 2,512 1,204 3,716 3,716

Bracket arms, 1 arm 1 EA 635 127 762 762

Pole Head, LED, 1 head, Lithonia DSX1 series 1 EA 2,689 482 3,171 3,171

36" conc column, round, 4000psi, 3% rebar 2.1 CY 1,991 997 2,988 6,274

36" Augering, up to 30' deep 6 LF 49.21 49.21 295
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Anchor bolt 4 EA 10.75 6.91 17.66 70.66

1" PVC Sch. 40 conduit 110 LF 3.43 8.17 11.60 1,276

1" PVC elbow 2 EA 1.76 29.18 30.94 61.89

1" PVC Sch. 40 adapter 1 EA 0.76 26.87 27.63 27.63

1" PVC Sch. 40 coupling 4 EA 0.68 29.18 29.86 119

#12 XHHW wire, copper 110 LF 0.33 0.92 1.26 139

#10 XHHW wire, copper 120 LF 0.50 1.02 1.52 183

#8 XHHW wire, copper 240 LF 0.84 1.27 2.11 508

Chain Trenching, 8"x24", backfill 2 LF 1.56 1.56 3.12

Subtotal ======> @  = 174,794

Alternate No 3: Geofill Infill at Synthetic Fields

Synthetic Turf (Practice Fields -122620 SF 12.32 3.47 15.79 -1,936,146

Synthetic Turf (Football Stadium) -102000 SF 9.48 3.47 12.95 -1,320,503

Geofill Synthetic Turf System 224620 SF 14.41 3.47 17.88 4,015,124

Subtotal ======> @  = 758,476

ALLOWANCES PRICE ITEMS
Allowance No 1: Excavate and Haul Away 2000 CY of unsatisfactory Mass soil and replace w/ imported satisfatory soil material

Excavate Unsatisfactory Soil, Dozer 2000 CY 7.32 9.75 17.08 34,151

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 2000 LCY 8.08 4.69 12.77 25,533

Imported Structural Fill, incl. compaction 2000 CY 76.20 15.21 91.41 182,829

Subtotal ======> @  = 242,513

Allowance No 2: Excavate and Haul Away 200 CY of unsatisfactory Trench soil and replace w/ imported satisfatory soil material

Excavate Unsatisfactory Soil, Backhoe 200 CY 7.55 12.32 19.87 3,975

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 200 LCY 8.08 4.69 12.77 2,553

Imported Structural Fill, incl. compaction 200 CY 76.20 15.21 91.41 18,283

Subtotal ======> @  = 24,811

Allowance No 3: Excavate and Haul Away 1000 CY of Mass Rock Removal and replace w/ imported satisfatory soil material

Excavate Rock, Track Mounted FE Loader 1000 CY 12.39 13.92 26.31 26313.95

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 1000 LCY 8.08 4.69 12.77 12,766

Imported Structural Fill, incl. compaction 1000 CY 76.20 15.21 91.41 91,415

Subtotal ======> @  = 130,495
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Allowance No 4: Excavate and Haul Away 10 CY of Trench Rock Removal and replace w/ imported satisfatory soil material

Excavate Rock, Backhoe 10 CY 7.76 10.70 18.46 184.56

Hauling, 12 cy dump truck, 10 mile cycle (35mph) 10 LCY 8.08 4.69 12.77 128

Imported Structural Fill, incl. compaction 10 CY 76.20 15.21 91.41 914

Subtotal ======> @  = 1,226
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